Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230428
PID 114992
HAM-IR 71-08.65
Federal
Type: INTERCHANGE
Letting Date: 8/24/2023
Completion Date: 11/1/2024

Contract Awarded To: KT HOLDEN CONSTRUCTION LLC
Award Amount: $4,771,594.83

Engineer's Estimate: $4,069,000.00

Bidder 1
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $4,771,594.83

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $5,002,124.00

Bidder 3
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $5,151,370.74

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,161,917.13

Bidder 5
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $5,475,183.19

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,489,141.17

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,400.00	$15,400.00
	3	$26,000.00	$26,000.00
	4	$20,000.00	$20,000.00
	5	$21,824.00	$21,824.00
	6	$50,000.00	$50,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (3 EACH)**	
	Awd	$260.00	$780.00
	2	$360.56	$1,081.68
	3	$815.00	$2,445.00
	4	$800.00	$2,400.00
	5	$402.12	$1,206.36
	6	$540.00	$1,620.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1638 SY)**	
	Awd	$22.00	$36,036.00
	2	$35.77	$58,591.26
	3	$23.50	$38,493.00
	4	$30.00	$49,140.00
	5	$27.75	$45,454.50
	6	$30.00	$49,140.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (75 FT)**	
	Awd	$15.00	$1,125.00
	2	$38.05	$2,853.75
	3	$47.50	$3,562.50
	4	$35.00	$2,625.00
	5	$54.91	$4,118.25
	6	$26.00	$1,950.00
Ref #5	**202E32000**	**CURB REMOVED, (1348 FT)**	
	Awd	$5.00	$6,740.00
	2	$6.85	$9,233.80
	3	$14.00	$18,872.00
	4	$4.00	$5,392.00
	5	$8.45	$11,390.60
	6	$9.00	$12,132.00
Ref #6	**202E32700**	**GUTTER REMOVED, (134 SY)**	
	Awd	$12.00	$1,608.00
	2	$28.50	$3,819.00
	3	$15.00	$2,010.00
	4	$20.00	$2,680.00
	5	$16.34	$2,189.56
	6	$44.00	$5,896.00
Ref #7	**202E35101**	**PIPE REMOVED, 24" AND UNDER, AS PER PLAN, (477 FT)**	
	Awd	$41.00	$19,557.00
	2	$28.66	$13,670.82
	3	$38.00	$18,126.00
	4	$20.00	$9,540.00
	5	$84.89	$40,492.53
	6	$40.00	$19,080.00

Ref #8	**202E35200**	**PIPE REMOVED, OVER 24", (152 FT)**	
	Awd	$42.00	$6,384.00
	2	$23.40	$3,556.80
	3	$36.50	$5,548.00
	4	$30.00	$4,560.00
	5	$106.28	$16,154.56
	6	$75.00	$11,400.00
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (675 FT)**	
	Awd	$5.50	$3,712.50
	2	$5.00	$3,375.00
	3	$5.00	$3,375.00
	4	$5.00	$3,375.00
	5	$5.00	$3,375.00
	6	$2.00	$1,350.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (6 EACH)**	
	Awd	$410.00	$2,460.00
	2	$525.42	$3,152.52
	3	$725.00	$4,350.00
	4	$250.00	$1,500.00
	5	$491.21	$2,947.26
	6	$575.00	$3,450.00
Ref #11	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT. 12", (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$21.72	$1,086.00
	3	$25.00	$1,250.00
	4	$45.00	$2,250.00
	5	$40.98	$2,049.00
	6	$31.00	$1,550.00
Ref #12	**202E98000**	**REMOVAL MISC.: LIGHT TOWER RETAINING WALL, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$1,360.85	$1,360.85
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
	5	$3,761.17	$3,761.17
	6	$2,000.00	$2,000.00
Ref #13	**203E10000**	**EXCAVATION, (20257 CY)**	
	Awd	$30.00	$607,710.00
	2	$29.40	$595,555.80
	3	$24.00	$486,168.00
	4	$27.00	$546,939.00
	5	$27.91	$565,372.87
	6	$27.00	$546,939.00
Ref #14	**203E20000**	**EMBANKMENT, (6143 CY)**	
	Awd	$9.00	$55,287.00
	2	$14.04	$86,247.72
	3	$16.00	$98,288.00
	4	$12.00	$73,716.00
	5	$17.81	$109,406.83
	6	$8.00	$49,144.00

Ref #15	**203E35110**	**GRANULAR MATERIAL, TYPE B, (438 CY)**	
	Awd	$100.00	$43,800.00
	2	$107.91	$47,264.58
	3	$86.00	$37,668.00
	4	$80.00	$35,040.00
	5	$89.72	$39,297.36
	6	$95.00	$41,610.00
Ref #16	**203E98000**	**ROADWAY, MISC.:FLOOD CONTROL EMBANKMENT, (2155 CY)**	
	Awd	$48.00	$103,440.00
	2	$26.24	$56,547.20
	3	$40.00	$86,200.00
	4	$40.00	$86,200.00
	5	$95.18	$205,112.90
	6	$90.00	$193,950.00
Ref #17	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$110.00	$330.00
	2	$246.39	$739.17
	3	$145.00	$435.00
	4	$400.00	$1,200.00
	5	$233.36	$700.08
	6	$340.00	$1,020.00
Ref #18	**206E10500**	**CEMENT, (207 TON)**	
	Awd	$195.00	$40,365.00
	2	$258.27	$53,461.89
	3	$205.00	$42,435.00
	4	$195.00	$40,365.00
	5	$198.25	$41,037.75
	6	$195.00	$40,365.00
Ref #19	**206E11001**	**CURING COAT, AS PER PLAN, (5226 SY)**	
	Awd	$1.25	$6,532.50
	2	$1.52	$7,943.52
	3	$1.25	$6,532.50
	4	$1.25	$6,532.50
	5	$1.46	$7,629.96
	6	$1.25	$6,532.50
Ref #20	**206E15030**	**CEMENT STABILIZED SUBGRADE, 16 INCHES DEEP, (5425 SY)**	
	Awd	$5.88	$31,899.00
	2	$9.66	$52,405.50
	3	$7.25	$39,331.25
	4	$11.00	$59,675.00
	5	$10.34	$56,094.50
	6	$7.70	$41,772.50
Ref #21	**606E15050**	**GUARDRAIL, TYPE MGS, (831.25 FT)**	
	Awd	$19.60	$16,292.50
	2	$21.50	$17,871.88
	3	$21.50	$17,871.88
	4	$21.50	$17,871.88
	5	$21.50	$17,871.88
	6	$19.60	$16,292.50

Ref #22	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350 OR MASH 2016, (3 EACH)**	
	Awd	$2,730.00	$8,190.00
	2	$2,650.00	$7,950.00
	3	$2,650.00	$7,950.00
	4	$2,650.00	$7,950.00
	5	$2,650.00	$7,950.00
	6	$2,730.00	$8,190.00
Ref #23	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$920.00	$920.00
	2	$1,270.00	$1,270.00
	3	$1,270.00	$1,270.00
	4	$1,270.00	$1,270.00
	5	$1,270.00	$1,270.00
	6	$920.00	$920.00
Ref #24	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,425.00	$7,275.00
	2	$2,550.00	$7,650.00
	3	$2,550.00	$7,650.00
	4	$2,550.00	$7,650.00
	5	$2,550.00	$7,650.00
	6	$2,425.00	$7,275.00
Ref #25	**606E35103**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, AS PER PLAN, (1 EACH)**	
	Awd	$960.00	$960.00
	2	$700.00	$700.00
	3	$700.00	$700.00
	4	$700.00	$700.00
	5	$700.00	$700.00
	6	$960.00	$960.00
Ref #26	**608E12000**	**5" CONCRETE WALK, (4655 SF)**	
	Awd	$8.44	$39,288.20
	2	$10.59	$49,296.45
	3	$9.00	$41,895.00
	4	$10.00	$46,550.00
	5	$8.69	$40,451.95
	6	$7.50	$34,912.50
Ref #27	**608E52000**	**CURB RAMP, (306 SF)**	
	Awd	$21.00	$6,426.00
	2	$23.88	$7,307.28
	3	$15.50	$4,743.00
	4	$21.00	$6,426.00
	5	$19.67	$6,019.02
	6	$40.00	$12,240.00
Ref #28	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (943 FT)**	
	Awd	$118.00	$111,274.00
	2	$123.09	$116,073.87
	3	$215.00	$202,745.00
	4	$125.00	$117,875.00
	5	$120.72	$113,838.96
	6	$175.00	$165,025.00

Ref #29	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (3 EACH)**	
	Awd	$3,000.00	$9,000.00
	2	$3,000.00	$9,000.00
	3	$8,750.00	$26,250.00
	4	$3,500.00	$10,500.00
	5	$4,505.18	$13,515.54
	6	$5,000.00	$15,000.00
Ref #30	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$2,750.00	$11,000.00
	2	$2,750.00	$11,000.00
	3	$7,250.00	$29,000.00
	4	$3,500.00	$14,000.00
	5	$4,254.81	$17,019.24
	6	$5,500.00	$22,000.00
Ref #31	**623E40500**	**REFERENCE MONUMENT, (1 EACH)**	
	Awd	$999.20	$999.20
	2	$810.36	$810.36
	3	$2,500.00	$2,500.00
	4	$2,000.00	$2,000.00
	5	$876.26	$876.26
	6	$700.00	$700.00
Ref #32	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1 WAY, (13 EACH)**	
	Awd	$15.00	$195.00
	2	$10.00	$130.00
	3	$15.00	$195.00
	4	$10.00	$130.00
	5	$29.83	$387.79
	6	$10.50	$136.50
Ref #33	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1 WAY, (20 EACH)**	
	Awd	$10.50	$210.00
	2	$10.00	$200.00
	3	$20.00	$400.00
	4	$10.00	$200.00
	5	$10.00	$200.00
	6	$12.30	$246.00
Ref #34	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$38,705.00	$38,705.00
	2	$24,096.24	$24,096.24
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$34,245.00	$34,245.00
	6	$49,000.00	$49,000.00
Ref #300	**203E98000**	**ROADWAY, MISC.: UNDERCUT, (562 CY)**	
	Awd	$55.00	$30,910.00
	2	$51.18	$28,763.16
	3	$85.00	$47,770.00
	4	$35.00	$19,670.00
	5	$126.17	$70,907.54
	6	$90.00	$50,580.00

Ref #301	**202E98000**	**REMOVAL MISC.: SANDBAGS, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,600.86	$2,600.86
	3	$3,000.00	$3,000.00
	4	$10,000.00	$10,000.00
	5	$14,284.94	$14,284.94
	6	$15,000.00	$15,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,277,410.90**
2	**$1,302,066.96**
3	**$1,358,029.13**
4	**$1,268,922.38**
5	**$1,526,803.16**
6	**$1,479,378.50**

Ref #35	**601E11000**	**RIPRAP, TYPE D, (38 SY)**	
	Awd	$240.00	$9,120.00
	2	$188.65	$7,168.70
	3	$215.00	$8,170.00
	4	$225.00	$8,550.00
	5	$413.56	$15,715.28
	6	$275.00	$10,450.00
Ref #36	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$850.00	$1,700.00
	2	$193.91	$387.82
	3	$500.00	$1,000.00
	4	$250.00	$500.00
	5	$553.10	$1,106.20
	6	$400.00	$800.00
Ref #37	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$175.00	$175.00
	4	$350.00	$350.00
	5	$200.00	$200.00
	6	$100.00	$100.00
Ref #38	**659E00300**	**TOPSOIL, (1478 CY)**	
	Awd	$40.00	$59,120.00
	2	$48.60	$71,830.80
	3	$58.00	$85,724.00
	4	$20.00	$29,560.00
	5	$3.00	$4,434.00
	6	$30.00	$44,340.00
Ref #39	**659E10000**	**SEEDING AND MULCHING, (20373 SY)**	
	Awd	$0.86	$17,520.78
	2	$1.82	$37,078.86
	3	$1.12	$22,817.76
	4	$1.75	$35,652.75
	5	$0.86	$17,520.78
	6	$1.80	$36,671.40

Ref #40	**659E14000**	**REPAIR SEEDING AND MULCHING, (1020 SY)**	
	Awd	$0.50	$510.00
	2	$0.50	$510.00
	3	$1.12	$1,142.40
	4	$2.00	$2,040.00
	5	$0.50	$510.00
	6	$0.80	$816.00
Ref #41	**659E20000**	**COMMERCIAL FERTILIZER, (3 TON)**	
	Awd	$1,500.00	$4,500.00
	2	$1,500.00	$4,500.00
	3	$925.00	$2,775.00
	4	$1,750.00	$5,250.00
	5	$1,500.00	$4,500.00
	6	$759.00	$2,277.00
Ref #42	**659E31000**	**LIME, (5 ACRE)**	
	Awd	$200.00	$1,000.00
	2	$200.00	$1,000.00
	3	$75.00	$375.00
	4	$10.00	$50.00
	5	$200.00	$1,000.00
	6	$25.00	$125.00
Ref #43	**659E35000**	**WATER, (111 MGAL)**	
	Awd	$1.00	$111.00
	2	$1.00	$111.00
	3	$1.00	$111.00
	4	$20.00	$2,220.00
	5	$1.00	$111.00
	6	$1.00	$111.00
Ref #44	**659E40000**	**MOWING, (46 MSF)**	
	Awd	$1.00	$46.00
	2	$1.00	$46.00
	3	$13.25	$609.50
	4	$20.00	$920.00
	5	$1.00	$46.00
	6	$10.00	$460.00
Ref #45	**670E00500**	**SLOPE EROSION PROTECTION, (2700 SY)**	
	Awd	$2.35	$6,345.00
	2	$3.80	$10,260.00
	3	$3.80	$10,260.00
	4	$2.50	$6,750.00
	5	$2.35	$6,345.00
	6	$2.45	$6,615.00
Ref #46	**670E00710**	**DITCH EROSION PROTECTION MAT, TYPE A, (792 SY)**	
	Awd	$2.35	$1,861.20
	2	$2.35	$1,861.20
	3	$2.90	$2,296.80
	4	$2.50	$1,980.00
	5	$2.35	$1,861.20
	6	$2.55	$2,019.60

Ref #47	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,795.00	$1,795.00
	3	$1,800.00	$1,800.00
	4	$2,250.00	$2,250.00
	5	$1,795.00	$1,795.00
	6	$3,500.00	$3,500.00
Ref #48	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$9,300.00	$9,300.00
	3	$8,060.00	$8,060.00
	4	$15,000.00	$15,000.00
	5	$4,140.00	$4,140.00
	6	$17,500.00	$17,500.00
Ref #49	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,350.00	$11,350.00
	2	$12,226.84	$12,226.84
	3	$5,000.00	$5,000.00
	4	$15,000.00	$15,000.00
	5	$12,226.84	$12,226.84
	6	$12,500.00	$12,500.00
Ref #50	**832E30000**	**EROSION CONTROL, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00
	3	$1.00	$45,000.00
	4	$1.00	$45,000.00
	5	$1.00	$45,000.00
	6	$1.00	$45,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$164,083.98**
2	**$203,276.22**
3	**$195,316.46**
4	**$171,072.75**
5	**$116,511.30**
6	**$183,285.00**

Ref #51	**602E20000**	**CONCRETE MASONRY, (1.12 CY)**	
	Awd	$2,500.00	$2,800.00
	2	$4,167.78	$4,667.91
	3	$6,000.00	$6,720.00
	4	$2,500.00	$2,800.00
	5	$3,460.10	$3,875.31
	6	$3,500.00	$3,920.00
Ref #52	**605E11101**	**6" SHALLOW PIPE UNDERDRAINS, AS PER PLAN, 707.31, , (1253 FT)**	
	Awd	$16.55	$20,737.15
	2	$14.68	$18,394.04
	3	$21.50	$26,939.50
	4	$16.00	$20,048.00
	5	$26.81	$33,592.93
	6	$17.50	$21,927.50

Ref #53	**611E00511**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, AS PER , (64 FT)**	
	Awd	$60.00	$3,840.00
	2	$48.35	$3,094.40
	3	$36.00	$2,304.00
	4	$16.00	$1,024.00
	5	$62.10	$3,974.40
	6	$35.50	$2,272.00
Ref #54	**611E00900**	**6" CONDUIT, TYPE B FOR DRAINAGE CONNECTION, (100 FT)**	
	Awd	$7.20	$720.00
	2	$40.70	$4,070.00
	3	$27.50	$2,750.00
	4	$17.00	$1,700.00
	5	$63.42	$6,342.00
	6	$36.00	$3,600.00
Ref #55	**611E01100**	**6" CONDUIT, TYPE C FOR DRAINAGE CONNECTION, (100 FT)**	
	Awd	$6.00	$600.00
	2	$40.70	$4,070.00
	3	$27.50	$2,750.00
	4	$12.00	$1,200.00
	5	$63.42	$6,342.00
	6	$36.00	$3,600.00
Ref #56	**611E01400**	**6" CONDUIT, TYPE E FOR DRAINAGE CONNECTION, (100 FT)**	
	Awd	$6.00	$600.00
	2	$26.55	$2,655.00
	3	$27.50	$2,750.00
	4	$12.00	$1,200.00
	5	$63.42	$6,342.00
	6	$14.00	$1,400.00
Ref #57	**611E01500**	**6" CONDUIT, TYPE F FOR DRAINAGE CONNECTION, (100 FT)**	
	Awd	$4.80	$480.00
	2	$26.55	$2,655.00
	3	$27.50	$2,750.00
	4	$12.00	$1,200.00
	5	$63.42	$6,342.00
	6	$14.00	$1,400.00
Ref #58	**611E04600**	**12" CONDUIT, TYPE C, (6 FT)**	
	Awd	$320.00	$1,920.00
	2	$319.68	$1,918.08
	3	$315.00	$1,890.00
	4	$380.00	$2,280.00
	5	$433.36	$2,600.16
	6	$350.00	$2,100.00
Ref #59	**611E05900**	**15" CONDUIT, TYPE B, (138 FT)**	
	Awd	$155.00	$21,390.00
	2	$212.61	$29,340.18
	3	$175.00	$24,150.00
	4	$130.00	$17,940.00
	5	$204.01	$28,153.38
	6	$170.00	$23,460.00

Ref #60	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (100 FT)**	
	Awd	$65.00	$6,500.00
	2	$116.76	$11,676.00
	3	$140.00	$14,000.00
	4	$135.00	$13,500.00
	5	$134.81	$13,481.00
	6	$155.00	$15,500.00
Ref #61	**611E06700**	**15" CONDUIT, TYPE F, (96 FT)**	
	Awd	$125.00	$12,000.00
	2	$109.58	$10,519.68
	3	$135.00	$12,960.00
	4	$118.00	$11,328.00
	5	$192.75	$18,504.00
	6	$135.00	$12,960.00
Ref #62	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (13 FT)**	
	Awd	$144.00	$1,872.00
	2	$199.31	$2,591.03
	3	$270.00	$3,510.00
	4	$290.00	$3,770.00
	5	$257.72	$3,350.36
	6	$315.00	$4,095.00
Ref #63	**611E07600**	**18" CONDUIT, TYPE C, (136 FT)**	
	Awd	$90.00	$12,240.00
	2	$99.29	$13,503.44
	3	$132.00	$17,952.00
	4	$135.00	$18,360.00
	5	$172.36	$23,440.96
	6	$200.00	$27,200.00
Ref #64	**611E10600**	**24" CONDUIT, TYPE C, (295 FT)**	
	Awd	$105.00	$30,975.00
	2	$145.91	$43,043.45
	3	$170.00	$50,150.00
	4	$175.00	$51,625.00
	5	$183.37	$54,094.15
	6	$165.00	$48,675.00
Ref #65	**611E10601**	**24" CONDUIT, TYPE C, AS PER PLAN, (40 FT)**	
	Awd	$80.00	$3,200.00
	2	$110.76	$4,430.40
	3	$140.00	$5,600.00
	4	$165.00	$6,600.00
	5	$137.97	$5,518.80
	6	$140.00	$5,600.00
Ref #66	**611E13400**	**30" CONDUIT, TYPE B, (154 FT)**	
	Awd	$205.00	$31,570.00
	2	$199.65	$30,746.10
	3	$250.00	$38,500.00
	4	$350.00	$53,900.00
	5	$209.16	$32,210.64
	6	$250.00	$38,500.00

Ref #67	**611E13601**	**30" CONDUIT, TYPE C, AS PER PLAN, (235 FT)**	
	Awd	$180.00	$42,300.00
	2	$161.13	$37,865.55
	3	$170.00	$39,950.00
	4	$265.00	$62,275.00
	5	$161.07	$37,851.45
	6	$150.00	$35,250.00
Ref #68	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$4,616.25	$4,616.25
	3	$6,000.00	$6,000.00
	4	$4,900.00	$4,900.00
	5	$4,093.05	$4,093.05
	6	$5,365.00	$5,365.00
Ref #69	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,960.13	$2,960.13
	3	$3,200.00	$3,200.00
	4	$4,000.00	$4,000.00
	5	$1,018.72	$1,018.72
	6	$3,420.00	$3,420.00
Ref #70	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,474.25	$3,474.25
	3	$5,250.00	$5,250.00
	4	$3,800.00	$3,800.00
	5	$2,730.84	$2,730.84
	6	$4,500.00	$4,500.00
Ref #71	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$2,506.36	$7,519.08
	3	$3,600.00	$10,800.00
	4	$3,000.00	$9,000.00
	5	$1,018.71	$3,056.13
	6	$3,325.00	$9,975.00
Ref #72	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,290.07	$2,290.07
	3	$3,000.00	$3,000.00
	4	$2,200.00	$2,200.00
	5	$1,948.84	$1,948.84
	6	$3,325.00	$3,325.00
Ref #73	**611E98511**	**CATCH BASIN, NO. 2-3, AS PER PLAN, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$1,843.09	$1,843.09
	3	$3,000.00	$3,000.00
	4	$2,000.00	$2,000.00
	5	$1,018.72	$1,018.72
	6	$3,425.00	$3,425.00

Ref #74	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (1 EACH)**	
	Awd	$13,500.00	$13,500.00
	2	$14,438.16	$14,438.16
	3	$13,750.00	$13,750.00
	4	$11,000.00	$11,000.00
	5	$10,542.22	$10,542.22
	6	$12,000.00	$12,000.00
Ref #75	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$9,049.01	$9,049.01
	3	$7,800.00	$7,800.00
	4	$8,000.00	$8,000.00
	5	$6,520.08	$6,520.08
	6	$8,850.00	$8,850.00
Ref #76	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
	2	$6,869.85	$13,739.70
	3	$8,250.00	$16,500.00
	4	$6,500.00	$13,000.00
	5	$5,688.81	$11,377.62
	6	$5,850.00	$11,700.00
Ref #77	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$5,454.25	$16,362.75
	3	$5,800.00	$17,400.00
	4	$4,000.00	$12,000.00
	5	$3,416.57	$10,249.71
	6	$3,550.00	$10,650.00
Ref #302	**611E97300**	**CONDUIT, MISC.: SEWER INSPECTION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$16,530.00	$16,530.00
	3	$5,500.00	$5,500.00
	4	$15,000.00	$15,000.00
	5	$15,000.00	$15,000.00
	6	$16,530.00	$16,530.00

Section 3 - DRAINAGE - Totals

Awd	**$273,044.15**
2	**$318,062.75**
3	**$347,825.50**
4	**$355,650.00**
5	**$353,571.47**
6	**$341,199.50**

Ref #78	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (717 SY)**	
	Awd	$29.00	$20,793.00
	2	$30.03	$21,531.51
	3	$6.75	$4,839.75
	4	$20.00	$14,340.00
	5	$29.00	$20,793.00
	6	$29.00	$20,793.00

Ref #79	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (9 CY)**	
	Awd	$530.00	$4,770.00
	2	$468.01	$4,212.09
	3	$425.00	$3,825.00
	4	$756.00	$6,804.00
	5	$623.99	$5,615.91
	6	$650.00	$5,850.00
Ref #80	**304E20000**	**AGGREGATE BASE, (905 CY)**	
	Awd	$90.00	$81,450.00
	2	$97.53	$88,264.65
	3	$112.00	$101,360.00
	4	$82.00	$74,210.00
	5	$86.71	$78,472.55
	6	$80.00	$72,400.00
Ref #81	**407E20000**	**NON-TRACKING TACK COAT, (79 GAL)**	
	Awd	$10.00	$790.00
	2	$10.00	$790.00
	3	$8.50	$671.50
	4	$14.50	$1,145.50
	5	$10.00	$790.00
	6	$10.00	$790.00
Ref #82	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1.5 CY)**	
	Awd	$925.00	$1,387.50
	2	$185.00	$277.50
	3	$750.00	$1,125.00
	4	$2,961.00	$4,441.50
	5	$1,104.79	$1,657.19
	6	$1,300.00	$1,950.00
Ref #83	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (30 CY)**	
	Awd	$995.00	$29,850.00
	2	$995.00	$29,850.00
	3	$400.00	$12,000.00
	4	$888.00	$26,640.00
	5	$995.00	$29,850.00
	6	$995.00	$29,850.00
Ref #84	**452E16060**	**13.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (4912 SY)**	
	Awd	$138.00	$677,856.00
	2	$146.88	$721,474.56
	3	$180.00	$884,160.00
	4	$144.00	$707,328.00
	5	$174.75	$858,372.00
	6	$130.00	$638,560.00
Ref #86	**609E24510**	**CURB, TYPE 4-C, (66 FT)**	
	Awd	$35.00	$2,310.00
	2	$45.62	$3,010.92
	3	$95.00	$6,270.00
	4	$40.00	$2,640.00
	5	$41.76	$2,756.16
	6	$73.00	$4,818.00

Ref #87	**609E26000**	**CURB, TYPE 6, (1835 FT)**	
	Awd	$21.00	$38,535.00
	2	$27.34	$50,168.90
	3	$35.00	$64,225.00
	4	$25.00	$45,875.00
	5	$24.85	$45,599.75
	6	$31.00	$56,885.00
Ref #88	**609E50000**	**4" CONCRETE TRAFFIC ISLAND, (537 SY)**	
	Awd	$67.50	$36,247.50
	2	$67.50	$36,247.50
	3	$54.00	$28,998.00
	4	$85.00	$45,645.00
	5	$75.91	$40,763.67
	6	$68.00	$36,516.00

Section 4 - PAVEMENT - Totals

Awd	**$893,989.00**
2	**$955,827.63**
3	**$1,107,474.25**
4	**$929,069.00**
5	**$1,084,670.23**
6	**$868,412.00**

Ref #89	**625E00450**	**CONNECTION, FUSED PULL APART, (4 EACH)**	
	Awd	$69.00	$276.00
	2	$159.50	$638.00
	3	$159.50	$638.00
	4	$159.50	$638.00
	5	$159.50	$638.00
	6	$150.00	$600.00
Ref #90	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$64.00	$960.00
	2	$89.50	$1,342.50
	3	$89.50	$1,342.50
	4	$89.50	$1,342.50
	5	$89.50	$1,342.50
	6	$150.00	$2,250.00
Ref #91	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT12B35, (1 EACH)**	
	Awd	$3,625.00	$3,625.00
	2	$3,975.00	$3,975.00
	3	$3,975.00	$3,975.00
	4	$3,975.00	$3,975.00
	5	$3,975.00	$3,975.00
	6	$4,000.00	$4,000.00
Ref #92	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (1 EACH)**	
	Awd	$1,950.00	$1,950.00
	2	$2,670.00	$2,670.00
	3	$2,670.00	$2,670.00
	4	$2,670.00	$2,670.00
	5	$2,670.00	$2,670.00
	6	$3,000.00	$3,000.00

Ref #93	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (462 FT)**	
	Awd	$4.00	$1,848.00
	2	$4.60	$2,125.20
	3	$4.60	$2,125.20
	4	$4.60	$2,125.20
	5	$4.60	$2,125.20
	6	$5.00	$2,310.00
Ref #94	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (141 FT)**	
	Awd	$1.75	$246.75
	2	$2.00	$282.00
	3	$2.00	$282.00
	4	$2.00	$282.00
	5	$2.00	$282.00
	6	$6.50	$916.50
Ref #95	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (230 FT)**	
	Awd	$10.50	$2,415.00
	2	$12.00	$2,760.00
	3	$12.00	$2,760.00
	4	$12.00	$2,760.00
	5	$12.00	$2,760.00
	6	$26.00	$5,980.00
Ref #96	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (460 FT)**	
	Awd	$13.15	$6,049.00
	2	$14.95	$6,877.00
	3	$14.95	$6,877.00
	4	$14.95	$6,877.00
	5	$14.95	$6,877.00
	6	$20.00	$9,200.00
Ref #97	**625E25400**	**CONDUIT, 2", 725.04, (666 FT)**	
	Awd	$12.95	$8,624.70
	2	$21.75	$14,485.50
	3	$21.75	$14,485.50
	4	$21.75	$14,485.50
	5	$21.75	$14,485.50
	6	$20.00	$13,320.00
Ref #98	**625E25506**	**CONDUIT, 3", 725.052, (144 FT)**	
	Awd	$6.80	$979.20
	2	$14.95	$2,152.80
	3	$14.95	$2,152.80
	4	$14.95	$2,152.80
	5	$14.95	$2,152.80
	6	$16.00	$2,304.00
Ref #99	**625E26251**	**LUMINAIRE, CONVENTIONAL, AS PER PLAN, TYPE II, 200, (1 EACH)**	
	Awd	$460.00	$460.00
	2	$435.00	$435.00
	3	$435.00	$435.00
	4	$435.00	$435.00
	5	$435.00	$435.00
	6	$500.00	$500.00

Ref #100	**625E29000**	**TRENCH, (652 FT)**	
	Awd	$11.50	$7,498.00
	2	$13.00	$8,476.00
	3	$13.00	$8,476.00
	4	$13.00	$8,476.00
	5	$13.00	$8,476.00
	6	$5.00	$3,260.00
Ref #101	**625E29002**	**TRENCH, 24" DEEP, (774 FT)**	
	Awd	$11.50	$8,901.00
	2	$13.00	$10,062.00
	3	$13.00	$10,062.00
	4	$13.00	$10,062.00
	5	$13.00	$10,062.00
	6	$5.00	$3,870.00
Ref #102	**625E30500**	**PULL BOX, 725.06, SIZE 1.5, (3 EACH)**	
	Awd	$780.00	$2,340.00
	2	$515.00	$1,545.00
	3	$515.00	$1,545.00
	4	$515.00	$1,545.00
	5	$515.00	$1,545.00
	6	$700.00	$2,100.00
Ref #103	**625E30700**	**PULL BOX, 725.08, 18", (5 EACH)**	
	Awd	$940.00	$4,700.00
	2	$970.00	$4,850.00
	3	$970.00	$4,850.00
	4	$970.00	$4,850.00
	5	$970.00	$4,850.00
	6	$1,200.00	$6,000.00
Ref #104	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$232.00	$464.00
	3	$232.00	$464.00
	4	$232.00	$464.00
	5	$232.00	$464.00
	6	$300.00	$600.00
Ref #105	**625E32000**	**GROUND ROD, (7 EACH)**	
	Awd	$350.00	$2,450.00
	2	$353.00	$2,471.00
	3	$353.00	$2,471.00
	4	$353.00	$2,471.00
	5	$353.00	$2,471.00
	6	$325.00	$2,275.00
Ref #106	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1426 FT)**	
	Awd	$1.60	$2,281.60
	2	$2.85	$4,064.10
	3	$2.85	$4,064.10
	4	$2.85	$4,064.10
	5	$2.85	$4,064.10
	6	$1.25	$1,782.50

Ref #107	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$15,900.00	$15,900.00
	3	$15,900.00	$15,900.00
	4	$15,900.00	$15,900.00
	5	$15,900.00	$15,900.00
	6	$4,000.00	$4,000.00
Ref #108	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$420.00	$420.00
	3	$420.00	$420.00
	4	$420.00	$420.00
	5	$420.00	$420.00
	6	$500.00	$500.00
Ref #109	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$862.00	$862.00
	3	$862.00	$862.00
	4	$862.00	$862.00
	5	$862.00	$862.00
	6	$500.00	$500.00
Ref #110	**625E75506**	**LUMINAIRE REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$52.50	$52.50
	3	$52.50	$52.50
	4	$52.50	$52.50
	5	$52.50	$52.50
	6	$100.00	$100.00
Ref #111	**625E75800**	**DISCONNECT CIRCUIT, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$862.00	$862.00
	3	$862.00	$862.00
	4	$862.00	$862.00
	5	$862.00	$862.00
	6	$300.00	$300.00

Section 5 - LIGHTING - Totals

Awd	**$67,104.25**
2	**$87,771.60**
3	**$87,771.60**
4	**$87,771.60**
5	**$87,771.60**
6	**$69,668.00**

Ref #112	**621E00100**	**RPM, (1526 EACH)**	
	Awd	$34.70	$52,952.20
	2	$34.70	$52,952.20
	3	$34.70	$52,952.20
	4	$34.70	$52,952.20
	5	$34.70	$52,952.20
	6	$34.70	$52,952.20

Ref #113	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$9.02	$90.20
	2	$42.77	$427.70
	3	$25.00	$250.00
	4	$21.00	$210.00
	5	$37.20	$372.00
	6	$36.00	$360.00
Ref #114	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$353.00	$353.00
	3	$353.00	$353.00
	4	$353.00	$353.00
	5	$353.00	$353.00
	6	$325.00	$325.00
Ref #115	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (323.1 FT)**	
	Awd	$16.00	$5,169.60
	2	$14.00	$4,523.40
	3	$16.00	$5,169.60
	4	$14.00	$4,523.40
	5	$14.00	$4,523.40
	6	$15.00	$4,846.50
Ref #116	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (35.6 FT)**	
	Awd	$28.00	$996.80
	2	$32.00	$1,139.20
	3	$28.00	$996.80
	4	$32.00	$1,139.20
	5	$32.00	$1,139.20
	6	$50.00	$1,780.00
Ref #117	**630E08600**	**SIGN POST REFLECTOR, (10 EACH)**	
	Awd	$50.00	$500.00
	2	$61.00	$610.00
	3	$50.00	$500.00
	4	$61.00	$610.00
	5	$61.00	$610.00
	6	$45.00	$450.00
Ref #118	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$410.00	$820.00
	2	$391.00	$782.00
	3	$410.00	$820.00
	4	$391.00	$782.00
	5	$391.00	$782.00
	6	$485.00	$970.00
Ref #119	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (1 EACH)**	
	Awd	$25,000.00	$25,000.00
	2	$25,305.00	$25,305.00
	3	$25,305.00	$25,305.00
	4	$25,305.00	$25,305.00
	5	$25,305.00	$25,305.00
	6	$31,250.00	$31,250.00

Ref #120	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (2 EACH)**	
	Awd	$140.00	$280.00
	2	$185.00	$370.00
	3	$140.00	$280.00
	4	$185.00	$370.00
	5	$185.00	$370.00
	6	$295.00	$590.00
Ref #121	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (8 EACH)**	
	Awd	$158.20	$1,265.60
	2	$160.00	$1,280.00
	3	$160.00	$1,280.00
	4	$160.00	$1,280.00
	5	$160.00	$1,280.00
	6	$180.00	$1,440.00
Ref #122	**630E80100**	**SIGN, FLAT SHEET, (192 SF)**	
	Awd	$32.00	$6,144.00
	2	$19.25	$3,696.00
	3	$32.00	$6,144.00
	4	$19.25	$3,696.00
	5	$19.25	$3,696.00
	6	$17.50	$3,360.00
Ref #123	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (30 SF)**	
	Awd	$38.00	$1,140.00
	2	$30.50	$915.00
	3	$38.00	$1,140.00
	4	$30.50	$915.00
	5	$30.50	$915.00
	6	$25.00	$750.00
Ref #124	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (112 SF)**	
	Awd	$38.00	$4,256.00
	2	$35.50	$3,976.00
	3	$38.00	$4,256.00
	4	$35.50	$3,976.00
	5	$35.50	$3,976.00
	6	$24.00	$2,688.00
Ref #125	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,025.00	$2,050.00
	2	$1,250.00	$2,500.00
	3	$1,025.00	$2,050.00
	4	$1,415.00	$2,830.00
	5	$1,250.00	$2,500.00
	6	$975.00	$1,950.00
Ref #126	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$4,450.00	$4,450.00
	2	$7,850.00	$7,850.00
	3	$7,850.00	$7,850.00
	4	$8,200.00	$8,200.00
	5	$7,850.00	$7,850.00
	6	$7,820.00	$7,820.00

Ref #127	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$20.00	$20.00
	3	$30.00	$30.00
	4	$20.00	$20.00
	5	$20.00	$20.00
	6	$15.00	$15.00
Ref #128	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$30.00	$30.00
	2	$25.00	$25.00
	3	$1,000.00	$1,000.00
	4	$25.00	$25.00
	5	$25.00	$25.00
	6	$20.00	$20.00
Ref #129	**630E87000**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND STORAGE, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$1,000.00	$2,000.00
	3	$200.00	$400.00
	4	$1,000.00	$2,000.00
	5	$1,000.00	$2,000.00
	6	$385.00	$770.00
Ref #130	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$2,250.00	$4,500.00
	3	$2,250.00	$4,500.00
	4	$2,250.00	$4,500.00
	5	$2,250.00	$4,500.00
	6	$1,340.00	$2,680.00
Ref #131	**630E97700**	**SIGNING, MISC.: LEVEE SIGNAGE, (5 EACH)**	
	Awd	$195.00	$975.00
	2	$500.00	$2,500.00
	3	$195.00	$975.00
	4	$500.00	$2,500.00
	5	$500.00	$2,500.00
	6	$235.00	$1,175.00
Ref #132	**630E97700**	**SIGNING, MISC.: WRONG WAY DETECTION SYSTEM, (1 EACH)**	
	Awd	$48,000.00	$48,000.00
	2	$52,970.00	$52,970.00
	3	$52,970.00	$52,970.00
	4	$60,000.00	$60,000.00
	5	$52,970.00	$52,970.00
	6	$59,000.00	$59,000.00
Ref #133	**631E94470**	**REMOVAL OF SIGN SERVICE, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$840.00	$1,680.00
	3	$840.00	$1,680.00
	4	$840.00	$1,680.00
	5	$840.00	$1,680.00
	6	$425.00	$850.00

Ref #134	**644E00104**	**EDGE LINE, 6", (0.06 MILE)**	
	Awd	$23,575.00	$1,414.50
	2	$23,575.00	$1,414.50
	3	$23,575.00	$1,414.50
	4	$23,575.00	$1,414.50
	5	$23,575.00	$1,414.50
	6	$23,575.00	$1,414.50
Ref #135	**644E00500**	**STOP LINE, (50 FT)**	
	Awd	$38.35	$1,917.50
	2	$38.35	$1,917.50
	3	$38.35	$1,917.50
	4	$38.35	$1,917.50
	5	$38.35	$1,917.50
	6	$38.35	$1,917.50
Ref #136	**644E00720**	**CHEVRON MARKING, (88 FT)**	
	Awd	$22.60	$1,988.80
	2	$22.60	$1,988.80
	3	$22.60	$1,988.80
	4	$22.60	$1,988.80
	5	$22.60	$1,988.80
	6	$22.60	$1,988.80
Ref #137	**644E01500**	**DOTTED LINE, 4", (99 FT)**	
	Awd	$15.85	$1,569.15
	2	$15.85	$1,569.15
	3	$15.85	$1,569.15
	4	$15.85	$1,569.15
	5	$15.85	$1,569.15
	6	$15.85	$1,569.15
Ref #138	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1414 FT)**	
	Awd	$5.15	$7,282.10
	2	$5.15	$7,282.10
	3	$5.15	$7,282.10
	4	$5.15	$7,282.10
	5	$5.15	$7,282.10
	6	$5.15	$7,282.10
Ref #139	**645E00117**	**EDGE LINE, 6", TYPE A3, AS PER PLAN, (1.64 MILE)**	
	Awd	$31,400.00	$51,496.00
	2	$31,400.00	$51,496.00
	3	$31,400.00	$51,496.00
	4	$31,400.00	$51,496.00
	5	$31,400.00	$51,496.00
	6	$31,400.00	$51,496.00
Ref #140	**645E00217**	**LANE LINE, 6", TYPE A3, AS PER PLAN, (0.69 MILE)**	
	Awd	$11,650.00	$8,038.50
	2	$11,650.00	$8,038.50
	3	$11,650.00	$8,038.50
	4	$11,650.00	$8,038.50
	5	$11,650.00	$8,038.50
	6	$11,650.00	$8,038.50

Ref #141	**645E00417**	**CHANNELIZING LINE, 12", TYPE A3, AS PER PLAN, (1100 FT)**	
	Awd	$8.30	$9,130.00
	2	$8.30	$9,130.00
	3	$8.30	$9,130.00
	4	$8.30	$9,130.00
	5	$8.30	$9,130.00
	6	$8.30	$9,130.00
Ref #142	**646E10400**	**STOP LINE, (21 FT)**	
	Awd	$49.10	$1,031.10
	2	$49.10	$1,031.10
	3	$49.10	$1,031.10
	4	$49.10	$1,031.10
	5	$49.10	$1,031.10
	6	$49.10	$1,031.10
Ref #143	**646E10520**	**CROSSWALK LINE, 24", (138 FT)**	
	Awd	$35.20	$4,857.60
	2	$35.20	$4,857.60
	3	$35.20	$4,857.60
	4	$35.20	$4,857.60
	5	$35.20	$4,857.60
	6	$35.20	$4,857.60
Ref #144	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$965.00	$1,930.00
	2	$965.00	$1,930.00
	3	$965.00	$1,930.00
	4	$965.00	$1,930.00
	5	$965.00	$1,930.00
	6	$965.00	$1,930.00
Ref #145	**646E20504**	**DOTTED LINE, 6", (319 FT)**	
	Awd	$4.40	$1,403.60
	2	$4.40	$1,403.60
	3	$4.40	$1,403.60
	4	$4.40	$1,403.60
	5	$4.40	$1,403.60
	6	$4.40	$1,403.60
Ref #146	**646E20800**	**YIELD LINE, (20 FT)**	
	Awd	$63.75	$1,275.00
	2	$63.75	$1,275.00
	3	$63.75	$1,275.00
	4	$63.75	$1,275.00
	5	$63.75	$1,275.00
	6	$63.75	$1,275.00
Ref #147	**807E13010**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (25.42 MILE)**	
	Awd	$3,025.00	$76,895.50
	2	$3,025.00	$76,895.50
	3	$3,025.00	$76,895.50
	4	$3,025.00	$76,895.50
	5	$3,025.00	$76,895.50
	6	$3,025.00	$76,895.50

Ref #148	**807E13110**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (20.18 MILE)**	
	Awd	$1,800.00	$36,324.00
	2	$1,800.00	$36,324.00
	3	$1,800.00	$36,324.00
	4	$1,800.00	$36,324.00
	5	$1,800.00	$36,324.00
	6	$1,800.00	$36,324.00
Ref #149	**807E13310**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (14185 FT)**	
	Awd	$2.40	$34,044.00
	2	$2.40	$34,044.00
	3	$2.40	$34,044.00
	4	$2.40	$34,044.00
	5	$2.40	$34,044.00
	6	$2.40	$34,044.00
Ref #150	**807E13410**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (13522 FT)**	
	Awd	$1.50	$20,283.00
	2	$1.50	$20,283.00
	3	$1.50	$20,283.00
	4	$1.50	$20,283.00
	5	$1.50	$20,283.00
	6	$1.50	$20,283.00
Ref #151	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (49.99 MILE)**	
	Awd	$2,700.00	$134,973.00
	2	$2,700.00	$134,973.00
	3	$2,700.00	$134,973.00
	4	$2,700.00	$134,973.00
	5	$2,700.00	$134,973.00
	6	$2,700.00	$134,973.00
Ref #152	**850E10030**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2.69 MILE)**	
	Awd	$4,600.00	$12,374.00
	2	$4,600.00	$12,374.00
	3	$4,600.00	$12,374.00
	4	$4,600.00	$12,374.00
	5	$4,600.00	$12,374.00
	6	$4,600.00	$12,374.00
Ref #153	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.33 MILE)**	
	Awd	$5,650.00	$13,164.50
	2	$5,650.00	$13,164.50
	3	$5,650.00	$13,164.50
	4	$5,650.00	$13,164.50
	5	$5,650.00	$13,164.50
	6	$5,650.00	$13,164.50
Ref #154	**850E20030**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (0.21 MILE)**	
	Awd	$8,950.00	$1,879.50
	2	$8,950.00	$1,879.50
	3	$8,950.00	$1,879.50
	4	$8,950.00	$1,879.50
	5	$8,950.00	$1,879.50
	6	$8,950.00	$1,879.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$580,665.75**
2	**$593,645.85**
3	**$594,172.95**
4	**$601,138.15**
5	**$593,590.15**
6	**$599,313.05**

Ref #155	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (10513 FT)**	
	Awd	$1.00	$10,513.00
	2	$1.10	$11,564.30
	3	$1.10	$11,564.30
	4	$1.10	$11,564.30
	5	$1.10	$11,564.30
	6	$0.40	$4,205.20
Ref #156	**625E29000**	**TRENCH, (862 FT)**	
	Awd	$11.50	$9,913.00
	2	$13.00	$11,206.00
	3	$13.00	$11,206.00
	4	$13.00	$11,206.00
	5	$13.00	$11,206.00
	6	$9.00	$7,758.00
Ref #157	**625E29941**	**BARRIER JUNCTION BOX, AS PER PLAN, (2 EACH)**	
	Awd	$1,965.00	$3,930.00
	2	$2,160.00	$4,320.00
	3	$2,160.00	$4,320.00
	4	$2,160.00	$4,320.00
	5	$2,160.00	$4,320.00
	6	$2,500.00	$5,000.00
Ref #158	**625E30711**	**PULL BOX, 725.08, 32", AS PER PLAN, (5 EACH)**	
	Awd	$2,365.00	$11,825.00
	2	$2,490.00	$12,450.00
	3	$2,490.00	$12,450.00
	4	$2,490.00	$12,450.00
	5	$2,490.00	$12,450.00
	6	$4,500.00	$22,500.00
Ref #159	**625E31510**	**PULL BOX REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$232.00	$928.00
	3	$232.00	$928.00
	4	$232.00	$928.00
	5	$232.00	$928.00
	6	$275.00	$1,100.00
Ref #160	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (862 FT)**	
	Awd	$1.60	$1,379.20
	2	$1.50	$1,293.00
	3	$1.50	$1,293.00
	4	$1.50	$1,293.00
	5	$1.50	$1,293.00
	6	$1.00	$862.00

Ref #161	**625E39520**	**PULL BOX CLEANED, (25 EACH)**	
	Awd	$150.00	$3,750.00
	2	$210.00	$5,250.00
	3	$210.00	$5,250.00
	4	$210.00	$5,250.00
	5	$210.00	$5,250.00
	6	$900.00	$22,500.00
Ref #162	**630E89812**	**REMOVAL OF WOOD POLE AND DISPOSAL, (5 EACH)**	
	Awd	$950.00	$4,750.00
	2	$630.00	$3,150.00
	3	$630.00	$3,150.00
	4	$630.00	$3,150.00
	5	$630.00	$3,150.00
	6	$1,000.00	$5,000.00
Ref #163	**804E15030**	**FIBER OPTIC CABLE, 72 FIBER, (16177 FT)**	
	Awd	$3.70	$59,854.90
	2	$3.00	$48,531.00
	3	$3.90	$63,090.30
	4	$3.90	$63,090.30
	5	$3.90	$63,090.30
	6	$5.00	$80,885.00
Ref #164	**804E32060**	**DROP CABLE, 24 FIBER, (500 FT)**	
	Awd	$20.35	$10,175.00
	2	$23.85	$11,925.00
	3	$23.85	$11,925.00
	4	$23.85	$11,925.00
	5	$23.85	$11,925.00
	6	$8.25	$4,125.00
Ref #165	**804E32070**	**DROP CABLE, 48 FIBER, (170 FT)**	
	Awd	$22.60	$3,842.00
	2	$25.80	$4,386.00
	3	$25.80	$4,386.00
	4	$25.80	$4,386.00
	5	$25.80	$4,386.00
	6	$11.50	$1,955.00
Ref #166	**804E34022**	**FIBER TERMINATION PANEL, 24 FIBER, (2 EACH)**	
	Awd	$2,825.00	$5,650.00
	2	$3,530.00	$7,060.00
	3	$3,530.00	$7,060.00
	4	$3,530.00	$7,060.00
	5	$3,530.00	$7,060.00
	6	$2,400.00	$4,800.00
Ref #167	**804E34030**	**FIBER TERMINATION PANEL, 48 FIBER, (1 EACH)**	
	Awd	$3,165.00	$3,165.00
	2	$4,300.00	$4,300.00
	3	$4,300.00	$4,300.00
	4	$4,300.00	$4,300.00
	5	$4,300.00	$4,300.00
	6	$2,600.00	$2,600.00

Ref #168	**804E37000**	**SPLICE ENCLOSURE, BUTT STYLE, (6 EACH)**	
	Awd	$1,360.00	$8,160.00
	2	$2,230.00	$13,380.00
	3	$2,230.00	$13,380.00
	4	$2,230.00	$13,380.00
	5	$2,230.00	$13,380.00
	6	$1,800.00	$10,800.00
Ref #169	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 ? 1? INNERDUCT, (988 FT)**	
	Awd	$19.25	$19,019.00
	2	$19.20	$18,969.60
	3	$19.20	$18,969.60
	4	$19.20	$18,969.60
	5	$19.20	$18,969.60
	6	$41.00	$40,508.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$156,926.10**
2	**$158,712.90**
3	**$173,272.20**
4	**$173,272.20**
5	**$173,272.20**
6	**$214,598.20**

Ref #170	**625E25500**	**CONDUIT, 3", 725.04, (295 FT)**	
	Awd	$24.70	$7,286.50
	2	$38.50	$11,357.50
	3	$38.50	$11,357.50
	4	$38.50	$11,357.50
	5	$38.50	$11,357.50
	6	$30.00	$8,850.00
Ref #171	**625E25600**	**CONDUIT, 4", 725.04, (10 FT)**	
	Awd	$33.60	$336.00
	2	$1,699.00	$16,990.00
	3	$169.90	$1,699.00
	4	$169.90	$1,699.00
	5	$169.90	$1,699.00
	6	$85.00	$850.00
Ref #172	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 3", (198 FT)**	
	Awd	$78.50	$15,543.00
	2	$56.75	$11,236.50
	3	$56.75	$11,236.50
	4	$56.75	$11,236.50
	5	$56.75	$11,236.50
	6	$45.00	$8,910.00
Ref #173	**625E29000**	**TRENCH, (227 FT)**	
	Awd	$11.50	$2,610.50
	2	$13.00	$2,951.00
	3	$13.00	$2,951.00
	4	$13.00	$2,951.00
	5	$13.00	$2,951.00
	6	$22.00	$4,994.00

Ref #174	**625E30706**	**PULL BOX, 725.08, 24", (5 EACH)**	
	Awd	$1,175.00	$5,875.00
	2	$1,132.00	$5,660.00
	3	$1,132.00	$5,660.00
	4	$1,132.00	$5,660.00
	5	$1,132.00	$5,660.00
	6	$1,300.00	$6,500.00
Ref #175	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$350.00	$1,750.00
	2	$353.00	$1,765.00
	3	$353.00	$1,765.00
	4	$353.00	$1,765.00
	5	$353.00	$1,765.00
	6	$400.00	$2,000.00
Ref #176	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (1 EACH)**	
	Awd	$425.00	$425.00
	2	$370.00	$370.00
	3	$370.00	$370.00
	4	$370.00	$370.00
	5	$370.00	$370.00
	6	$450.00	$450.00
Ref #177	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$140.00	$140.00
	2	$176.50	$176.50
	3	$176.50	$176.50
	4	$176.50	$176.50
	5	$176.50	$176.50
	6	$275.00	$275.00
Ref #178	**630E80100**	**SIGN, FLAT SHEET, (15.8 SF)**	
	Awd	$32.00	$505.60
	2	$19.25	$304.15
	3	$19.25	$304.15
	4	$19.25	$304.15
	5	$19.25	$304.15
	6	$22.50	$355.50
Ref #179	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (6 EACH)**	
	Awd	$1,125.00	$6,750.00
	2	$1,053.00	$6,318.00
	3	$1,053.00	$6,318.00
	4	$1,053.00	$6,318.00
	5	$1,053.00	$6,318.00
	6	$1,200.00	$7,200.00
Ref #180	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (2 EACH)**	
	Awd	$580.00	$1,160.00
	2	$651.00	$1,302.00
	3	$651.00	$1,302.00
	4	$651.00	$1,302.00
	5	$651.00	$1,302.00
	6	$600.00	$1,200.00

Ref #181	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (6 EACH)**	
	Awd	$40.00	$240.00
	2	$42.75	$256.50
	3	$42.75	$256.50
	4	$42.75	$256.50
	5	$42.75	$256.50
	6	$65.00	$390.00
Ref #182	**632E26000**	**PEDESTRIAN PUSHBUTTON, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$237.00	$474.00
	3	$237.00	$474.00
	4	$237.00	$474.00
	5	$237.00	$474.00
	6	$400.00	$800.00
Ref #183	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (976 FT)**	
	Awd	$2.35	$2,293.60
	2	$3.30	$3,220.80
	3	$3.30	$3,220.80
	4	$3.30	$3,220.80
	5	$3.30	$3,220.80
	6	$4.00	$3,904.00
Ref #184	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$7,825.00	$15,650.00
	2	$7,760.00	$15,520.00
	3	$7,760.00	$15,520.00
	4	$8,000.00	$16,000.00
	5	$7,760.00	$15,520.00
	6	$12,000.00	$24,000.00
Ref #185	**632E64020**	**PEDESTAL FOUNDATION, (6 EACH)**	
	Awd	$1,950.00	$11,700.00
	2	$1,115.00	$6,690.00
	3	$1,115.00	$6,690.00
	4	$1,200.00	$7,200.00
	5	$1,115.00	$6,690.00
	6	$1,500.00	$9,000.00
Ref #186	**632E66000**	**POWER CABLE, 3 CONDUCTOR, NO. 14 AWG, (1503 FT)**	
	Awd	$4.75	$7,139.25
	2	$2.10	$3,156.30
	3	$2.10	$3,156.30
	4	$2.10	$3,156.30
	5	$2.10	$3,156.30
	6	$5.00	$7,515.00
Ref #187	**632E67300**	**POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, (909 FT)**	
	Awd	$5.85	$5,317.65
	2	$3.85	$3,499.65
	3	$3.85	$3,499.65
	4	$3.85	$3,499.65
	5	$3.85	$3,499.65
	6	$6.00	$5,454.00

Ref #188	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (251 FT)**	
	Awd	$6.40	$1,606.40
	2	$5.15	$1,292.65
	3	$5.15	$1,292.65
	4	$5.15	$1,292.65
	5	$5.15	$1,292.65
	6	$7.50	$1,882.50
Ref #189	**632E69500**	**SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG, (50 FT)**	
	Awd	$4.30	$215.00
	2	$4.15	$207.50
	3	$4.15	$207.50
	4	$4.15	$207.50
	5	$4.15	$207.50
	6	$5.75	$287.50
Ref #190	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$4,750.00	$4,750.00
	2	$3,880.00	$3,880.00
	3	$3,880.00	$3,880.00
	4	$3,880.00	$3,880.00
	5	$3,880.00	$3,880.00
	6	$2,400.00	$2,400.00
Ref #191	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,395.00	$3,395.00
	2	$1,940.00	$1,940.00
	3	$1,940.00	$1,940.00
	4	$1,940.00	$1,940.00
	5	$1,940.00	$1,940.00
	6	$1,250.00	$1,250.00
Ref #192	**632E71368**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10 POLE, WITH, (1 EACH)**	
	Awd	$33,310.00	$33,310.00
	2	$34,360.00	$34,360.00
	3	$34,360.00	$34,360.00
	4	$34,360.00	$34,360.00
	5	$34,360.00	$34,360.00
	6	$35,000.00	$35,000.00
Ref #193	**632E72140**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, (1 EACH)**	
	Awd	$20,790.00	$20,790.00
	2	$20,615.00	$20,615.00
	3	$20,615.00	$20,615.00
	4	$20,615.00	$20,615.00
	5	$20,615.00	$20,615.00
	6	$25,000.00	$25,000.00
Ref #194	**632E89600**	**PEDESTAL, 8', (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$2,240.00	$4,480.00
	3	$2,240.00	$4,480.00
	4	$2,240.00	$4,480.00
	5	$2,240.00	$4,480.00
	6	$1,500.00	$3,000.00

Ref #195	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 15', TRANSFORMER BASE, (4 EACH)**	
	Awd	$2,050.00	$8,200.00
	2	$1,988.00	$7,952.00
	3	$1,988.00	$7,952.00
	4	$1,988.00	$7,952.00
	5	$1,988.00	$7,952.00
	6	$2,000.00	$8,000.00
Ref #196	**633E65521**	**CABINET, TYPE 332, AS PER PLAN, (1 EACH)**	
	Awd	$17,185.00	$17,185.00
	2	$16,640.00	$16,640.00
	3	$16,640.00	$16,640.00
	4	$16,640.00	$16,640.00
	5	$16,640.00	$16,640.00
	6	$20,000.00	$20,000.00
Ref #197	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,570.00	$1,570.00
	2	$1,755.00	$1,755.00
	3	$1,755.00	$1,755.00
	4	$2,000.00	$2,000.00
	5	$1,755.00	$1,755.00
	6	$4,500.00	$4,500.00
Ref #198	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$905.00	$905.00
	2	$850.00	$850.00
	3	$850.00	$850.00
	4	$1,015.00	$1,015.00
	5	$850.00	$850.00
	6	$3,000.00	$3,000.00
Ref #199	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$9,860.00	$9,860.00
	2	$9,558.00	$9,558.00
	3	$9,558.00	$9,558.00
	4	$9,558.00	$9,558.00
	5	$9,558.00	$9,558.00
	6	$9,200.00	$9,200.00
Ref #200	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (1 EACH)**	
	Awd	$9,155.00	$9,155.00
	2	$9,290.00	$9,290.00
	3	$9,290.00	$9,290.00
	4	$9,290.00	$9,290.00
	5	$9,290.00	$9,290.00
	6	$9,000.00	$9,000.00
Ref #201	**809E69123**	**ATC V6.24 CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$7,300.00	$7,300.00
	2	$7,770.00	$7,770.00
	3	$7,770.00	$7,770.00
	4	$7,770.00	$7,770.00
	5	$7,770.00	$7,770.00
	6	$9,000.00	$9,000.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$208,263.50**
2	**$211,838.05**
3	**$196,547.05**
4	**$197,947.05**
5	**$196,547.05**
6	**$224,167.50**

Ref #202	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$70.00	$2,800.00
	2	$75.00	$3,000.00
	3	$100.00	$4,000.00
	4	$125.00	$5,000.00
	5	$97.10	$3,884.00
	6	$95.00	$3,800.00
Ref #203	**614E11630**	**INCREASED BARRIER DELINEATION, (25 FT)**	
	Awd	$3.50	$87.50
	2	$3.50	$87.50
	3	$3.50	$87.50
	4	$3.50	$87.50
	5	$5.19	$129.75
	6	$5.50	$137.50
Ref #204	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,600.00	$2,600.00
	3	$2,600.00	$2,600.00
	4	$2,600.00	$2,600.00
	5	$3,509.48	$3,509.48
	6	$5,800.00	$5,800.00
Ref #205	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.:REMOVE AND RELO, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,800.00	$1,800.00
	3	$1,800.00	$1,800.00
	4	$1,800.00	$1,800.00
	5	$2,074.57	$2,074.57
	6	$2,600.00	$2,600.00
Ref #206	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.:REMOVE AND STOR, (1 EACH)**	
	Awd	$1,900.00	$1,900.00
	2	$1,900.00	$1,900.00
	3	$1,900.00	$1,900.00
	4	$1,900.00	$1,900.00
	5	$1,119.41	$1,119.41
	6	$850.00	$850.00
Ref #207	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (25 EACH)**	
	Awd	$14.00	$350.00
	2	$14.00	$350.00
	3	$14.00	$350.00
	4	$14.00	$350.00
	5	$29.83	$745.75
	6	$12.00	$300.00

Ref #208	**614E13360**	**OBJECT MARKER, TWO WAY, (18 EACH)**	
	Awd	$21.00	$378.00
	2	$21.00	$378.00
	3	$21.00	$378.00
	4	$21.00	$378.00
	5	$29.83	$536.94
	6	$24.00	$432.00
Ref #209	**614E18000**	**MAINTAINING TRAFFIC, MISC.:REMOVE AND STORE ODOT O, (10 EACH)**	
	Awd	$60.00	$600.00
	2	$60.00	$600.00
	3	$60.00	$600.00
	4	$60.00	$600.00
	5	$350.28	$3,502.80
	6	$185.00	$1,850.00
Ref #210	**616E10000**	**WATER, (85 MGAL)**	
	Awd	$16.00	$1,360.00
	2	$2.12	$180.20
	3	$13.25	$1,126.25
	4	$20.00	$1,700.00
	5	$58.00	$4,930.00
	6	$105.00	$8,925.00
Ref #211	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (300 FT)**	
	Awd	$28.00	$8,400.00
	2	$28.00	$8,400.00
	3	$28.00	$8,400.00
	4	$28.00	$8,400.00
	5	$59.11	$17,733.00
	6	$50.00	$15,000.00
Ref #212	**622E90000**	**BARRIER, MISC.:ADJUST BARRIER TO CLOSE OUTSIDE SHO, (410 FT)**	
	Awd	$12.00	$4,920.00
	2	$12.00	$4,920.00
	3	$12.00	$4,920.00
	4	$12.00	$4,920.00
	5	$7.56	$3,099.60
	6	$15.00	$6,150.00
Ref #213	**622E90000**	**BARRIER, MISC.:REMOVE AND RELOCATE FROM RAMP P TO , (590 FT)**	
	Awd	$12.00	$7,080.00
	2	$12.00	$7,080.00
	3	$12.00	$7,080.00
	4	$12.00	$7,080.00
	5	$21.11	$12,454.90
	6	$15.00	$8,850.00
Ref #214	**622E90000**	**BARRIER, MISC.:REMOVE AND STORE ODOT OWNED PORTABL, (1910 FT)**	
	Awd	$14.00	$26,740.00
	2	$14.00	$26,740.00
	3	$14.00	$26,740.00
	4	$14.00	$26,740.00
	5	$11.42	$21,812.20
	6	$9.00	$17,190.00

Ref #303	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,800.00	$9,800.00
	2	$9,800.00	$9,800.00
	3	$9,800.00	$9,800.00
	4	$12,500.00	$12,500.00
	5	$3,970.00	$3,970.00
	6	$14,500.00	$14,500.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$68,815.50**
2	**$67,835.70**
3	**$69,781.75**
4	**$74,055.50**
5	**$79,502.40**
6	**$86,384.50**

Ref #215	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$43,530.00	$43,530.00
	2	$1,022.49	$1,022.49
	3	$14,000.00	$14,000.00
	4	$50,000.00	$50,000.00
	5	$8,995.47	$8,995.47
	6	$75,000.00	$75,000.00
Ref #216	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (5014 SF)**	
	Awd	$40.00	$200,560.00
	2	$54.89	$275,218.46
	3	$48.50	$243,179.00
	4	$55.00	$275,770.00
	5	$71.86	$360,306.04
	6	$73.00	$366,022.00
Ref #217	**509E10000**	**EPOXY COATED REINFORCING STEEL, (11485 LB)**	
	Awd	$2.10	$24,118.50
	2	$1.99	$22,855.15
	3	$1.90	$21,821.50
	4	$1.75	$20,098.75
	5	$1.50	$17,227.50
	6	$2.25	$25,841.25
Ref #218	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (139 CY)**	
	Awd	$1,520.00	$211,280.00
	2	$1,654.15	$229,926.85
	3	$995.00	$138,305.00
	4	$1,250.00	$173,750.00
	5	$1,631.03	$226,713.17
	6	$1,710.00	$237,690.00
Ref #219	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (288 SY)**	
	Awd	$24.00	$6,912.00
	2	$29.00	$8,352.00
	3	$24.00	$6,912.00
	4	$27.00	$7,776.00
	5	$29.00	$8,352.00
	6	$30.00	$8,640.00

Ref #220	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (533 SF)**	
	Awd	$15.00	$7,995.00
	2	$5.92	$3,155.36
	3	$6.50	$3,464.50
	4	$12.00	$6,396.00
	5	$7.76	$4,136.08
	6	$19.00	$10,127.00

Section 10 - RETAINING WALLS (I-WALL) - Totals

Awd	**$494,395.50**
2	**$540,530.31**
3	**$427,682.00**
4	**$533,790.75**
5	**$625,730.26**
6	**$723,320.25**

Ref #221	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$44,200.00	$44,200.00
	2	$18,755.62	$18,755.62
	3	$38,150.00	$38,150.00
	4	$25,000.00	$25,000.00
	5	$30,922.70	$30,922.70
	6	$31,000.00	$31,000.00
Ref #222	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$79,460.10	$79,460.10
	3	$20,000.00	$20,000.00
	4	$135,000.00	$135,000.00
	5	$27,873.11	$27,873.11
	6	$13,000.00	$13,000.00
Ref #223	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$36,991.40	$36,991.40
	3	$9,250.00	$9,250.00
	4	$60,000.00	$60,000.00
	5	$21,423.11	$21,423.11
	6	$10,000.00	$10,000.00
Ref #224	**509E10000**	**EPOXY COATED REINFORCING STEEL, (10121 LB)**	
	Awd	$1.20	$12,145.20
	2	$1.95	$19,735.95
	3	$1.85	$18,723.85
	4	$1.75	$17,711.75
	5	$1.56	$15,788.76
	6	$2.27	$22,974.67
Ref #225	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (91 CY)**	
	Awd	$600.00	$54,600.00
	2	$746.75	$67,954.25
	3	$800.00	$72,800.00
	4	$650.00	$59,150.00
	5	$1,437.97	$130,855.27
	6	$695.00	$63,245.00

Ref #226	**511E46611**	**CLASS QC1 CONCRETE, HEADWALL, AS PER PLAN, (2 CY)**	
	Awd	$650.00	$1,300.00
	2	$1,280.50	$2,561.00
	3	$1,900.00	$3,800.00
	4	$3,750.00	$7,500.00
	5	$901.07	$1,802.14
	6	$1,495.00	$2,990.00
Ref #227	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (68 SY)**	
	Awd	$24.00	$1,632.00
	2	$40.00	$2,720.00
	3	$24.00	$1,632.00
	4	$27.00	$1,836.00
	5	$40.00	$2,720.00
	6	$35.00	$2,380.00
Ref #228	**512E33000**	**TYPE 2 WATERPROOFING, (150 SY)**	
	Awd	$28.00	$4,200.00
	2	$25.75	$3,862.50
	3	$55.00	$8,250.00
	4	$35.00	$5,250.00
	5	$25.75	$3,862.50
	6	$30.00	$4,500.00
Ref #229	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$5.50	$209.00
	2	$6.69	$254.22
	3	$9.00	$342.00
	4	$10.00	$380.00
	5	$8.08	$307.04
	6	$16.00	$608.00
Ref #230	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (12 CY)**	
	Awd	$160.00	$1,920.00
	2	$198.40	$2,380.80
	3	$450.00	$5,400.00
	4	$200.00	$2,400.00
	5	$196.94	$2,363.28
	6	$216.00	$2,592.00
Ref #231	**611E97400**	**CONDUIT, MISC.:12' X 9' CONDUIT, TYPE A, 706.05, D, (35 FT)**	
	Awd	$1,500.00	$52,500.00
	2	$1,323.18	$46,311.30
	3	$1,290.00	$45,150.00
	4	$1,500.00	$52,500.00
	5	$1,378.50	$48,247.50
	6	$3,175.00	$111,125.00

Section 11 - STRUCTURE 20 FOOT SPAN AND UNDER (311527 - Totals

Awd	**$322,706.20**
2	**$280,987.14**
3	**$223,497.85**
4	**$366,727.75**
5	**$286,165.41**
6	**$264,414.67**

Ref #232	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$51,000.00	$51,000.00
	2	$24,488.17	$24,488.17
	3	$45,000.00	$45,000.00
	4	$65,000.00	$65,000.00
	5	$36,478.07	$36,478.07
	6	$30,000.00	$30,000.00
Ref #233	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,700.00	$10,700.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$6,974.23	$6,974.23
	6	$12,000.00	$12,000.00
Ref #234	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$25,303.91	$25,303.91
	3	$150,000.00	$150,000.00
	4	$60,000.00	$60,000.00
	5	$70,361.11	$70,361.11
	6	$49,000.00	$49,000.00
Ref #235	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$23,750.00	$23,750.00
	3	$40,000.00	$40,000.00
	4	$37,500.00	$37,500.00
	5	$20,218.88	$20,218.88
	6	$100,000.00	$100,000.00
Ref #236	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$168,726.81	$168,726.81
	3	$85,000.00	$85,000.00
	4	$200,000.00	$200,000.00
	5	$200,000.00	$200,000.00
	6	$200,000.00	$200,000.00
Ref #237	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$35,190.00	$35,190.00
	2	$28,600.00	$28,600.00
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
	5	$17,015.67	$17,015.67
	6	$44,000.00	$44,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$264,190.00**
2	**$281,568.89**
3	**$370,000.00**
4	**$402,500.00**
5	**$351,047.96**
6	**$435,000.00**