Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230451
PID 108092
MOT-BH-FY24
Federal
Type: BRIDGE REPAIR
Letting Date: 9/14/2023
Completion Date: 9/30/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $2,590,156.80

Engineer's Estimate: $2,100,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $2,590,156.80

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,844,820.76

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,845,404.71

Bidder 4
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $2,875,000.00

Bidder 5
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,979,806.55

Bidder 6
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $3,447,042.09

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,145.00	$11,145.00
	2	$20,000.00	$20,000.00
	3	$6,848.00	$6,848.00
	4	$20,000.00	$20,000.00
	5	$12,000.00	$12,000.00
	6	$24,840.00	$24,840.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (6077 SY)**	
	Awd	$7.69	$46,732.13
	2	$13.00	$79,001.00
	3	$10.00	$60,770.00
	4	$25.00	$151,925.00
	5	$15.00	$91,155.00
	6	$18.50	$112,424.50
Ref #3	**202E32000**	**CURB REMOVED, (80 FT)**	
	Awd	$11.55	$924.00
	2	$25.00	$2,000.00
	3	$8.00	$640.00
	4	$5.00	$400.00
	5	$30.00	$2,400.00
	6	$23.00	$1,840.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (791 FT)**	
	Awd	$2.10	$1,661.10
	2	$8.00	$6,328.00
	3	$10.00	$7,910.00
	4	$7.00	$5,537.00
	5	$2.00	$1,582.00
	6	$12.00	$9,492.00
Ref #5	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (50 FT)**	
	Awd	$2.52	$126.00
	2	$130.00	$6,500.00
	3	$10.00	$500.00
	4	$115.00	$5,750.00
	5	$2.40	$120.00
	6	$12.00	$600.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$157.50	$157.50
	2	$175.00	$175.00
	3	$252.00	$252.00
	4	$975.00	$975.00
	5	$150.00	$150.00
	6	$308.00	$308.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (6 EACH)**	
	Awd	$99.75	$598.50
	2	$150.00	$900.00
	3	$252.00	$1,512.00
	4	$745.00	$4,470.00
	5	$95.00	$570.00
	6	$308.00	$1,848.00

Ref #8	**203E10000**	**EXCAVATION, (15 CY)**	
	Awd	$46.20	$693.00
	2	$65.00	$975.00
	3	$92.00	$1,380.00
	4	$75.00	$1,125.00
	5	$150.00	$2,250.00
	6	$55.00	$825.00
Ref #9	**203E20000**	**EMBANKMENT, (5 CY)**	
	Awd	$148.50	$742.50
	2	$95.00	$475.00
	3	$255.00	$1,275.00
	4	$25.00	$125.00
	5	$450.00	$2,250.00
	6	$213.00	$1,065.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (35 SY)**	
	Awd	$11.57	$404.95
	2	$15.00	$525.00
	3	$18.00	$630.00
	4	$2.00	$70.00
	5	$16.00	$560.00
	6	$9.50	$332.50
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (726 FT)**	
	Awd	$19.95	$14,483.70
	2	$29.00	$21,054.00
	3	$31.00	$22,506.00
	4	$30.00	$21,780.00
	5	$19.00	$13,794.00
	6	$38.00	$27,588.00
Ref #12	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,331.00	$2,331.00
	2	$2,300.00	$2,300.00
	3	$2,895.00	$2,895.00
	4	$2,400.00	$2,400.00
	5	$2,220.00	$2,220.00
	6	$3,540.00	$3,540.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,761.50	$2,761.50
	2	$2,650.00	$2,650.00
	3	$2,669.00	$2,669.00
	4	$2,700.00	$2,700.00
	5	$2,630.00	$2,630.00
	6	$3,260.00	$3,260.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,386.00	$6,930.00
	2	$1,325.00	$6,625.00
	3	$1,636.00	$8,180.00
	4	$1,350.00	$6,750.00
	5	$1,320.00	$6,600.00
	6	$2,000.00	$10,000.00

Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**	
	Awd	$2,493.75	$19,950.00
	2	$2,950.00	$23,600.00
	3	$2,946.00	$23,568.00
	4	$3,000.00	$24,000.00
	5	$2,375.00	$19,000.00
	6	$3,600.00	$28,800.00
Ref #16	**607E98000**	**FENCE, MISC.: TEMPORARY ORANGE PLASTIC CONSTRUCTIO, (105 FT)**	
	Awd	$13.09	$1,374.45
	2	$14.50	$1,522.50
	3	$6.00	$630.00
	4	$20.00	$2,100.00
	5	$15.00	$1,575.00
	6	$12.00	$1,260.00

Section 1 - ROADWAY - Totals

Awd	**$111,015.33**
2	**$174,630.50**
3	**$142,165.00**
4	**$250,107.00**
5	**$158,856.00**
6	**$228,023.00**

Ref #17	**659E10000**	**SEEDING AND MULCHING, (1086 SY)**	
	Awd	$4.15	$4,506.90
	2	$7.00	$7,602.00
	3	$8.00	$8,688.00
	4	$10.00	$10,860.00
	5	$7.00	$7,602.00
	6	$2.00	$2,172.00
Ref #18	**659E10100**	**SEEDING AND MULCHING FOR WILDLIFE, (78 SY)**	
	Awd	$7.09	$553.02
	2	$10.00	$780.00
	3	$10.00	$780.00
	4	$12.00	$936.00
	5	$50.00	$3,900.00
	6	$4.00	$312.00
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (60 SY)**	
	Awd	$1.31	$78.60
	2	$20.00	$1,200.00
	3	$20.00	$1,200.00
	4	$2.00	$120.00
	5	$4.00	$240.00
	6	$2.00	$120.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.16 TON)**	
	Awd	$871.50	$139.44
	2	$1,000.00	$160.00
	3	$1,007.00	$161.12
	4	$600.00	$96.00
	5	$1,500.00	$240.00
	6	$860.00	$137.60

Ref #21	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.05	$6.30
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$5.00	$30.00
	5	$15.00	$90.00
	6	$33.00	$198.00
Ref #22	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,284.26**
2	**$14,862.00**
3	**$15,949.12**
4	**$17,042.00**
5	**$17,072.00**
6	**$7,939.60**

Ref #23	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (6 CY)**	
	Awd	$6,380.85	$38,285.10
	2	$2,325.00	$13,950.00
	3	$667.00	$4,002.00
	4	$750.00	$4,500.00
	5	$600.00	$3,600.00
	6	$2,860.00	$17,160.00
Ref #24	**304E20000**	**AGGREGATE BASE, (6 CY)**	
	Awd	$247.50	$1,485.00
	2	$200.00	$1,200.00
	3	$154.00	$924.00
	4	$100.00	$600.00
	5	$300.00	$1,800.00
	6	$173.00	$1,038.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (428 GAL)**	
	Awd	$1.05	$449.40
	2	$10.00	$4,280.00
	3	$1.00	$428.00
	4	$10.00	$4,280.00
	5	$1.00	$428.00
	6	$12.00	$5,136.00
Ref #26	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (213 CY)**	
	Awd	$551.25	$117,416.25
	2	$950.00	$202,350.00
	3	$529.00	$112,677.00
	4	$750.00	$159,750.00
	5	$525.00	$111,825.00
	6	$1,168.00	$248,784.00

Ref #27	**609E24510**	**CURB, TYPE 4-C, (80 FT)**	
	Awd	$18.75	$1,500.00
	2	$80.00	$6,400.00
	3	$61.00	$4,880.00
	4	$50.00	$4,000.00
	5	$75.00	$6,000.00
	6	$101.00	$8,080.00

Section 3 - PAVEMENT - Totals

Awd	**$159,135.75**
2	**$228,180.00**
3	**$122,911.00**
4	**$173,130.00**
5	**$123,653.00**
6	**$280,198.00**

Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$30.00	$60.00
	2	$100.00	$200.00
	3	$1.00	$2.00
	4	$50.00	$100.00
	5	$60.00	$120.00
	6	$124.00	$248.00
Ref #29	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (21 EACH)**	
	Awd	$14.70	$308.70
	2	$14.00	$294.00
	3	$10.00	$210.00
	4	$15.00	$315.00
	5	$11.00	$231.00
	6	$13.00	$273.00
Ref #30	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (6 SF)**	
	Awd	$105.00	$630.00
	2	$100.00	$600.00
	3	$101.00	$606.00
	4	$100.00	$600.00
	5	$100.00	$600.00
	6	$123.00	$738.00
Ref #31	**646E10010**	**EDGE LINE, 6", (1.58 MILE)**	
	Awd	$13,634.05	$21,541.80
	2	$12,985.00	$20,516.30
	3	$13,076.00	$20,660.08
	4	$13,250.00	$20,935.00
	5	$12,985.00	$20,516.30
	6	$15,975.00	$25,240.50
Ref #32	**646E10110**	**LANE LINE, 6", (1.92 MILE)**	
	Awd	$4,877.80	$9,365.38
	2	$4,645.00	$8,918.40
	3	$4,678.00	$8,981.76
	4	$4,700.00	$9,024.00
	5	$4,645.00	$8,918.40
	6	$5,715.00	$10,972.80

Ref #33	**646E10200**	**CENTER LINE, (0.37 MILE)**	
	Awd	$19,335.76	$7,154.23
	2	$18,415.00	$6,813.55
	3	$18,545.00	$6,861.65
	4	$18,800.00	$6,956.00
	5	$18,415.00	$6,813.55
	6	$22,655.00	$8,382.35
Ref #34	**646E10300**	**CHANNELIZING LINE, 8", (95 FT)**	
	Awd	$7.88	$748.60
	2	$7.50	$712.50
	3	$8.00	$760.00
	4	$7.50	$712.50
	5	$7.50	$712.50
	6	$10.00	$950.00
Ref #35	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$787.50	$3,150.00
	2	$750.00	$3,000.00
	3	$755.00	$3,020.00
	4	$800.00	$3,200.00
	5	$750.00	$3,000.00
	6	$925.00	$3,700.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$42,958.71**
2	**$41,054.75**
3	**$41,101.49**
4	**$41,842.50**
5	**$40,911.75**
6	**$50,504.65**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (160 HOUR)**	
	Awd	$89.25	$14,280.00
	2	$85.00	$13,600.00
	3	$81.00	$12,960.00
	4	$90.00	$14,400.00
	5	$135.00	$21,600.00
	6	$80.00	$12,800.00
Ref #37	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (15 EACH)**	
	Awd	$2,415.00	$36,225.00
	2	$2,300.00	$34,500.00
	3	$2,316.00	$34,740.00
	4	$1,700.00	$25,500.00
	5	$2,500.00	$37,500.00
	6	$2,830.00	$42,450.00
Ref #38	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$17,094.00	$17,094.00
	2	$16,280.00	$16,280.00
	3	$23,635.00	$23,635.00
	4	$16,000.00	$16,000.00
	5	$24,000.00	$24,000.00
	6	$20,030.00	$20,030.00

Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (121 EACH)**	
	Awd	$14.70	$1,778.70
	2	$14.00	$1,694.00
	3	$14.00	$1,694.00
	4	$14.00	$1,694.00
	5	$12.00	$1,452.00
	6	$17.50	$2,117.50
Ref #40	**614E13350**	**OBJECT MARKER, ONE WAY, (121 EACH)**	
	Awd	$19.95	$2,413.95
	2	$19.00	$2,299.00
	3	$19.00	$2,299.00
	4	$20.00	$2,420.00
	5	$18.00	$2,178.00
	6	$23.50	$2,843.50
Ref #41	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.27 MILE)**	
	Awd	$3,071.26	$829.24
	2	$2,925.00	$789.75
	3	$2,946.00	$795.42
	4	$3,000.00	$810.00
	5	$2,925.00	$789.75
	6	$3,600.00	$972.00
Ref #42	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.28 MILE)**	
	Awd	$13,440.00	$3,763.20
	2	$12,800.00	$3,584.00
	3	$12,890.00	$3,609.20
	4	$13,000.00	$3,640.00
	5	$14,000.00	$3,920.00
	6	$15,750.00	$4,410.00
Ref #43	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.18 MILE)**	
	Awd	$9,896.28	$1,781.33
	2	$9,425.00	$1,696.50
	3	$9,491.00	$1,708.38
	4	$9,600.00	$1,728.00
	5	$9,425.00	$1,696.50
	6	$11,594.00	$2,086.92
Ref #44	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (5.41 MILE)**	
	Awd	$7,245.00	$39,195.45
	2	$6,900.00	$37,329.00
	3	$6,949.00	$37,594.09
	4	$7,000.00	$37,870.00
	5	$7,000.00	$37,870.00
	6	$8,488.00	$45,920.08
Ref #45	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$7,796.25	$4,365.90
	2	$7,425.00	$4,158.00
	3	$7,477.00	$4,187.12
	4	$7,500.00	$4,200.00
	5	$7,425.00	$4,158.00
	6	$9,134.00	$5,115.04

Ref #46	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (45 FT)**	
	Awd	$2.63	$118.35
	2	$2.50	$112.50
	3	$3.00	$135.00
	4	$2.50	$112.50
	5	$2.50	$112.50
	6	$3.00	$135.00
Ref #47	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (4791 FT)**	
	Awd	$2.63	$12,600.33
	2	$2.50	$11,977.50
	3	$3.00	$14,373.00
	4	$2.50	$11,977.50
	5	$1.75	$8,384.25
	6	$3.00	$14,373.00
Ref #48	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (1 EACH)**	
	Awd	$262.50	$262.50
	2	$250.00	$250.00
	3	$252.00	$252.00
	4	$250.00	$250.00
	5	$250.00	$250.00
	6	$308.00	$308.00
Ref #49	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5680 FT)**	
	Awd	$21.00	$119,280.00
	2	$17.00	$96,560.00
	3	$20.00	$113,600.00
	4	$20.00	$113,600.00
	5	$23.00	$130,640.00
	6	$25.00	$142,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$253,987.95**
2	**$224,830.25**
3	**$251,582.21**
4	**$234,202.00**
5	**$274,551.00**
6	**$295,561.04**

Ref #50	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$31,542.00	$31,542.00
	2	$70,000.00	$70,000.00
	3	$96,389.00	$96,389.00
	4	$60,000.00	$60,000.00
	5	$55,000.00	$55,000.00
	6	$63,772.00	$63,772.00
Ref #51	**202E38500**	**BRIDGE RAILING REMOVED, (134 FT)**	
	Awd	$5.25	$703.50
	2	$12.00	$1,608.00
	3	$14.00	$1,876.00
	4	$25.00	$3,350.00
	5	$5.00	$670.00
	6	$6.00	$804.00

Ref #52	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$73.30	$293.20
	2	$150.00	$600.00
	3	$481.00	$1,924.00
	4	$350.00	$1,400.00
	5	$70.00	$280.00
	6	$86.00	$344.00
Ref #53	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.38	$238.00
	2	$7.50	$750.00
	3	$6.00	$600.00
	4	$5.00	$500.00
	5	$1.65	$165.00
	6	$5.50	$550.00
Ref #54	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (5252 LB)**	
	Awd	$3.61	$18,959.72
	2	$1.75	$9,191.00
	3	$2.00	$10,504.00
	4	$2.00	$10,504.00
	5	$1.65	$8,665.80
	6	$3.65	$19,169.80
Ref #55	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (157 EACH)**	
	Awd	$29.20	$4,583.77
	2	$20.00	$3,140.00
	3	$17.00	$2,669.00
	4	$20.00	$3,140.00
	5	$40.00	$6,280.00
	6	$39.50	$6,201.50
Ref #56	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (22 CY)**	
	Awd	$2,082.14	$45,807.08
	2	$2,200.00	$48,400.00
	3	$4,677.00	$102,894.00
	4	$3,000.00	$66,000.00
	5	$2,500.00	$55,000.00
	6	$2,974.00	$65,428.00
Ref #57	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (66 EACH)**	
	Awd	$52.64	$3,474.24
	2	$65.00	$4,290.00
	3	$54.00	$3,564.00
	4	$80.00	$5,280.00
	5	$45.00	$2,970.00
	6	$80.00	$5,280.00
Ref #58	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (67 SF)**	
	Awd	$103.94	$6,963.98
	2	$75.00	$5,025.00
	3	$66.00	$4,422.00
	4	$75.00	$5,025.00
	5	$50.00	$3,350.00
	6	$184.50	$12,361.50

Ref #59	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (101 SF)**	
	Awd	$7.58	$765.58
	2	$15.00	$1,515.00
	3	$4.00	$404.00
	4	$6.00	$606.00
	5	$10.00	$1,010.00
	6	$15.00	$1,515.00
Ref #60	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (5 SF)**	
	Awd	$20.18	$100.90
	2	$35.00	$175.00
	3	$8.00	$40.00
	4	$8.00	$40.00
	5	$14.00	$70.00
	6	$15.00	$75.00
Ref #61	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (167 FT)**	
	Awd	$26.09	$4,357.03
	2	$24.50	$4,091.50
	3	$9.00	$1,503.00
	4	$16.00	$2,672.00
	5	$25.00	$4,175.00
	6	$23.00	$3,841.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (152 FT)**	
	Awd	$508.73	$77,326.96
	2	$655.00	$99,560.00
	3	$531.00	$80,712.00
	4	$650.00	$98,800.00
	5	$484.50	$73,644.00
	6	$648.00	$98,496.00
Ref #63	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (161 FT)**	
	Awd	$28.78	$4,633.58
	2	$15.33	$2,468.13
	3	$29.00	$4,669.00
	4	$16.00	$2,576.00
	5	$16.00	$2,576.00
	6	$43.00	$6,923.00
Ref #64	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WIT, (995 SF)**	
	Awd	$73.47	$73,102.65
	2	$80.00	$79,600.00
	3	$97.00	$96,515.00
	4	$95.00	$94,525.00
	5	$120.00	$119,400.00
	6	$227.00	$225,865.00
Ref #65	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (564 SY)**	
	Awd	$117.20	$66,100.80
	2	$100.00	$56,400.00
	3	$132.00	$74,448.00
	4	$125.00	$70,500.00
	5	$170.00	$95,880.00
	6	$129.00	$72,756.00

Ref #66	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (520 SY)**	
	Awd	$93.33	$48,531.60
	2	$165.00	$85,800.00
	3	$82.00	$42,640.00
	4	$100.00	$52,000.00
	5	$120.00	$62,400.00
	6	$102.00	$53,040.00
Ref #67	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$465.00	$6,510.00
	2	$216.00	$3,024.00
	3	$744.00	$10,416.00
	4	$500.00	$7,000.00
	5	$335.00	$4,690.00
	6	$475.00	$6,650.00
Ref #68	**848E50000**	**HAND CHIPPING, (52 SY)**	
	Awd	$158.81	$8,258.12
	2	$125.00	$6,500.00
	3	$211.00	$10,972.00
	4	$100.00	$5,200.00
	5	$100.00	$5,200.00
	6	$189.00	$9,828.00
Ref #69	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,993.50	$1,993.50
	2	$5,000.00	$5,000.00
	3	$5,910.00	$5,910.00
	4	$1,500.00	$1,500.00
	5	$2,000.00	$2,000.00
	6	$3,009.00	$3,009.00
Ref #70	**848E50200**	**FULL-DEPTH REPAIR, (1 CY)**	
	Awd	$2,319.00	$2,319.00
	2	$1,000.00	$1,000.00
	3	$6,029.00	$6,029.00
	4	$2,500.00	$2,500.00
	5	$1,500.00	$1,500.00
	6	$500.00	$500.00

Section 6 - STRUCTURE REPAIR (MOT-49-0621) - Totals

Awd	**$406,565.21**
2	**$488,137.63**
3	**$559,100.00**
4	**$493,118.00**
5	**$504,925.80**
6	**$656,408.80**

Ref #71	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$31,542.00	$31,542.00
	2	$70,000.00	$70,000.00
	3	$93,872.00	$93,872.00
	4	$60,000.00	$60,000.00
	5	$55,000.00	$55,000.00
	6	$41,820.00	$41,820.00

Ref #72	**202E38500**	**BRIDGE RAILING REMOVED, (134 FT)**	
	Awd	$5.25	$703.50
	2	$12.00	$1,608.00
	3	$14.00	$1,876.00
	4	$25.00	$3,350.00
	5	$5.00	$670.00
	6	$6.00	$804.00
Ref #73	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$73.50	$147.00
	2	$150.00	$300.00
	3	$481.00	$962.00
	4	$350.00	$700.00
	5	$70.00	$140.00
	6	$86.00	$172.00
Ref #74	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.38	$238.00
	2	$7.50	$750.00
	3	$6.00	$600.00
	4	$5.00	$500.00
	5	$1.75	$175.00
	6	$4.75	$475.00
Ref #75	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (3572 LB)**	
	Awd	$3.61	$12,894.92
	2	$1.75	$6,251.00
	3	$2.00	$7,144.00
	4	$2.00	$7,144.00
	5	$1.75	$6,251.00
	6	$4.00	$14,288.00
Ref #76	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (22 CY)**	
	Awd	$2,082.14	$45,807.08
	2	$2,200.00	$48,400.00
	3	$4,656.00	$102,432.00
	4	$3,000.00	$66,000.00
	5	$2,500.00	$55,000.00
	6	$2,777.00	$61,094.00
Ref #77	**511E81300**	**CONCRETE, MISC.:EMBEDDED GALVANIC ANODE (EGA), (66 EACH)**	
	Awd	$52.64	$3,474.24
	2	$65.00	$4,290.00
	3	$54.00	$3,564.00
	4	$80.00	$5,280.00
	5	$45.00	$2,970.00
	6	$80.00	$5,280.00
Ref #78	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (147 FT)**	
	Awd	$26.09	$3,835.23
	2	$24.50	$3,601.50
	3	$10.00	$1,470.00
	4	$16.00	$2,352.00
	5	$25.00	$3,675.00
	6	$24.00	$3,528.00

Ref #79	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (152 FT)**	
	Awd	$508.73	$77,326.96
	2	$655.00	$99,560.00
	3	$531.00	$80,712.00
	4	$650.00	$98,800.00
	5	$484.50	$73,644.00
	6	$648.00	$98,496.00
Ref #80	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (161 FT)**	
	Awd	$28.78	$4,633.58
	2	$15.33	$2,468.13
	3	$29.00	$4,669.00
	4	$16.00	$2,576.00
	5	$16.00	$2,576.00
	6	$43.00	$6,923.00
Ref #81	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (80 SF)**	
	Awd	$135.45	$10,836.00
	2	$450.00	$36,000.00
	3	$288.00	$23,040.00
	4	$225.00	$18,000.00
	5	$335.00	$26,800.00
	6	$228.00	$18,240.00
Ref #82	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (533 SY)**	
	Awd	$124.01	$66,097.33
	2	$105.00	$55,965.00
	3	$138.00	$73,554.00
	4	$125.00	$66,625.00
	5	$175.00	$93,275.00
	6	$126.00	$67,158.00
Ref #83	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (489 SY)**	
	Awd	$94.84	$46,376.76
	2	$165.00	$80,685.00
	3	$83.00	$40,587.00
	4	$100.00	$48,900.00
	5	$125.00	$61,125.00
	6	$119.00	$58,191.00
Ref #84	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$465.00	$6,510.00
	2	$216.00	$3,024.00
	3	$744.00	$10,416.00
	4	$500.00	$7,000.00
	5	$335.00	$4,690.00
	6	$475.00	$6,650.00
Ref #85	**848E50000**	**HAND CHIPPING, (49 SY)**	
	Awd	$158.81	$7,781.69
	2	$100.00	$4,900.00
	3	$242.00	$11,858.00
	4	$100.00	$4,900.00
	5	$100.00	$4,900.00
	6	$164.00	$8,036.00

Section 7 - STRUCTURE REPAIR (MOT-49-0810) - Totals

Awd	**$318,204.29**
2	**$417,802.63**
3	**$456,756.00**
4	**$392,127.00**
5	**$390,891.00**
6	**$391,155.00**

Ref #86	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.38	$238.00
	2	$7.50	$750.00
	3	$6.00	$600.00
	4	$5.00	$500.00
	5	$1.75	$175.00
	6	$12.00	$1,200.00
Ref #87	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$7.58	$22.74
	2	$30.00	$90.00
	3	$9.00	$27.00
	4	$6.00	$18.00
	5	$15.00	$45.00
	6	$15.00	$45.00
Ref #88	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (17 SF)**	
	Awd	$124.73	$2,120.41
	2	$550.00	$9,350.00
	3	$314.00	$5,338.00
	4	$300.00	$5,100.00
	5	$650.00	$11,050.00
	6	$308.00	$5,236.00
Ref #89	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE, AS PER PLAN, (398 FT)**	
	Awd	$30.98	$12,330.04
	2	$42.50	$16,915.00
	3	$54.00	$21,492.00
	4	$50.00	$19,900.00
	5	$29.50	$11,741.00
	6	$42.00	$16,716.00
Ref #90	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,218.00	$1,218.00
	2	$2,000.00	$2,000.00
	3	$530.00	$530.00
	4	$2,500.00	$2,500.00
	5	$1,000.00	$1,000.00
	6	$3,020.00	$3,020.00
Ref #91	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1225 SY)**	
	Awd	$76.46	$93,663.50
	2	$65.00	$79,625.00
	3	$86.00	$105,350.00
	4	$125.00	$153,125.00
	5	$95.00	$116,375.00
	6	$90.00	$110,250.00

Ref #92	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1225 SY)**	
	Awd	$85.25	$104,431.25
	2	$115.00	$140,875.00
	3	$114.00	$139,650.00
	4	$100.00	$122,500.00
	5	$165.00	$202,125.00
	6	$70.00	$85,750.00
Ref #93	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (42 CY)**	
	Awd	$465.00	$19,530.00
	2	$216.00	$9,072.00
	3	$735.00	$30,870.00
	4	$500.00	$21,000.00
	5	$335.00	$14,070.00
	6	$467.00	$19,614.00
Ref #94	**848E50000**	**HAND CHIPPING, (75 SY)**	
	Awd	$158.81	$11,910.75
	2	$100.00	$7,500.00
	3	$257.00	$19,275.00
	4	$100.00	$7,500.00
	5	$100.00	$7,500.00
	6	$160.00	$12,000.00
Ref #95	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$1,621.50	$3,243.00
	2	$1,000.00	$2,000.00
	3	$6,029.00	$12,058.00
	4	$2,500.00	$5,000.00
	5	$1,500.00	$3,000.00
	6	$500.00	$1,000.00

Section 8 - STRUCTURE REPAIR (MOT-70-1062) - Totals

Awd	**$248,707.69**
2	**$268,177.00**
3	**$335,190.00**
4	**$337,143.00**
5	**$367,081.00**
6	**$254,831.00**

Ref #96	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$44,772.00	$44,772.00
	2	$70,000.00	$70,000.00
	3	$42,086.00	$42,086.00
	4	$40,000.00	$40,000.00
	5	$100,000.00	$100,000.00
	6	$88,500.00	$88,500.00
Ref #97	**202E75266**	**VANDAL PROTECTION FENCE REMOVED AND RESET, (36 FT)**	
	Awd	$103.43	$3,723.48
	2	$130.00	$4,680.00
	3	$193.00	$6,948.00
	4	$130.00	$4,680.00
	5	$98.50	$3,546.00
	6	$122.00	$4,392.00

Ref #98	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1100 LB)**	
	Awd	$3.41	$3,751.00
	2	$2.50	$2,750.00
	3	$3.00	$3,300.00
	4	$2.75	$3,025.00
	5	$2.50	$2,750.00
	6	$4.00	$4,400.00
Ref #99	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.41	$341.00
	2	$4.00	$400.00
	3	$5.00	$500.00
	4	$5.00	$500.00
	5	$2.50	$250.00
	6	$13.00	$1,300.00
Ref #100	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (142 EACH)**	
	Awd	$29.19	$4,144.98
	2	$25.00	$3,550.00
	3	$17.00	$2,414.00
	4	$15.00	$2,130.00
	5	$25.00	$3,550.00
	6	$34.00	$4,828.00
Ref #101	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (15 CY)**	
	Awd	$2,559.00	$38,385.00
	2	$4,500.00	$67,500.00
	3	$8,658.00	$129,870.00
	4	$2,000.00	$30,000.00
	5	$5,250.00	$78,750.00
	6	$5,560.00	$83,400.00
Ref #102	**513E21599**	**STRUCTURAL STEEL FOR REHABILITATION, (3472 LB)**	
	Awd	$10.70	$37,150.40
	2	$9.00	$31,248.00
	3	$13.00	$45,136.00
	4	$15.00	$52,080.00
	5	$12.00	$41,664.00
	6	$11.00	$38,192.00
Ref #103	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2078 SF)**	
	Awd	$42.00	$87,276.00
	2	$40.00	$83,120.00
	3	$41.00	$85,198.00
	4	$40.00	$83,120.00
	5	$40.00	$83,120.00
	6	$50.00	$103,900.00
Ref #104	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2078 SF)**	
	Awd	$10.50	$21,819.00
	2	$10.00	$20,780.00
	3	$10.00	$20,780.00
	4	$10.00	$20,780.00
	5	$10.00	$20,780.00
	6	$12.00	$24,936.00

Ref #105	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2078 SF)**	
	Awd	$10.50	$21,819.00
	2	$10.00	$20,780.00
	3	$10.00	$20,780.00
	4	$10.00	$20,780.00
	5	$10.00	$20,780.00
	6	$12.00	$24,936.00
Ref #106	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2078 SF)**	
	Awd	$5.25	$10,909.50
	2	$5.00	$10,390.00
	3	$5.00	$10,390.00
	4	$5.00	$10,390.00
	5	$5.00	$10,390.00
	6	$6.00	$12,468.00
Ref #107	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (113 FT)**	
	Awd	$1,266.21	$143,081.73
	2	$675.00	$76,275.00
	3	$1,071.00	$121,023.00
	4	$900.00	$101,700.00
	5	$850.00	$96,050.00
	6	$900.00	$101,700.00
Ref #108	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (107 FT)**	
	Awd	$26.09	$2,791.63
	2	$24.50	$2,621.50
	3	$10.00	$1,070.00
	4	$16.00	$1,712.00
	5	$25.00	$2,675.00
	6	$23.00	$2,461.00
Ref #109	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (1 CY)**	
	Awd	$690.00	$690.00
	2	$1,000.00	$1,000.00
	3	$703.00	$703.00
	4	$2,500.00	$2,500.00
	5	$2,000.00	$2,000.00
	6	$1,060.00	$1,060.00
Ref #110	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (31 SF)**	
	Awd	$135.45	$4,198.95
	2	$550.00	$17,050.00
	3	$413.00	$12,803.00
	4	$225.00	$6,975.00
	5	$350.00	$10,850.00
	6	$307.00	$9,517.00
Ref #111	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (997 SY)**	
	Awd	$88.15	$87,885.55
	2	$70.00	$69,790.00
	3	$81.00	$80,757.00
	4	$125.00	$124,625.00
	5	$90.00	$89,730.00
	6	$100.00	$99,700.00

Ref #112	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (978 SY)**	
	Awd	$80.95	$79,169.10
	2	$140.00	$136,920.00
	3	$79.00	$77,262.00
	4	$100.00	$97,800.00
	5	$150.00	$146,700.00
	6	$81.00	$79,218.00
Ref #113	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (33 CY)**	
	Awd	$465.00	$15,345.00
	2	$216.00	$7,128.00
	3	$735.00	$24,255.00
	4	$500.00	$16,500.00
	5	$335.00	$11,055.00
	6	$475.00	$15,675.00
Ref #114	**848E50000**	**HAND CHIPPING, (60 SY)**	
	Awd	$158.80	$9,528.00
	2	$100.00	$6,000.00
	3	$233.00	$13,980.00
	4	$100.00	$6,000.00
	5	$100.00	$6,000.00
	6	$200.00	$12,000.00
Ref #115	**848E50200**	**FULL-DEPTH REPAIR, (1 CY)**	
	Awd	$2,685.30	$2,685.30
	2	$1,000.00	$1,000.00
	3	$6,029.00	$6,029.00
	4	$2,500.00	$2,500.00
	5	$1,500.00	$1,500.00
	6	$500.00	$500.00

Section 9 - STRUCTURE REPAIR (MOT-70-1420N) - Totals

Awd	**$619,466.62**
2	**$632,982.50**
3	**$705,284.00**
4	**$627,797.00**
5	**$732,140.00**
6	**$713,083.00**

Ref #116	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (103 FT)**	
	Awd	$466.81	$48,081.43
	2	$24.50	$2,523.50
	3	$11.00	$1,133.00
	4	$16.00	$1,648.00
	5	$25.00	$2,575.00
	6	$29.00	$2,987.00
Ref #117	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (121 SY)**	
	Awd	$242.50	$29,342.50
	2	$230.00	$27,830.00
	3	$268.00	$32,428.00
	4	$125.00	$15,125.00
	5	$400.00	$48,400.00
	6	$286.00	$34,606.00

Ref #118	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (121 SY)**	
	Awd	$164.98	$19,962.58
	2	$330.00	$39,930.00
	3	$92.00	$11,132.00
	4	$100.00	$12,100.00
	5	$275.00	$33,275.00
	6	$170.00	$20,570.00
Ref #119	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (5 CY)**	
	Awd	$465.00	$2,325.00
	2	$216.00	$1,080.00
	3	$735.00	$3,675.00
	4	$500.00	$2,500.00
	5	$335.00	$1,675.00
	6	$475.00	$2,375.00
Ref #120	**848E50000**	**HAND CHIPPING, (8 SY)**	
	Awd	$158.81	$1,270.48
	2	$100.00	$800.00
	3	$275.00	$2,200.00
	4	$100.00	$800.00
	5	$100.00	$800.00
	6	$300.00	$2,400.00

Section 10 - STRUCTURE REPAIR (MOT-201-0990) - Totals

Awd	**$100,981.99**
2	**$72,163.50**
3	**$50,568.00**
4	**$32,173.00**
5	**$86,725.00**
6	**$62,938.00**

Ref #121	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$31,902.00	$31,902.00
	2	$30,000.00	$30,000.00
	3	$0.01	$0.01
	4	$40,000.00	$40,000.00
	5	$30,000.00	$30,000.00
	6	$34,900.00	$34,900.00
Ref #122	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$123,882.00	$123,882.00
	2	$140,000.00	$140,000.00
	3	$36,270.00	$36,270.00
	4	$100,000.00	$100,000.00
	5	$135,000.00	$135,000.00
	6	$221,000.00	$221,000.00
Ref #123	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,455.00	$7,455.00
	2	$12,000.00	$12,000.00
	3	$5,035.00	$5,035.00
	4	$40,000.00	$40,000.00
	5	$18,000.00	$18,000.00
	6	$4,500.00	$4,500.00

Ref #124	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$155,610.00	$155,610.00
	2	$100,000.00	$100,000.00
	3	$123,492.88	$123,492.88
	4	$96,318.50	$96,318.50
	5	$100,000.00	$100,000.00
	6	$246,000.00	$246,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$318,849.00**
2	**$282,000.00**
3	**$164,797.89**
4	**$276,318.50**
5	**$283,000.00**
6	**$506,400.00**