Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230452
PID 116948
MRG-CR Guardrail FY 2024
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 9/14/2023
Completion Date: 3/1/2024

Contract Awarded To: CUYAHOGA FENCE LLC
Award Amount: $168,661.00

Engineer's Estimate: $200,000.00

Bidder 1
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $168,661.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $168,968.60

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $196,194.20

Bidder 4
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $202,675.00

Ref #1	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (289 FT)**	
	Awd	$3.00	$867.00
	2	$2.00	$578.00
	3	$2.80	$809.20
	4	$4.00	$1,156.00
Ref #2	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (4630 FT)**	
	Awd	$17.00	$78,710.00
	2	$19.62	$90,840.60
	3	$22.50	$104,175.00
	4	$23.80	$110,194.00
Ref #3	**606E19100**	**GUARDRAIL POST, MGS LONG POST, (119 EACH)**	
	Awd	$36.00	$4,284.00
	2	$32.00	$3,808.00
	3	$80.00	$9,520.00
	4	$35.00	$4,165.00
Ref #4	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (14 EACH)**	
	Awd	$1,250.00	$17,500.00
	2	$1,370.00	$19,180.00
	3	$1,450.00	$20,300.00
	4	$1,425.00	$19,950.00
Ref #5	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (21 EACH)**	
	Awd	$1,050.00	$22,050.00
	2	$1,030.00	$21,630.00
	3	$1,150.00	$24,150.00
	4	$1,340.00	$28,140.00
Ref #6	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (12 EACH)**	
	Awd	$1,100.00	$13,200.00
	2	$630.00	$7,560.00
	3	$820.00	$9,840.00
	4	$1,200.00	$14,400.00

Section 1 - ROADWAY - Totals

Awd	**$136,611.00**
2	**$143,596.60**
3	**$168,794.20**
4	**$178,005.00**

Ref #7	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN - (ADDITIVE ALTE, (600 FT)**	
	Awd	$17.00	$10,200.00
	2	$19.62	$11,772.00
	3	$22.50	$13,500.00
	4	$23.80	$14,280.00
Ref #8	**606E25000**	**ANCHOR ASSEMBLY, TYPE A' - (ADDITIVE ALTERNATE A), (3 EACH)**	
	Awd	$1,250.00	$3,750.00
	2	$1,370.00	$4,110.00
	3	$1,450.00	$4,350.00
	4	$1,220.00	$3,660.00
Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T' - (ADDITIVE ALTERNATE A), (3 EACH)**	
	Awd	$1,200.00	$3,600.00
	2	$1,030.00	$3,090.00
	3	$1,150.00	$3,450.00
	4	$745.00	$2,235.00

Section 2 - ROADWAY ADDITIVE ALTERNATES - Totals

Awd	**$17,550.00**
2	**$18,972.00**
3	**$21,300.00**
4	**$20,175.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,250.00	$1,250.00
	4	$975.00	$975.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$1,570.00	$1,570.00
Ref #12	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,900.00	$3,900.00
	3	$3,850.00	$3,850.00
	4	$1,950.00	$1,950.00

Section 3 - INCIDENTALS - Totals

Awd	**$14,500.00**
2	**$6,400.00**
3	**$6,100.00**
4	**$4,495.00**