Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234021
PID 113604
CLI-/GRE Culvert Repair FY2024
Federal
Type: CULVERT REPLACEMENT
Letting Date: 9/14/2023
Completion Date: 9/30/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $392,926.46

Engineer's Estimate: $478,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $392,926.46

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $507,372.30

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $533,708.55

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $732,395.59

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$9,240.00	$9,240.00
	2	$20,000.00	$20,000.00
	3	$10,474.50	$10,474.50
	4	$35,000.00	$35,000.00
Ref #2	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (485 FT)**	
	Awd	$16.89	$8,191.65
	2	$85.00	$41,225.00
	3	$46.84	$22,717.40
	4	$210.00	$101,850.00
Ref #3	**202E98400**	**REMOVAL MISC.:, EXISTING CONCRETE FIELD PAVING, (580 SF)**	
	Awd	$14.58	$8,456.40
	2	$50.00	$29,000.00
	3	$13.27	$7,696.60
	4	$56.00	$32,480.00

Section 1 - ROADWAY - Totals

Awd	**$25,888.05**
2	**$90,225.00**
3	**$40,888.50**
4	**$169,330.00**

Ref #4	**659E10000**	**SEEDING AND MULCHING, (7030 SY)**	
	Awd	$1.50	$10,545.00
	2	$2.30	$16,169.00
	3	$3.63	$25,518.90
	4	$4.27	$30,018.10
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (0.94 TON)**	
	Awd	$1,675.53	$1,575.00
	2	$250.00	$235.00
	3	$1,280.10	$1,203.29
	4	$979.41	$920.65
Ref #6	**659E31000**	**LIME, (1.45 ACRE)**	
	Awd	$18.10	$26.25
	2	$100.00	$145.00
	3	$349.63	$506.96
	4	$400.06	$580.09
Ref #7	**659E35000**	**WATER, (38.3 MGAL)**	
	Awd	$2.96	$113.37
	2	$1.00	$38.30
	3	$24.59	$941.80
	4	$12.97	$496.75
Ref #8	**832E30000**	**EROSION CONTROL, (9000 EACH)**	
	Awd	$1.00	$9,000.00
	2	$1.00	$9,000.00
	3	$1.00	$9,000.00
	4	$1.00	$9,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$21,259.62**
2	**$25,587.30**
3	**$37,170.95**
4	**$41,015.59**

Ref #9	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,310.00	$2,310.00
	2	$7,500.00	$7,500.00
	3	$10,925.58	$10,925.58
	4	$30,000.00	$30,000.00
Ref #10	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 9'-6" X 6'-5" CMP A, (164 FT)**	
	Awd	$225.82	$37,034.48
	2	$180.00	$29,520.00
	3	$262.23	$43,005.72
	4	$260.00	$42,640.00
Ref #11	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD A, (64 SF)**	
	Awd	$111.32	$7,124.48
	2	$120.00	$7,680.00
	3	$49.74	$3,183.36
	4	$40.00	$2,560.00
Ref #12	**611E97700**	**CONDUIT, MISC.: REPAIR METHOD C, (8 SF)**	
	Awd	$437.72	$3,501.76
	2	$250.00	$2,000.00
	3	$325.58	$2,604.64
	4	$800.00	$6,400.00

Section 3 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-35 - Totals

Awd	**$49,970.72**
2	**$46,700.00**
3	**$59,719.30**
4	**$81,600.00**

Ref #13	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,234.00	$3,234.00
	2	$7,500.00	$7,500.00
	3	$9,767.68	$9,767.68
	4	$34,000.00	$34,000.00
Ref #14	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 10'-8" X 6'-11" CMP, (124 FT)**	
	Awd	$244.33	$30,296.92
	2	$210.00	$26,040.00
	3	$301.57	$37,394.68
	4	$300.00	$37,200.00
Ref #15	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD A, (256 SF)**	
	Awd	$109.49	$28,029.44
	2	$120.00	$30,720.00
	3	$43.69	$11,184.64
	4	$40.00	$10,240.00

Ref #16	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD B, (88 SF)**	
	Awd	$114.91	$10,112.08
	2	$180.00	$15,840.00
	3	$89.13	$7,843.44
	4	$100.00	$8,800.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$71,672.44**
2	**$80,100.00**
3	**$66,190.44**
4	**$90,240.00**

Ref #17	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$924.00	$924.00
	2	$5,000.00	$5,000.00
	3	$9,188.73	$9,188.73
	4	$19,000.00	$19,000.00
Ref #18	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 7'-3" X 5'-3" CMP P, (128 FT)**	
	Awd	$186.14	$23,825.92
	2	$180.00	$23,040.00
	3	$245.97	$31,484.16
	4	$260.00	$33,280.00
Ref #19	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD A, (51 SF)**	
	Awd	$114.63	$5,846.13
	2	$120.00	$6,120.00
	3	$60.38	$3,079.38
	4	$40.00	$2,040.00
Ref #20	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD B, (15 SF)**	
	Awd	$263.54	$3,953.10
	2	$180.00	$2,700.00
	3	$336.89	$5,053.35
	4	$320.00	$4,800.00
Ref #21	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD C, (4 SF)**	
	Awd	$534.47	$2,137.88
	2	$250.00	$1,000.00
	3	$421.11	$1,684.44
	4	$1,300.00	$5,200.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (CLI-72 - Totals

Awd	**$36,687.03**
2	**$37,860.00**
3	**$50,490.06**
4	**$64,320.00**

Ref #22	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$14,325.00	$14,325.00
	2	$7,500.00	$7,500.00
	3	$17,761.37	$17,761.37
	4	$35,000.00	$35,000.00

Ref #23	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 11'-10" X 7'-7" CMP, (176 FT)**	
	Awd	$283.85	$49,957.60
	2	$250.00	$44,000.00
	3	$397.39	$69,940.64
	4	$300.00	$52,800.00
Ref #24	**690E98000**	**SPECIAL - RESEAL JOINT WITH HYDROPHOBIC GROUT, (1 EACH)**	
	Awd	$2,298.00	$2,298.00
	2	$4,500.00	$4,500.00
	3	$4,276.60	$4,276.60
	4	$3,500.00	$3,500.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-35 - Totals

Awd	**$66,580.60**
2	**$56,000.00**
3	**$91,978.61**
4	**$91,300.00**

Ref #25	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,848.00	$1,848.00
	2	$7,500.00	$7,500.00
	3	$8,505.17	$8,505.17
	4	$14,000.00	$14,000.00
Ref #26	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 10'-8" X 6'-11" CMP, (73 FT)**	
	Awd	$275.87	$20,138.51
	2	$450.00	$32,850.00
	3	$362.77	$26,482.21
	4	$300.00	$21,900.00
Ref #27	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD A, (58 SF)**	
	Awd	$112.67	$6,534.86
	2	$120.00	$6,960.00
	3	$53.09	$3,079.22
	4	$40.00	$2,320.00
Ref #28	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD B, (20 SF)**	
	Awd	$177.20	$3,544.00
	2	$180.00	$3,600.00
	3	$336.89	$6,737.80
	4	$300.00	$6,000.00
Ref #29	**690E98000**	**SPECIAL - WELDED STRAP RUST REPAIR, (10 EACH)**	
	Awd	$279.90	$2,799.00
	2	$600.00	$6,000.00
	3	$755.36	$7,553.60
	4	$800.00	$8,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-38 - Totals

Awd	**$34,864.37**
2	**$56,910.00**
3	**$52,358.00**
4	**$52,220.00**

Ref #30	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,620.00	$4,620.00
	2	$7,500.00	$7,500.00
	3	$9,767.68	$9,767.68
	4	$26,000.00	$26,000.00
Ref #31	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 10'-8" X 6'-11" CMP, (69 FT)**	
	Awd	$274.62	$18,948.78
	2	$250.00	$17,250.00
	3	$327.11	$22,570.59
	4	$350.00	$24,150.00
Ref #32	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD A, (48 SF)**	
	Awd	$115.06	$5,522.88
	2	$120.00	$5,760.00
	3	$64.15	$3,079.20
	4	$40.00	$1,920.00
Ref #33	**611E97700**	**CONDUIT, MISC.:REPAIR METHOD B, (11 SF)**	
	Awd	$214.47	$2,359.17
	2	$180.00	$1,980.00
	3	$285.21	$3,137.31
	4	$300.00	$3,300.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-38 - Totals

Awd	**$31,450.83**
2	**$32,490.00**
3	**$38,554.78**
4	**$55,370.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,850.00	$4,850.00
	2	$6,500.00	$6,500.00
	3	$14,763.16	$14,763.16
	4	$7,000.00	$7,000.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$29,983.80	$29,983.80
	2	$45,000.00	$45,000.00
	3	$16,326.90	$16,326.90
	4	$35,000.00	$35,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,719.00	$19,719.00
	2	$30,000.00	$30,000.00
	3	$65,267.85	$65,267.85
	4	$45,000.00	$45,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$54,552.80**
2	**$81,500.00**
3	**$96,357.91**
4	**$87,000.00**