Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230471
PID 117068
LAW-US 52-13.59 (Safety)
Federal
Type: INTERSECTION
Letting Date: 9/28/2023
Completion Date: 6/29/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $496,505.35

Engineer's Estimate: $453,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $496,505.35

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $520,287.87

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $523,812.35

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $537,772.48

Ref #1	**202E23000**	**PAVEMENT REMOVED, (520 SY)**	
	Awd	$20.00	$10,400.00
	2	$16.78	$8,725.60
	3	$12.00	$6,240.00
	4	$22.50	$11,700.00
Ref #2	**202E30700**	**CONCRETE BARRIER REMOVED, (133 FT)**	
	Awd	$20.00	$2,660.00
	2	$87.03	$11,574.99
	3	$75.00	$9,975.00
	4	$112.00	$14,896.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (55 FT)**	
	Awd	$10.00	$550.00
	2	$9.45	$519.75
	3	$30.00	$1,650.00
	4	$36.25	$1,993.75
Ref #4	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**	
	Awd	$940.00	$940.00
	2	$260.00	$260.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$382.50	$765.00
	3	$300.00	$600.00
	4	$1,330.00	$2,660.00
Ref #6	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (15" DIAM, (256 FT)**	
	Awd	$35.00	$8,960.00
	2	$30.57	$7,825.92
	3	$52.00	$13,312.00
	4	$31.25	$8,000.00
Ref #7	**606E60050**	**IMPACT ATTENUATOR, TYPE 3 (BIDIRECTIONAL) [60 MPH,, (1 EACH)**	
	Awd	$52,000.00	$52,000.00
	2	$56,437.50	$56,437.50
	3	$48,000.00	$48,000.00
	4	$54,350.00	$54,350.00
Ref #8	**622E24860**	**CONCRETE BARRIER END SECTION, TYPE C1, (1 EACH)**	
	Awd	$18,000.00	$18,000.00
	2	$13,153.13	$13,153.13
	3	$30,000.00	$30,000.00
	4	$10,500.00	$10,500.00

Section 1 - ROADWAY - Totals

Awd	**$93,730.00**
2	**$99,261.89**
3	**$110,777.00**
4	**$105,099.75**

Ref #9	**611E01500**	**6" CONDUIT, TYPE F, (200 FT)**	
	Awd	$25.00	$5,000.00
	2	$19.55	$3,910.00
	3	$15.00	$3,000.00
	4	$30.00	$6,000.00

Ref #10	**611E05900**	**15" CONDUIT, TYPE B, (367 FT)**	
	Awd	$80.00	$29,360.00
	2	$128.16	$47,034.72
	3	$100.00	$36,700.00
	4	$282.00	$103,494.00
Ref #11	**611E97000**	**SLOTTED DRAIN, TYPE 1, 15", (516 FT)**	
	Awd	$170.00	$87,720.00
	2	$173.80	$89,680.80
	3	$183.00	$94,428.00
	4	$165.00	$85,140.00
Ref #12	**611E98370**	**CATCH BASIN, NO. 6, (5 EACH)**	
	Awd	$3,900.00	$19,500.00
	2	$5,076.25	$25,381.25
	3	$3,200.00	$16,000.00
	4	$3,525.00	$17,625.00

Section 2 - DRAINAGE - Totals

Awd	**$141,580.00**
2	**$166,006.77**
3	**$150,128.00**
4	**$212,259.00**

Ref #13	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1143 FT)**	
	Awd	$5.00	$5,715.00
	2	$2.77	$3,166.11
	3	$6.00	$6,858.00
	4	$4.00	$4,572.00
Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (425 SY)**	
	Awd	$20.00	$8,500.00
	2	$25.31	$10,756.75
	3	$22.00	$9,350.00
	4	$20.25	$8,606.25
Ref #15	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (138 CY)**	
	Awd	$320.00	$44,160.00
	2	$280.00	$38,640.00
	3	$290.00	$40,020.00
	4	$280.00	$38,640.00
Ref #16	**304E20000**	**AGGREGATE BASE, (103 CY)**	
	Awd	$140.00	$14,420.00
	2	$90.24	$9,294.72
	3	$100.00	$10,300.00
	4	$110.75	$11,407.25
Ref #17	**407E20000**	**NON-TRACKING TACK COAT, (100 GAL)**	
	Awd	$20.00	$2,000.00
	2	$3.70	$370.00
	3	$3.70	$370.00
	4	$3.70	$370.00
Ref #18	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (37 CY)**	
	Awd	$400.00	$14,800.00
	2	$355.00	$13,135.00
	3	$370.00	$13,690.00
	4	$355.00	$13,135.00

Ref #19	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (51 CY)**	
	Awd	$350.00	$17,850.00
	2	$325.00	$16,575.00
	3	$340.00	$17,340.00
	4	$325.00	$16,575.00

Section 3 - PAVEMENT - Totals

Awd	**$107,445.00**
2	**$91,937.58**
3	**$97,928.00**
4	**$93,305.50**

Ref #20	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (65 FT)**	
	Awd	$25.00	$1,625.00
	2	$25.00	$1,625.00
	3	$15.00	$975.00
	4	$17.50	$1,137.50
Ref #21	**630E80100**	**SIGN, FLAT SHEET, (31.25 SF)**	
	Awd	$25.00	$781.25
	2	$30.00	$937.50
	3	$15.00	$468.75
	4	$32.00	$1,000.00
Ref #22	**644E00300**	**CENTER LINE, (0.2 MILE)**	
	Awd	$17,000.00	$3,400.00
	2	$14,975.00	$2,995.00
	3	$12,500.00	$2,500.00
	4	$11,188.45	$2,237.69
Ref #23	**644E00400**	**CHANNELIZING LINE, 8", (330 FT)**	
	Awd	$3.50	$1,155.00
	2	$2.88	$950.40
	3	$2.50	$825.00
	4	$2.44	$805.20
Ref #24	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (258 FT)**	
	Awd	$15.00	$3,870.00
	2	$12.00	$3,096.00
	3	$10.00	$2,580.00
	4	$9.76	$2,518.08
Ref #25	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$160.00	$640.00
	2	$143.75	$575.00
	3	$125.00	$500.00
	4	$139.75	$559.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$11,471.25**
2	**$10,178.90**
3	**$7,848.75**
4	**$8,257.47**

Ref #26	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$90.00	$3,600.00
	2	$106.25	$4,250.00
	3	$50.00	$2,000.00
	4	$80.00	$3,200.00
Ref #27	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$2,800.00	$2,800.00
	3	$2,500.00	$2,500.00
	4	$2,300.00	$2,300.00
Ref #28	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$312.50	$312.50
	3	$250.00	$250.00
	4	$14.00	$14.00
Ref #29	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.3 MILE)**	
	Awd	$2,100.00	$2,730.00
	2	$12,187.50	$15,843.75
	3	$10,000.00	$13,000.00
	4	$9,750.00	$12,675.00
Ref #30	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (157 FT)**	
	Awd	$2.00	$314.00
	2	$10.00	$1,570.00
	3	$9.00	$1,413.00
	4	$8.00	$1,256.00
Ref #31	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (307 FT)**	
	Awd	$2.00	$614.00
	2	$2.81	$862.67
	3	$2.50	$767.50
	4	$2.25	$690.75
Ref #32	**614E30000**	**WORK ZONE ARROW, CLASS I, (2 EACH)**	
	Awd	$140.00	$280.00
	2	$281.25	$562.50
	3	$250.00	$500.00
	4	$225.00	$450.00
Ref #33	**616E10000**	**WATER, (0.01 MGAL)**	
	Awd	$110.00	$1.10
	2	$1.00	$0.01
	3	$10.00	$0.10
	4	$1.00	$0.01
Ref #34	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (1810 FT)**	
	Awd	$15.00	$27,150.00
	2	$18.53	$33,539.30
	3	$15.00	$27,150.00
	4	$14.00	$25,340.00
Ref #100	**622E41110**	**PORTABLE BARRIER, ANCHORED, (150 FT)**	
	Awd	$70.00	$10,500.00
	2	$65.33	$9,799.50
	3	$40.00	$6,000.00
	4	$60.50	$9,075.00

Ref #101	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$85.00	$850.00
	2	$100.00	$1,000.00
	3	$80.00	$800.00
	4	$35.00	$350.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,279.10**
2	**$70,540.23**
3	**$54,380.60**
4	**$55,350.76**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$7,800.00	$7,800.00
	3	$20,000.00	$20,000.00
	4	$5,000.00	$5,000.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00
	2	$14,125.00	$14,125.00
	3	$64,000.00	$64,000.00
	4	$22,500.00	$22,500.00
Ref #37	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,800.00	$5,400.00
	2	$1,500.00	$4,500.00
	3	$750.00	$2,250.00
	4	$2,000.00	$6,000.00
Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,600.00	$8,600.00
	2	$5,937.50	$5,937.50
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$50,000.00	$50,000.00
	3	$11,500.00	$11,500.00
	4	$20,000.00	$20,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$92,000.00**
2	**$82,362.50**
3	**$102,750.00**
4	**$63,500.00**