Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230476
PID 113243
MUS-IR 70-07.36
Federal
Type: SLIDE REPAIR
Letting Date: 9/28/2023
Completion Date: 11/1/2024

Contract Awarded To: TUCSON INC
Award Amount: $481,637.81

Engineer's Estimate: $644,000.00

Bidder 1
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $481,637.81

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $481,640.50

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $618,530.00

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $627,286.00

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $691,411.60

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $715,802.30

Bidder 7
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $734,417.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,105.00	$7,105.00
	2	$25,500.00	$25,500.00
	3	$15,500.00	$15,500.00
	4	$25,000.00	$25,000.00
	5	$35,000.00	$35,000.00
	6	$60,000.00	$60,000.00
	7	$32,900.00	$32,900.00
Ref #2	**203E10000**	**EXCAVATION, (4329 CY)**	
	Awd	$20.00	$86,580.00
	2	$25.00	$108,225.00
	3	$43.25	$187,229.25
	4	$10.00	$43,290.00
	5	$25.00	$108,225.00
	6	$30.00	$129,870.00
	7	$36.50	$158,008.50
Ref #3	**203E20000**	**EMBANKMENT, (3012 CY)**	
	Awd	$16.65	$50,149.80
	2	$15.00	$45,180.00
	3	$27.50	$82,830.00
	4	$20.00	$60,240.00
	5	$22.00	$66,264.00
	6	$40.00	$120,480.00
	7	$26.00	$78,312.00
Ref #4	**204E50000**	**GEOTEXTILE FABRIC, (1691 SY)**	
	Awd	$2.50	$4,227.50
	2	$2.00	$3,382.00
	3	$2.65	$4,481.15
	4	$10.00	$16,910.00
	5	$1.70	$2,874.70
	6	$5.00	$8,455.00
	7	$2.00	$3,382.00
Ref #5	**601E28000**	**DUMPED ROCK FILL, TYPE D, (2933 CY)**	
	Awd	$74.00	$217,042.00
	2	$65.00	$190,645.00
	3	$68.50	$200,910.50
	4	$95.00	$278,635.00
	5	$92.00	$269,836.00
	6	$75.00	$219,975.00
	7	$105.50	$309,431.50
Ref #6	**690E65300**	**SPECIAL - GROUND WATER MONITORING WELL ABANDONMENT, (1 EACH)**	
	Awd	$2,176.00	$2,176.00
	2	$3,200.00	$3,200.00
	3	$500.00	$500.00
	4	$1,500.00	$1,500.00
	5	$1,500.00	$1,500.00
	6	$1,250.00	$1,250.00
	7	$9,100.00	$9,100.00

Section 1 - ROADWAY - Totals

Awd	**$367,280.30**
2	**$376,132.00**
3	**$491,450.90**
4	**$425,575.00**
5	**$483,699.70**
6	**$540,030.00**
7	**$591,134.00**

Ref #7	**659E10000**	**SEEDING AND MULCHING, (2166 SY)**	
	Awd	$3.41	$7,386.06
	2	$2.00	$4,332.00
	3	$1.55	$3,357.30
	4	$5.00	$10,830.00
	5	$3.00	$6,498.00
	6	$1.55	$3,357.30
	7	$2.00	$4,332.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,725.00	$345.00
	2	$1,100.00	$220.00
	3	$940.00	$188.00
	4	$1,200.00	$240.00
	5	$800.00	$160.00
	6	$940.00	$188.00
	7	$1,100.00	$220.00
Ref #9	**659E31000**	**LIME, (0.45 ACRE)**	
	Awd	$861.00	$387.45
	2	$770.00	$346.50
	3	$158.00	$71.10
	4	$800.00	$360.00
	5	$200.00	$90.00
	6	$160.00	$72.00
	7	$180.00	$81.00
Ref #10	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$110.00	$660.00
	3	$1.00	$6.00
	4	$1.00	$6.00
	5	$1.00	$6.00
	6	$1.00	$6.00
	7	$1.00	$6.00
Ref #11	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00
	5	$1.00	$6,000.00
	6	$1.00	$6,000.00
	7	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,124.51**
2	**$11,558.50**
3	**$9,622.40**
4	**$17,436.00**
5	**$12,754.00**
6	**$9,623.30**
7	**$10,639.00**

Ref #12	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$363.00	$363.00
	2	$880.00	$880.00
	3	$610.00	$610.00
	4	$1,500.00	$1,500.00
	5	$2,334.00	$2,334.00
	6	$350.00	$350.00
	7	$2,300.00	$2,300.00
Ref #13	**202E35200**	**PIPE REMOVED, OVER 24", (50 FT)**	
	Awd	$36.25	$1,812.50
	2	$15.00	$750.00
	3	$43.00	$2,150.00
	4	$250.00	$12,500.00
	5	$93.00	$4,650.00
	6	$30.00	$1,500.00
	7	$115.00	$5,750.00
Ref #14	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$3,051.00	$3,051.00
	2	$1,800.00	$1,800.00
	3	$5,000.00	$5,000.00
	4	$15,000.00	$15,000.00
	5	$29,445.00	$29,445.00
	6	$15,000.00	$15,000.00
	7	$9,400.00	$9,400.00
Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (90 SY)**	
	Awd	$71.80	$6,462.00
	2	$120.00	$10,800.00
	3	$96.00	$8,640.00
	4	$65.00	$5,850.00
	5	$136.00	$12,240.00
	6	$110.00	$9,900.00
	7	$76.50	$6,885.00
Ref #16	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (14 CY)**	
	Awd	$260.00	$3,640.00
	2	$110.00	$1,540.00
	3	$157.00	$2,198.00
	4	$150.00	$2,100.00
	5	$260.00	$3,640.00
	6	$150.00	$2,100.00
	7	$305.00	$4,270.00

Ref #17	**601E34300**	**ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER, (45 CY)**	
	Awd	$136.50	$6,142.50
	2	$100.00	$4,500.00
	3	$115.00	$5,175.00
	4	$95.00	$4,275.00
	5	$225.00	$10,125.00
	6	$130.00	$5,850.00
	7	$124.00	$5,580.00
Ref #18	**602E20000**	**CONCRETE MASONRY, (1.1 CY)**	
	Awd	$3,300.00	$3,630.00
	2	$800.00	$880.00
	3	$2,500.00	$2,750.00
	4	$3,500.00	$3,850.00
	5	$5,969.00	$6,565.90
	6	$3,500.00	$3,850.00
	7	$4,100.00	$4,510.00
Ref #19	**611E20701**	**48" CONDUIT, TYPE A, AS PER PLAN, CORRUGATED METAL, (55 FT)**	
	Awd	$220.00	$12,100.00
	2	$190.00	$10,450.00
	3	$259.00	$14,245.00
	4	$450.00	$24,750.00
	5	$331.00	$18,205.00
	6	$385.00	$21,175.00
	7	$333.00	$18,315.00
Ref #20	**613E41301**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), AS PER PLAN, (13 CY)**	
	Awd	$440.00	$5,720.00
	2	$210.00	$2,730.00
	3	$278.00	$3,614.00
	4	$450.00	$5,850.00
	5	$600.00	$7,800.00
	6	$600.00	$7,800.00
	7	$400.00	$5,200.00

Section 3 - DRAINAGE - Totals

Awd	**$42,921.00**
2	**$34,330.00**
3	**$44,382.00**
4	**$75,675.00**
5	**$95,004.90**
6	**$67,525.00**
7	**$62,210.00**

Ref #21	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$80.00	$1,920.00
	2	$90.00	$2,160.00
	3	$68.00	$1,632.00
	4	$65.00	$1,560.00
	5	$100.00	$2,400.00
	6	$92.00	$2,208.00
	7	$91.00	$2,184.00

Ref #22	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,705.00	$2,705.00
	2	$2,500.00	$2,500.00
	3	$2,420.00	$2,420.00
	4	$3,500.00	$3,500.00
	5	$10,000.00	$10,000.00
	6	$2,350.00	$2,350.00
	7	$3,300.00	$3,300.00
Ref #23	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (8 EACH)**	
	Awd	$45.00	$360.00
	2	$15.00	$120.00
	3	$15.00	$120.00
	4	$50.00	$400.00
	5	$35.00	$280.00
	6	$10.00	$80.00
	7	$49.00	$392.00
Ref #24	**614E13350**	**OBJECT MARKER, ONE WAY, (8 EACH)**	
	Awd	$52.00	$416.00
	2	$20.00	$160.00
	3	$20.00	$160.00
	4	$50.00	$400.00
	5	$40.00	$320.00
	6	$12.00	$96.00
	7	$57.00	$456.00
Ref #25	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$1,785.00	$5,355.00
	2	$1,200.00	$3,600.00
	3	$1,105.00	$3,315.00
	4	$1,950.00	$5,850.00
	5	$1,111.00	$3,333.00
	6	$1,650.00	$4,950.00
	7	$1,950.00	$5,850.00
Ref #26	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (354 FT)**	
	Awd	$31.50	$11,151.00
	2	$20.00	$7,080.00
	3	$45.50	$16,107.00
	4	$35.00	$12,390.00
	5	$30.00	$10,620.00
	6	$35.00	$12,390.00
	7	$38.00	$13,452.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,907.00**
2	**$15,620.00**
3	**$23,754.00**
4	**$24,100.00**
5	**$26,953.00**
6	**$22,074.00**
7	**$25,634.00**

Ref #27	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,630.00	$8,630.00
	2	$4,000.00	$4,000.00
	3	$10,500.00	$10,500.00
	4	$19,500.00	$19,500.00
	5	$10,000.00	$10,000.00
	6	$5,100.00	$5,100.00
	7	$9,500.00	$9,500.00
Ref #28	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,650.00	$9,650.00
	2	$15,000.00	$15,000.00
	3	$7,500.00	$7,500.00
	4	$25,000.00	$25,000.00
	5	$10,000.00	$10,000.00
	6	$39,000.00	$39,000.00
	7	$5,300.00	$5,300.00
Ref #29	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,125.00	$7,125.00
	2	$12,000.00	$12,000.00
	3	$10,500.00	$10,500.00
	4	$15,000.00	$15,000.00
	5	$8,000.00	$8,000.00
	6	$12,450.00	$12,450.00
	7	$4,500.00	$4,500.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$13,000.00	$13,000.00
	3	$20,820.70	$20,820.70
	4	$25,000.00	$25,000.00
	5	$45,000.00	$45,000.00
	6	$20,000.00	$20,000.00
	7	$25,500.00	$25,500.00

Section 5 - INCIDENTALS - Totals

Awd	**$35,405.00**
2	**$44,000.00**
3	**$49,320.70**
4	**$84,500.00**
5	**$73,000.00**
6	**$76,550.00**
7	**$44,800.00**