Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230515
PID 91739
D10-Chip Seal FY 2024 North
Federal
Type: CHIP SEAL
Letting Date: 10/26/2023
Completion Date: 9/15/2024

Contract Awarded To: SHELLY COMPANY
Award Amount: $3,652,167.20

Engineer's Estimate: $3,070,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,652,167.20

Bidder 2
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $4,530,782.87

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (776927 SY)**	
	Awd	$1.30	$1,010,005.10
	2	$1.07	$830,534.96
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (287478 GAL)**	
	Awd	$3.15	$905,555.70
	2	$7.01	$2,016,083.21
Ref #3	**886E11000**	**FOG SEAL, (116550 GAL)**	
	Awd	$2.95	$343,822.50
	2	$3.20	$372,960.00

Section 1 - PAVEMENT - Totals

Awd	**$2,259,383.30**
2	**$3,219,578.17**

Ref #4	**621E00100**	**RPM, (7742 EACH)**	
	Awd	$30.00	$232,260.00
	2	$30.00	$232,260.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (7742 EACH)**	
	Awd	$12.50	$96,775.00
	2	$35.00	$270,970.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (115.44 MILE)**	
	Awd	$800.00	$92,352.00
	2	$740.00	$85,425.60
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (57.72 MILE)**	
	Awd	$1,325.00	$76,479.00
	2	$910.00	$52,525.20
Ref #8	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (173.16 MILE)**	
	Awd	$1,295.00	$224,242.20
	2	$890.00	$154,112.40
Ref #9	**644E00500**	**STOP LINE, (1529 FT)**	
	Awd	$12.00	$18,348.00
	2	$8.00	$12,232.00
Ref #10	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1529 FT)**	
	Awd	$1.50	$2,293.50
	2	$2.50	$3,822.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$742,749.70**
2	**$811,347.70**

Ref #11	**614E12460**	**WORK ZONE MARKING SIGN, (306 EACH)**	
	Awd	$75.00	$22,950.00
	2	$105.00	$32,130.00
Ref #12	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (173.16 MILE)**	
	Awd	$245.00	$42,424.20
	2	$650.00	$112,554.00
Ref #13	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (173.16 MILE)**	
	Awd	$1,000.00	$173,160.00
	2	$925.00	$160,173.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$238,534.20**
2	**$304,857.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$100,000.00	$100,000.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$294,000.00	$294,000.00
	2	$40,000.00	$40,000.00
Ref #16	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$411,500.00**
2	**$195,000.00**