Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230523
PID 100889
PIK-SR 104-06.14
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/26/2023
Completion Date: 9/30/2024

Contract Awarded To: D G M INC
Award Amount: $3,134,030.18

Engineer's Estimate: $3,185,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $3,134,030.18

Bidder 2
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $3,394,678.90

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,416,915.03

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,681,103.53

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$44,500.00	$44,500.00
	2	$30,000.00	$30,000.00
	3	$45,000.00	$45,000.00
	4	$40,000.00	$40,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3957 SY)**	
	Awd	$6.00	$23,742.00
	2	$11.50	$45,505.50
	3	$14.00	$55,398.00
	4	$17.00	$67,269.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (2351 FT)**	
	Awd	$1.00	$2,351.00
	2	$2.50	$5,877.50
	3	$2.50	$5,877.50
	4	$2.00	$4,702.00
Ref #4	**203E10000**	**EXCAVATION, (2766 CY)**	
	Awd	$18.00	$49,788.00
	2	$15.50	$42,873.00
	3	$22.00	$60,852.00
	4	$21.00	$58,086.00
Ref #5	**203E20000**	**EMBANKMENT, (8462 CY)**	
	Awd	$15.00	$126,930.00
	2	$22.50	$190,395.00
	3	$24.00	$203,088.00
	4	$29.00	$245,398.00
Ref #6	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$4,790.00	$9,580.00
	3	$4,050.00	$8,100.00
	4	$3,500.00	$7,000.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (5110 SY)**	
	Awd	$3.00	$15,330.00
	2	$4.25	$21,717.50
	3	$3.36	$17,169.60
	4	$3.50	$17,885.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (1573 CY)**	
	Awd	$15.00	$23,595.00
	2	$8.25	$12,977.25
	3	$28.00	$44,044.00
	4	$39.00	$61,347.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (3148 CY)**	
	Awd	$55.00	$173,140.00
	2	$52.00	$163,696.00
	3	$55.00	$173,140.00
	4	$60.00	$188,880.00
Ref #10	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$75.00	$225.00
	2	$130.00	$390.00
	3	$250.00	$750.00
	4	$130.00	$390.00

Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (4851 SY)**	
	Awd	$1.50	$7,276.50
	2	$1.50	$7,276.50
	3	$1.45	$7,033.95
	4	$3.75	$18,191.25
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (1862.5 FT)**	
	Awd	$25.00	$46,562.50
	2	$18.40	$34,270.00
	3	$19.50	$36,318.75
	4	$18.40	$34,270.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,804.00	$8,412.00
	3	$2,500.00	$7,500.00
	4	$2,520.00	$7,560.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,250.00	$3,750.00
	2	$1,360.00	$4,080.00
	3	$1,200.00	$3,600.00
	4	$1,360.00	$4,080.00
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,340.00	$9,360.00
	3	$2,700.00	$10,800.00
	4	$2,340.00	$9,360.00
Ref #16	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$1,300.00	$1,300.00
Ref #17	**623E40500**	**REFERENCE MONUMENT, TYPE A, (8 EACH)**	
	Awd	$350.00	$2,800.00
	2	$1,030.00	$8,240.00
	3	$580.00	$4,640.00
	4	$700.00	$5,600.00
Ref #18	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$820.00	$2,460.00
	3	$279.00	$837.00
	4	$600.00	$1,800.00
Ref #19	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$72,450.00	$72,450.00
	3	$36,000.00	$36,000.00
	4	$39,100.00	$39,100.00

Section 1 - ROADWAY - Totals

Awd	**$552,290.00**
2	**$671,560.25**
3	**$722,148.80**
4	**$812,218.25**

Ref #20	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (690 CY)**	
	Awd	$75.00	$51,750.00
	2	$85.00	$58,650.00
	3	$79.00	$54,510.00
	4	$84.00	$57,960.00
Ref #21	**659E00300**	**TOPSOIL, (1075 CY)**	
	Awd	$20.00	$21,500.00
	2	$14.00	$15,050.00
	3	$36.00	$38,700.00
	4	$38.00	$40,850.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (8327 SY)**	
	Awd	$1.35	$11,241.45
	2	$3.00	$24,981.00
	3	$0.80	$6,661.60
	4	$0.80	$6,661.60
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (416 SY)**	
	Awd	$0.05	$20.80
	2	$0.80	$332.80
	3	$0.80	$332.80
	4	$0.80	$332.80
Ref #24	**659E15000**	**INTER-SEEDING, (416 SY)**	
	Awd	$0.05	$20.80
	2	$0.80	$332.80
	3	$0.80	$332.80
	4	$0.80	$332.80
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (1.12 TON)**	
	Awd	$1,000.00	$1,120.00
	2	$1,400.00	$1,568.00
	3	$1,400.00	$1,568.00
	4	$1,400.00	$1,568.00
Ref #26	**659E31000**	**LIME, (1.72 ACRE)**	
	Awd	$100.00	$172.00
	2	$100.00	$172.00
	3	$100.00	$172.00
	4	$100.00	$172.00
Ref #27	**659E35000**	**WATER, (45 MGAL)**	
	Awd	$1.00	$45.00
	2	$1.00	$45.00
	3	$1.00	$45.00
	4	$1.00	$45.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (1359 SY)**	
	Awd	$3.00	$4,077.00
	2	$2.25	$3,057.75
	3	$2.25	$3,057.75
	4	$2.25	$3,057.75
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$2,000.00	$2,000.00

Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$7,275.00	$7,275.00
	3	$5,500.00	$5,500.00
	4	$6,150.00	$6,150.00
Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$10,800.00	$10,800.00
	3	$13,100.00	$13,100.00
	4	$11,000.00	$11,000.00
Ref #32	**832E30000**	**EROSION CONTROL, (25552 EACH)**	
	Awd	$1.00	$25,552.00
	2	$1.00	$25,552.00
	3	$1.00	$25,552.00
	4	$1.00	$25,552.00

Section 2 - EROSION CONTROL - Totals

Awd	**$137,999.05**
2	**$149,816.35**
3	**$151,531.95**
4	**$155,681.95**

Ref #33	**605E31100**	**AGGREGATE DRAINS, (551 FT)**	
	Awd	$20.00	$11,020.00
	2	$20.00	$11,020.00
	3	$16.00	$8,816.00
	4	$17.00	$9,367.00
Ref #34	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$8.00	$240.00
	2	$17.00	$510.00
	3	$22.00	$660.00
	4	$50.00	$1,500.00
Ref #35	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$8.00	$240.00
	2	$24.00	$720.00
	3	$23.00	$690.00
	4	$74.00	$2,220.00

Section 3 - DRAINAGE - Totals

Awd	**$11,500.00**
2	**$12,250.00**
3	**$10,166.00**
4	**$13,087.00**

Ref #36	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (249 FT)**	
	Awd	$6.00	$1,494.00
	2	$1.55	$385.95
	3	$3.50	$871.50
	4	$2.00	$498.00

Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (583 SY)**	
	Awd	$24.00	$13,992.00
	2	$22.25	$12,971.75
	3	$25.00	$14,575.00
	4	$22.25	$12,971.75
Ref #38	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1087 CY)**	
	Awd	$230.00	$250,010.00
	2	$224.00	$243,488.00
	3	$250.00	$271,750.00
	4	$224.00	$243,488.00
Ref #39	**304E20000**	**AGGREGATE BASE, (846 CY)**	
	Awd	$65.00	$54,990.00
	2	$60.00	$50,760.00
	3	$65.00	$54,990.00
	4	$70.00	$59,220.00
Ref #40	**407E10000**	**TACK COAT, (873 GAL)**	
	Awd	$2.50	$2,182.50
	2	$3.05	$2,662.65
	3	$3.25	$2,837.25
	4	$2.50	$2,182.50
Ref #41	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (424 CY)**	
	Awd	$295.00	$125,080.00
	2	$283.00	$119,992.00
	3	$350.00	$148,400.00
	4	$285.00	$120,840.00
Ref #42	**618E40900**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (1633 FT)**	
	Awd	$6.00	$9,798.00
	2	$3.85	$6,287.05
	3	$3.50	$5,715.50
	4	$5.00	$8,165.00

Section 4 - PAVEMENT - Totals

Awd	**$457,546.50**
2	**$436,547.40**
3	**$499,139.25**
4	**$447,365.25**

Ref #43	**621E00100**	**RPM, (33 EACH)**	
	Awd	$120.00	$3,960.00
	2	$49.00	$1,617.00
	3	$120.00	$3,960.00
	4	$49.00	$1,617.00
Ref #44	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (26 EACH)**	
	Awd	$1.00	$26.00
	2	$15.00	$390.00
	3	$11.00	$286.00
	4	$16.00	$416.00
Ref #45	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$12.00	$72.00
	2	$12.00	$72.00
	3	$12.00	$72.00
	4	$12.00	$72.00

Ref #46	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (47 EACH)**	
	Awd	$12.00	$564.00
	2	$13.00	$611.00
	3	$12.00	$564.00
	4	$13.00	$611.00
Ref #47	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (106.7 FT)**	
	Awd	$15.00	$1,600.50
	2	$16.00	$1,707.20
	3	$14.50	$1,547.15
	4	$16.00	$1,707.20
Ref #48	**630E08600**	**SIGN POST REFLECTOR, (5 EACH)**	
	Awd	$30.00	$150.00
	2	$45.00	$225.00
	3	$48.00	$240.00
	4	$45.00	$225.00
Ref #49	**630E80100**	**SIGN, FLAT SHEET, (72 SF)**	
	Awd	$30.00	$2,160.00
	2	$18.65	$1,342.80
	3	$20.00	$1,440.00
	4	$18.65	$1,342.80
Ref #50	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (15 EACH)**	
	Awd	$15.00	$225.00
	2	$10.00	$150.00
	3	$25.00	$375.00
	4	$10.00	$150.00
Ref #51	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$65.00	$130.00
	3	$120.00	$240.00
	4	$65.00	$130.00
Ref #52	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$15.00	$150.00
	3	$25.00	$250.00
	4	$15.00	$150.00
Ref #53	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.76 MILE)**	
	Awd	$2,500.00	$1,900.00
	2	$1,500.00	$1,140.00
	3	$2,200.00	$1,672.00
	4	$1,500.00	$1,140.00
Ref #54	**642E00300**	**CENTER LINE, TYPE 1, (0.47 MILE)**	
	Awd	$3,500.00	$1,645.00
	2	$1,650.00	$775.50
	3	$3,200.00	$1,504.00
	4	$1,650.00	$775.50
Ref #55	**642E00500**	**STOP LINE, TYPE 1, (27 FT)**	
	Awd	$15.00	$405.00
	2	$5.00	$135.00
	3	$12.00	$324.00
	4	$5.00	$135.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$13,007.50**
2	**$8,445.50**
3	**$12,474.15**
4	**$8,471.50**

Ref #56	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (25 CY)**	
	Awd	$40.00	$1,000.00
	2	$47.50	$1,187.50
	3	$115.00	$2,875.00
	4	$105.00	$2,625.00
Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$50.00	$2,000.00
	2	$100.00	$4,000.00
	3	$82.00	$3,280.00
	4	$95.00	$3,800.00
Ref #58	**614E11630**	**INCREASED BARRIER DELINEATION, (1229 FT)**	
	Awd	$1.50	$1,843.50
	2	$3.50	$4,301.50
	3	$1.08	$1,327.32
	4	$3.50	$4,301.50
Ref #59	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$3,680.00	$22,080.00
	3	$2,250.00	$13,500.00
	4	$2,350.00	$14,100.00
Ref #60	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,810.00	$15,810.00
	3	$9,200.00	$9,200.00
	4	$15,810.00	$15,810.00
Ref #61	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (236 EACH)**	
	Awd	$12.00	$2,832.00
	2	$6.00	$1,416.00
	3	$12.00	$2,832.00
	4	$6.00	$1,416.00
Ref #62	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$150.00	$3,750.00
	2	$272.75	$6,818.75
	3	$220.00	$5,500.00
	4	$300.00	$7,500.00
Ref #63	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (59 EACH)**	
	Awd	$30.00	$1,770.00
	2	$14.00	$826.00
	3	$9.00	$531.00
	4	$14.00	$826.00
Ref #64	**614E13314**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (37 EACH)**	
	Awd	$36.00	$1,332.00
	2	$14.00	$518.00
	3	$9.00	$333.00
	4	$14.00	$518.00

Ref #65	**614E13360**	**OBJECT MARKER, TWO WAY, (96 EACH)**	
	Awd	$30.00	$2,880.00
	2	$21.00	$2,016.00
	3	$14.00	$1,344.00
	4	$21.00	$2,016.00
Ref #66	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,650.00	$19,800.00
	2	$1,050.00	$12,600.00
	3	$1,000.00	$12,000.00
	4	$1,050.00	$12,600.00
Ref #67	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.6 MILE)**	
	Awd	$5,000.00	$3,000.00
	2	$1,900.00	$1,140.00
	3	$4,225.00	$2,535.00
	4	$1,900.00	$1,140.00
Ref #68	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.91 MILE)**	
	Awd	$2,200.00	$4,202.00
	2	$2,500.00	$4,775.00
	3	$1,920.00	$3,667.20
	4	$2,500.00	$4,775.00
Ref #69	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.06 MILE)**	
	Awd	$13,000.00	$780.00
	2	$9,500.00	$570.00
	3	$12,625.00	$757.50
	4	$9,500.00	$570.00
Ref #70	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (42 FT)**	
	Awd	$14.00	$588.00
	2	$7.00	$294.00
	3	$12.00	$504.00
	4	$7.00	$294.00
Ref #71	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (300 SY)**	
	Awd	$90.00	$27,000.00
	2	$94.25	$28,275.00
	3	$157.00	$47,100.00
	4	$115.00	$34,500.00
Ref #72	**616E10000**	**WATER, (43 MGAL)**	
	Awd	$1.00	$43.00
	2	$30.00	$1,290.00
	3	$75.00	$3,225.00
	4	$45.00	$1,935.00
Ref #73	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$58.00	$2,900.00
	3	$116.00	$5,800.00
	4	$95.00	$4,750.00
Ref #74	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1330 FT)**	
	Awd	$13.00	$17,290.00
	2	$18.00	$23,940.00
	3	$17.00	$22,610.00
	4	$18.00	$23,940.00

Ref #75	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1340 FT)**	
	Awd	$23.00	$30,820.00
	2	$20.00	$26,800.00
	3	$44.00	$58,960.00
	4	$20.00	$26,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$146,930.50**
2	**$161,557.75**
3	**$197,881.02**
4	**$164,216.50**

Ref #76	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$83,000.00	$83,000.00
	2	$92,000.00	$92,000.00
	3	$79,000.00	$79,000.00
	4	$200,000.00	$200,000.00
Ref #77	**202E22900**	**APPROACH SLAB REMOVED, (67 SY)**	
	Awd	$60.00	$4,020.00
	2	$45.25	$3,031.75
	3	$29.00	$1,943.00
	4	$70.00	$4,690.00
Ref #78	**202E23500**	**WEARING COURSE REMOVED, (569 SY)**	
	Awd	$10.00	$5,690.00
	2	$10.00	$5,690.00
	3	$13.00	$7,397.00
	4	$20.00	$11,380.00
Ref #79	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$37,500.00	$37,500.00
	2	$18,500.00	$18,500.00
	3	$63,000.00	$63,000.00
	4	$140,000.00	$140,000.00
Ref #80	**503E21100**	**UNCLASSIFIED EXCAVATION, (340 CY)**	
	Awd	$17.50	$5,950.00
	2	$135.00	$45,900.00
	3	$23.00	$7,820.00
	4	$43.00	$14,620.00
Ref #81	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$46,000.00	$46,000.00
	3	$25,000.00	$25,000.00
	4	$26,000.00	$26,000.00
Ref #82	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (2530 FT)**	
	Awd	$55.00	$139,150.00
	2	$38.00	$96,140.00
	3	$28.30	$71,599.00
	4	$46.00	$116,380.00
Ref #83	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (2310 FT)**	
	Awd	$10.00	$23,100.00
	2	$19.50	$45,045.00
	3	$25.40	$58,674.00
	4	$10.00	$23,100.00

Ref #84	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (56233 LB)**	
	Awd	$2.11	$118,651.63
	2	$2.25	$126,524.25
	3	$1.92	$107,967.36
	4	$1.76	$98,970.08
Ref #85	**511E33419**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (52 CY)**	
	Awd	$1,170.00	$60,840.00
	2	$980.00	$50,960.00
	3	$1,102.00	$57,304.00
	4	$1,100.00	$57,200.00
Ref #86	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$6,000.00	$12,000.00
	3	$4,064.00	$8,128.00
	4	$3,500.00	$7,000.00
Ref #87	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (120 CY)**	
	Awd	$1,220.00	$146,400.00
	2	$1,650.00	$198,000.00
	3	$1,679.00	$201,480.00
	4	$1,700.00	$204,000.00
Ref #88	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (110 CY)**	
	Awd	$650.00	$71,500.00
	2	$1,010.00	$111,100.00
	3	$1,135.00	$124,850.00
	4	$1,400.00	$154,000.00
Ref #89	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (117 CY)**	
	Awd	$650.00	$76,050.00
	2	$610.00	$71,370.00
	3	$740.00	$86,580.00
	4	$580.00	$67,860.00
Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (430 SY)**	
	Awd	$35.00	$15,050.00
	2	$25.00	$10,750.00
	3	$25.00	$10,750.00
	4	$25.00	$10,750.00
Ref #91	**512E33000**	**TYPE 2 WATERPROOFING, (31 SY)**	
	Awd	$40.00	$1,240.00
	2	$36.50	$1,131.50
	3	$35.00	$1,085.00
	4	$40.00	$1,240.00
Ref #92	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$76,160.00	$380,800.00
	2	$74,080.00	$370,400.00
	3	$67,500.00	$337,500.00
	4	$75,000.00	$375,000.00
Ref #93	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$3,500.00	$42,000.00
	3	$4,275.00	$51,300.00
	4	$3,000.00	$36,000.00

Ref #94	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (96 SF)**	
	Awd	$20.00	$1,920.00
	2	$11.00	$1,056.00
	3	$12.00	$1,152.00
	4	$14.00	$1,344.00
Ref #95	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (101 FT)**	
	Awd	$135.00	$13,635.00
	2	$45.00	$4,545.00
	3	$40.00	$4,040.00
	4	$40.00	$4,040.00
Ref #96	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,750.00	$27,500.00
	2	$3,500.00	$35,000.00
	3	$2,960.00	$29,600.00
	4	$2,500.00	$25,000.00
Ref #97	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (241 FT)**	
	Awd	$520.00	$125,320.00
	2	$530.00	$127,730.00
	3	$480.00	$115,680.00
	4	$465.00	$112,065.00
Ref #98	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (149 CY)**	
	Awd	$90.00	$13,410.00
	2	$93.85	$13,983.65
	3	$90.00	$13,410.00
	4	$100.00	$14,900.00
Ref #99	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (255 FT)**	
	Awd	$17.00	$4,335.00
	2	$14.50	$3,697.50
	3	$14.50	$3,697.50
	4	$19.00	$4,845.00
Ref #100	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (158 FT)**	
	Awd	$20.00	$3,160.00
	2	$7.50	$1,185.00
	3	$5.50	$869.00
	4	$10.00	$1,580.00
Ref #101	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$20.00	$1,040.00
	2	$28.50	$1,482.00
	3	$34.00	$1,768.00
	4	$18.00	$936.00
Ref #102	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (189 SY)**	
	Awd	$285.00	$53,865.00
	2	$500.00	$94,500.00
	3	$400.00	$75,600.00
	4	$480.00	$90,720.00
Ref #103	**526E90010**	**TYPE A INSTALLATION, (68 FT)**	
	Awd	$260.00	$17,680.00
	2	$250.00	$17,000.00
	3	$260.00	$17,680.00
	4	$285.00	$19,380.00

Ref #104	**613E41201**	**LOW STRENGTH MORTAR BACKFILL, AS PER PLAN, (128 CY)**	
	Awd	$275.00	$35,200.00
	2	$480.00	$61,440.00
	3	$200.00	$25,600.00
	4	$210.00	$26,880.00
Ref #105	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$14,000.00	$14,000.00
	2	$11,500.00	$11,500.00
	3	$13,000.00	$13,000.00
	4	$15,000.00	$15,000.00
Ref #106	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (29 CF)**	
	Awd	$750.00	$21,750.00
	2	$730.00	$21,170.00
	3	$700.00	$20,300.00
	4	$627.00	$18,183.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (PIK-00104-0 - Totals

Awd	**$1,551,756.63**
2	**$1,740,831.65**
3	**$1,623,773.86**
4	**$1,883,063.08**

Ref #107	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$16,000.00	$16,000.00
	3	$18,000.00	$18,000.00
	4	$23,000.00	$23,000.00
Ref #108	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$50,000.00	$50,000.00
	3	$35,000.00	$35,000.00
	4	$40,000.00	$40,000.00
Ref #109	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$41,160.00	$41,160.00
	3	$39,000.00	$39,000.00
	4	$26,000.00	$26,000.00
Ref #110	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,780.00	$2,780.00
	3	$3,900.00	$3,900.00
	4	$4,000.00	$4,000.00
Ref #111	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,730.00	$3,730.00
	3	$3,900.00	$3,900.00
	4	$4,000.00	$4,000.00
Ref #112	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$263,000.00**
2	**$213,670.00**
3	**$199,800.00**
4	**$197,000.00**