# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230595
PID 107347
D10-Lighting FY2024
Federal
Type: LIGHTING
Letting Date: 12/14/2023
Completion Date: 11/1/2024

Contract Awarded To: ASPLUNDH CONSTRUCTION LLC
Award Amount: $1,170,555.68

Engineer's Estimate: $1,319,000.00

**Bidder 1**
ASPLUNDH CONSTRUCTION LLC
481 SCHROCK RD
Franklin
COLUMBUS, OH 43229
**Bid $1,170,555.68**

**Bidder 2**
CORNERSTONE ELECTRIC INC
14375 WEST CALLA RD
Columbiana
SALEM, OH 44460
**Bid $1,217,601.00**

**Bidder 3**
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
**Bid $1,276,600.00**

**Bidder 4**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $1,338,507.80**

**Bidder 5**
SPECIALTY GROUPS INC
ROUTE 2 BOX 190C

LOST CREEK, WV 26385
**Bid $1,669,340.08**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E75000** | **FENCE REMOVED, (20 FT)** | |
| | Awd | $132.54 | $2,650.80 |
| | 2 | $29.00 | $580.00 |
| | 3 | $37.00 | $740.00 |
| | 4 | $28.50 | $570.00 |
| | 5 | $9.60 | $192.00 |
| **Ref #2** | **606E15050** | **GUARDRAIL, TYPE MGS, (100 FT)** | |
| | Awd | $42.50 | $4,250.00 |
| | 2 | $33.00 | $3,300.00 |
| | 3 | $49.00 | $4,900.00 |
| | 4 | $32.40 | $3,240.00 |
| | 5 | $38.25 | $3,825.00 |
| **Ref #3** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)** | |
| | Awd | $1,500.00 | $3,000.00 |
| | 2 | $1,850.00 | $3,700.00 |
| | 3 | $1,995.00 | $3,990.00 |
| | 4 | $1,850.00 | $3,700.00 |
| | 5 | $1,430.00 | $2,860.00 |
| **Ref #4** | **606E35102** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $780.00 | $1,560.00 |
| | 3 | $3,185.00 | $6,370.00 |
| | 4 | $780.00 | $1,560.00 |
| | 5 | $670.00 | $1,340.00 |
| **Ref #5** | **608E10000** | **4" CONCRETE WALK, (120 SF)** | |
| | Awd | $30.00 | $3,600.00 |
| | 2 | $50.00 | $6,000.00 |
| | 3 | $30.00 | $3,600.00 |
| | 4 | $52.00 | $6,240.00 |
| | 5 | $24.00 | $2,880.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$15,500.80** |
| **2** | **$15,140.00** |
| **3** | **$19,600.00** |
| **4** | **$15,310.00** |
| **5** | **$11,097.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **659E10000** | **SEEDING AND MULCHING, (4000 SY)** | |
| | Awd | $3.75 | $15,000.00 |
| | 2 | $3.75 | $15,000.00 |
| | 3 | $1.55 | $6,200.00 |
| | 4 | $3.20 | $12,800.00 |
| | 5 | $4.80 | $19,200.00 |
| **Ref #7** | **659E20000** | **COMMERCIAL FERTILIZER, (0.4 TON)** | |
| | Awd | $875.00 | $350.00 |
| | 2 | $1,125.00 | $450.00 |
| | 3 | $1,000.00 | $400.00 |
| | 4 | $1,125.00 | $450.00 |
| | 5 | $960.00 | $384.00 |

| | | | |
|---|---|---|---|
| **Ref #8** | **659E31000** | **LIME, (0.9 ACRE)** | |
| | Awd | $444.44 | $400.00 |
| | 2 | $1,000.00 | $900.00 |
| | 3 | $1,000.00 | $900.00 |
| | 4 | $20.00 | $18.00 |
| | 5 | $140.00 | $126.00 |
| **Ref #9** | **659E35000** | **WATER, (22 MGAL)** | |
| | Awd | $6.25 | $137.50 |
| | 2 | $10.00 | $220.00 |
| | 3 | $10.00 | $220.00 |
| | 4 | $1.00 | $22.00 |
| | 5 | $3.85 | $84.70 |
| **Ref #10** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |
| | 5 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$18,887.50** |
| **2** | **$19,570.00** |
| **3** | **$10,720.00** |
| **4** | **$16,290.00** |
| **5** | **$22,794.70** |

| | | | |
|---|---|---|---|
| **Ref #11** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (40 FT)** | |
| | Awd | $25.00 | $1,000.00 |
| | 2 | $60.00 | $2,400.00 |
| | 3 | $10.00 | $400.00 |
| | 4 | $8.00 | $320.00 |
| | 5 | $48.00 | $1,920.00 |
| **Ref #12** | **452E10051** | **6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, , (63 SY)** | |
| | Awd | $103.17 | $6,499.71 |
| | 2 | $300.00 | $18,900.00 |
| | 3 | $208.00 | $13,104.00 |
| | 4 | $175.00 | $11,025.00 |
| | 5 | $150.00 | $9,450.00 |
| **Ref #13** | **609E12000** | **COMBINATION CURB AND GUTTER, TYPE 2, (40 FT)** | |
| | Awd | $66.25 | $2,650.00 |
| | 2 | $200.00 | $8,000.00 |
| | 3 | $100.00 | $4,000.00 |
| | 4 | $98.00 | $3,920.00 |
| | 5 | $140.00 | $5,600.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$10,149.71** |
| **2** | **$29,300.00** |
| **3** | **$17,504.00** |
| **4** | **$15,265.00** |
| **5** | **$16,970.00** |

| | | | |
|---|---|---|---|
| **Ref #14** | **625E00450** | **CONNECTION, FUSED PULL APART, (144 EACH)** | |
| | Awd | $77.68 | $11,185.92 |
| | 2 | $150.00 | $21,600.00 |
| | 3 | $167.50 | $24,120.00 |
| | 4 | $110.00 | $15,840.00 |
| | 5 | $110.00 | $15,840.00 |
| **Ref #15** | **625E00460** | **CONNECTION, UNFUSED PULL APART, (72 EACH)** | |
| | Awd | $70.61 | $5,083.92 |
| | 2 | $150.00 | $10,800.00 |
| | 3 | $167.50 | $12,060.00 |
| | 4 | $100.00 | $7,200.00 |
| | 5 | $110.00 | $7,920.00 |
| **Ref #16** | **625E00480** | **CONNECTION, UNFUSED PERMANENT, (111 EACH)** | |
| | Awd | $49.95 | $5,544.45 |
| | 2 | $150.00 | $16,650.00 |
| | 3 | $128.50 | $14,263.50 |
| | 4 | $105.00 | $11,655.00 |
| | 5 | $110.00 | $12,210.00 |
| **Ref #17** | **625E02501** | **TRANSFORMER BASE, TYPE AT-A, AS PER PLAN, (16 EACH)** | |
| | Awd | $490.09 | $7,841.44 |
| | 2 | $800.00 | $12,800.00 |
| | 3 | $425.00 | $6,800.00 |
| | 4 | $625.00 | $10,000.00 |
| | 5 | $860.00 | $13,760.00 |
| **Ref #18** | **625E10490** | **LIGHT POLE, CONVENTIONAL, DESIGN AT15B35, (5 EACH)** | |
| | Awd | $2,711.91 | $13,559.55 |
| | 2 | $3,000.00 | $15,000.00 |
| | 3 | $2,870.00 | $14,350.00 |
| | 4 | $4,200.00 | $21,000.00 |
| | 5 | $3,500.00 | $17,500.00 |
| **Ref #19** | **625E14100** | **LIGHT POLE FOUNDATION, 24" X 8' DEEP, (19 EACH)** | |
| | Awd | $2,043.82 | $38,832.58 |
| | 2 | $2,000.00 | $38,000.00 |
| | 3 | $2,560.00 | $48,640.00 |
| | 4 | $3,300.00 | $62,700.00 |
| | 5 | $2,460.00 | $46,740.00 |
| **Ref #20** | **625E23200** | **NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (18756 FT)** | |
| | Awd | $3.11 | $58,331.16 |
| | 2 | $2.50 | $46,890.00 |
| | 3 | $2.87 | $53,829.72 |
| | 4 | $3.50 | $65,646.00 |
| | 5 | $7.45 | $139,732.20 |
| **Ref #21** | **625E23400** | **NO. 10 AWG POLE AND BRACKET CABLE, (11982 FT)** | |
| | Awd | $1.02 | $12,221.64 |
| | 2 | $1.50 | $17,973.00 |
| | 3 | $0.66 | $7,908.12 |
| | 4 | $2.00 | $23,964.00 |
| | 5 | $1.25 | $14,977.50 |

| | | | |
|---|---|---|---|
| **Ref #22** | **625E24350** | **1-1/2" DUCT CABLE WITH FOUR NO. 4 AWG 2400 VOLT CA, (14981 FT)** | |
| | Awd | $9.91 | $148,461.71 |
| | 2 | $10.00 | $149,810.00 |
| | 3 | $14.30 | $214,228.30 |
| | 4 | $15.00 | $224,715.00 |
| | 5 | $29.50 | $441,939.50 |
| **Ref #23** | **625E25500** | **CONDUIT, 3", 725.04, (20 FT)** | |
| | Awd | $24.53 | $490.60 |
| | 2 | $35.00 | $700.00 |
| | 3 | $28.85 | $577.00 |
| | 4 | $35.00 | $700.00 |
| | 5 | $36.00 | $720.00 |
| **Ref #24** | **625E25902** | **CONDUIT, JACKED OR DRILLED, 725.04, 3", (1622 FT)** | |
| | Awd | $60.36 | $97,903.92 |
| | 2 | $60.00 | $97,320.00 |
| | 3 | $63.70 | $103,321.40 |
| | 4 | $55.00 | $89,210.00 |
| | 5 | $45.75 | $74,206.50 |
| **Ref #25** | **625E25910** | **CONDUIT CLEANED AND CABLES REMOVED, (2429 FT)** | |
| | Awd | $1.28 | $3,109.12 |
| | 2 | $1.00 | $2,429.00 |
| | 3 | $0.40 | $971.60 |
| | 4 | $1.00 | $2,429.00 |
| | 5 | $0.72 | $1,748.88 |
| **Ref #26** | **625E26253** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (37 EACH)** | |
| | Awd | $343.59 | $12,712.83 |
| | 2 | $550.00 | $20,350.00 |
| | 3 | $455.00 | $16,835.00 |
| | 4 | $490.00 | $18,130.00 |
| | 5 | $580.00 | $21,460.00 |
| **Ref #27** | **625E26253** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (36 EACH)** | |
| | Awd | $343.59 | $12,369.24 |
| | 2 | $550.00 | $19,800.00 |
| | 3 | $455.00 | $16,380.00 |
| | 4 | $490.00 | $17,640.00 |
| | 5 | $580.00 | $20,880.00 |
| **Ref #28** | **625E27503** | **LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (5 EACH)** | |
| | Awd | $520.91 | $2,604.55 |
| | 2 | $600.00 | $3,000.00 |
| | 3 | $745.00 | $3,725.00 |
| | 4 | $850.00 | $4,250.00 |
| | 5 | $540.00 | $2,700.00 |
| **Ref #29** | **625E29002** | **TRENCH, 24" DEEP, (13383 FT)** | |
| | Awd | $10.60 | $141,859.80 |
| | 2 | $9.00 | $120,447.00 |
| | 3 | $13.03 | $174,380.49 |
| | 4 | $10.00 | $133,830.00 |
| | 5 | $6.40 | $85,651.20 |

| | | | |
|---|---|---|---|
| **Ref #30** | **625E29010** | **TRENCH, 30" DEEP, (1636 FT)** | |
| | Awd | $10.59 | $17,325.24 |
| | 2 | $10.00 | $16,360.00 |
| | 3 | $9.45 | $15,460.20 |
| | 4 | $12.00 | $19,632.00 |
| | 5 | $6.80 | $11,124.80 |
| **Ref #31** | **625E30700** | **PULL BOX, 725.08, 18", (30 EACH)** | |
| | Awd | $1,005.16 | $30,154.80 |
| | 2 | $1,100.00 | $33,000.00 |
| | 3 | $1,738.00 | $52,140.00 |
| | 4 | $1,175.00 | $35,250.00 |
| | 5 | $2,550.00 | $76,500.00 |
| **Ref #32** | **625E30706** | **PULL BOX, 725.08, 24", (2 EACH)** | |
| | Awd | $1,135.16 | $2,270.32 |
| | 2 | $1,500.00 | $3,000.00 |
| | 3 | $1,965.00 | $3,930.00 |
| | 4 | $1,400.00 | $2,800.00 |
| | 5 | $2,910.00 | $5,820.00 |
| **Ref #33** | **625E31510** | **PULL BOX REMOVED, (1 EACH)** | |
| | Awd | $530.16 | $530.16 |
| | 2 | $200.00 | $200.00 |
| | 3 | $185.00 | $185.00 |
| | 4 | $200.00 | $200.00 |
| | 5 | $440.00 | $440.00 |
| **Ref #34** | **625E32000** | **GROUND ROD, (72 EACH)** | |
| | Awd | $164.38 | $11,835.36 |
| | 2 | $250.00 | $18,000.00 |
| | 3 | $310.00 | $22,320.00 |
| | 4 | $300.00 | $21,600.00 |
| | 5 | $160.00 | $11,520.00 |
| **Ref #35** | **625E34001** | **POWER SERVICE, AS PER PLAN A, (1 EACH)** | |
| | Awd | $8,389.25 | $8,389.25 |
| | 2 | $7,000.00 | $7,000.00 |
| | 3 | $11,175.00 | $11,175.00 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $14,070.00 | $14,070.00 |
| **Ref #36** | **625E34001** | **POWER SERVICE, AS PER PLAN B, (1 EACH)** | |
| | Awd | $8,079.25 | $8,079.25 |
| | 2 | $7,000.00 | $7,000.00 |
| | 3 | $11,415.00 | $11,415.00 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $14,800.00 | $14,800.00 |
| **Ref #37** | **625E35010** | **REMOVE AND REERECT EXISTING LIGHT POLE, (18 EACH)** | |
| | Awd | $792.24 | $14,260.32 |
| | 2 | $1,000.00 | $18,000.00 |
| | 3 | $700.00 | $12,600.00 |
| | 4 | $825.00 | $14,850.00 |
| | 5 | $420.00 | $7,560.00 |

| | | | |
|---|---|---|---|
| **Ref #38** | **625E36010** | **UNDERGROUND WARNING/MARKING TAPE, (15460 FT)** | |
| | Awd | $1.25 | $19,325.00 |
| | 2 | $2.00 | $30,920.00 |
| | 3 | $1.18 | $18,242.80 |
| | 4 | $1.00 | $15,460.00 |
| | 5 | $0.81 | $12,522.60 |
| **Ref #39** | **625E37100** | **SERVICE TO UNDERPASS LIGHTING, (2 EACH)** | |
| | Awd | $2,335.40 | $4,670.80 |
| | 2 | $5,000.00 | $10,000.00 |
| | 3 | $1,075.00 | $2,150.00 |
| | 4 | $4,000.00 | $8,000.00 |
| | 5 | $3,820.00 | $7,640.00 |
| **Ref #40** | **625E75510** | **POWER SERVICE REMOVED, (3 EACH)** | |
| | Awd | $1,320.40 | $3,961.20 |
| | 2 | $500.00 | $1,500.00 |
| | 3 | $740.00 | $2,220.00 |
| | 4 | $500.00 | $1,500.00 |
| | 5 | $1,020.00 | $3,060.00 |
| **Ref #41** | **625E75521** | **LUMINAIRE SUPPORT REMOVED, AS PER PLAN, (5 EACH)** | |
| | Awd | $396.12 | $1,980.60 |
| | 2 | $200.00 | $1,000.00 |
| | 3 | $370.00 | $1,850.00 |
| | 4 | $400.00 | $2,000.00 |
| | 5 | $630.00 | $3,150.00 |
| **Ref #42** | **625E75522** | **LUMINAIRE SUPPORT FOUNDATION REMOVED, (19 EACH)** | |
| | Awd | $300.08 | $5,701.52 |
| | 2 | $350.00 | $6,650.00 |
| | 3 | $370.00 | $7,030.00 |
| | 4 | $800.00 | $15,200.00 |
| | 5 | $680.00 | $12,920.00 |
| **Ref #43** | **625E75551** | **DISTRIBUTION CABLE REMOVED, AS PER PLAN, (12343 FT)** | |
| | Awd | $1.28 | $15,799.04 |
| | 2 | $2.00 | $24,686.00 |
| | 3 | $0.37 | $4,566.91 |
| | 4 | $0.60 | $7,405.80 |
| | 5 | $2.15 | $26,537.45 |
| **Ref #44** | **625E98000** | **LIGHTING, MISC.: NEW LIGHT POLE ON EXISTING FOUNDA, (4 EACH)** | |
| | Awd | $396.12 | $1,584.48 |
| | 2 | $550.00 | $2,200.00 |
| | 3 | $605.00 | $2,420.00 |
| | 4 | $1,500.00 | $6,000.00 |
| | 5 | $420.00 | $1,680.00 |
| **Ref #45** | **625E98000** | **LIGHTING, MISC.: REUSE AND REHABILITATION OF EXIST, (49 EACH)** | |
| | Awd | $596.12 | $29,209.88 |
| | 2 | $800.00 | $39,200.00 |
| | 3 | $700.00 | $34,300.00 |
| | 4 | $800.00 | $39,200.00 |
| | 5 | $1,120.00 | $54,880.00 |

| | | | |
|---|---|---|---|
| **Ref #46** | **625E98000** | **LIGHTING, MISC.: REUSE AND REHABILITATION OF EXIST, (18 EACH)** | |
| | Awd | $618.23 | $11,128.14 |
| | 2 | $500.00 | $9,000.00 |
| | 3 | $915.00 | $16,470.00 |
| | 4 | $650.00 | $11,700.00 |
| | 5 | $740.00 | $13,320.00 |
| **Ref #47** | **625E98100** | **LIGHTING, MISC.: CONDUIT REMOVED, (45 FT)** | |
| | Awd | $14.60 | $657.00 |
| | 2 | $10.00 | $450.00 |
| | 3 | $8.20 | $369.00 |
| | 4 | $5.00 | $225.00 |
| | 5 | $25.75 | $1,158.75 |

**Section 4 - LIGHTING - Totals**

| | |
|---|---|
| **Awd** | **$758,974.79** |
| **2** | **$821,735.00** |
| **3** | **$931,234.04** |
| **4** | **$929,931.80** |
| **5** | **$1,196,689.38** |

| | | | |
|---|---|---|---|
| **Ref #48** | **625E22990** | **NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (8788 FT)** | |
| | Awd | $2.35 | $20,651.80 |
| | 2 | $2.00 | $17,576.00 |
| | 3 | $1.96 | $17,224.48 |
| | 4 | $2.00 | $17,576.00 |
| | 5 | $2.50 | $21,970.00 |
| **Ref #49** | **625E25408** | **CONDUIT, 2", 725.051, (1636 FT)** | |
| | Awd | $3.93 | $6,429.48 |
| | 2 | $5.00 | $8,180.00 |
| | 3 | $8.10 | $13,251.60 |
| | 4 | $10.00 | $16,360.00 |
| | 5 | $10.50 | $17,178.00 |
| **Ref #50** | **625E30711** | **PULL BOX, 725.08, 32", AS PER PLAN, (3 EACH)** | |
| | Awd | $2,743.65 | $8,230.95 |
| | 2 | $4,000.00 | $12,000.00 |
| | 3 | $3,765.00 | $11,295.00 |
| | 4 | $2,600.00 | $7,800.00 |
| | 5 | $4,260.00 | $12,780.00 |
| **Ref #51** | **625E32001** | **GROUND ROD, AS PER PLAN, (18 EACH)** | |
| | Awd | $167.88 | $3,021.84 |
| | 2 | $350.00 | $6,300.00 |
| | 3 | $310.00 | $5,580.00 |
| | 4 | $300.00 | $5,400.00 |
| | 5 | $200.00 | $3,600.00 |
| **Ref #52** | **625E98000** | **LIGHTING, MISC.: STEP-DOWN TRANSFORMER AND SUPPORT, (3 EACH)** | |
| | Awd | $14,627.62 | $43,882.86 |
| | 2 | $7,000.00 | $21,000.00 |
| | 3 | $10,320.00 | $30,960.00 |
| | 4 | $11,775.00 | $35,325.00 |
| | 5 | $13,230.00 | $39,690.00 |

| | | | |
|---|---|---|---|
| **Ref #53** | **632E64000** | **STRAIN POLE FOUNDATION, (3 EACH)** | |
| | Awd | $5,885.58 | $17,656.74 |
| | 2 | $7,000.00 | $21,000.00 |
| | 3 | $9,400.00 | $28,200.00 |
| | 4 | $9,250.00 | $27,750.00 |
| | 5 | $7,440.00 | $22,320.00 |
| **Ref #54** | **632E70001** | **POWER SERVICE, AS PER PLAN C, (1 EACH)** | |
| | Awd | $4,475.75 | $4,475.75 |
| | 2 | $7,000.00 | $7,000.00 |
| | 3 | $7,395.00 | $7,395.00 |
| | 4 | $8,000.00 | $8,000.00 |
| | 5 | $4,260.00 | $4,260.00 |
| **Ref #55** | **632E70001** | **POWER SERVICE, AS PER PLAN D, (2 EACH)** | |
| | Awd | $3,758.59 | $7,517.18 |
| | 2 | $4,000.00 | $8,000.00 |
| | 3 | $2,305.00 | $4,610.00 |
| | 4 | $8,000.00 | $16,000.00 |
| | 5 | $4,260.00 | $8,520.00 |
| **Ref #56** | **632E86131** | **STRAIN POLE, TYPE TC-81.11, DESIGN 10, AS PER PLAN, (3 EACH)** | |
| | Awd | $9,676.20 | $29,028.60 |
| | 2 | $11,500.00 | $34,500.00 |
| | 3 | $9,755.00 | $29,265.00 |
| | 4 | $11,000.00 | $33,000.00 |
| | 5 | $15,730.00 | $47,190.00 |
| **Ref #57** | **633E67100** | **CABINET FOUNDATION, (3 EACH)** | |
| | Awd | $2,585.36 | $7,756.08 |
| | 2 | $2,500.00 | $7,500.00 |
| | 3 | $3,150.00 | $9,450.00 |
| | 4 | $3,850.00 | $11,550.00 |
| | 5 | $2,620.00 | $7,860.00 |
| **Ref #58** | **633E67200** | **CONTROLLER WORK PAD, (3 EACH)** | |
| | Awd | $349.80 | $1,049.40 |
| | 2 | $4,000.00 | $12,000.00 |
| | 3 | $3,550.00 | $10,650.00 |
| | 4 | $3,000.00 | $9,000.00 |
| | 5 | $2,380.00 | $7,140.00 |
| **Ref #59** | **809E60000** | **CCTV IP-CAMERA SYSTEM, DOME-TYPE, (3 EACH)** | |
| | Awd | $5,881.40 | $17,644.20 |
| | 2 | $6,500.00 | $19,500.00 |
| | 3 | $5,100.00 | $15,300.00 |
| | 4 | $7,000.00 | $21,000.00 |
| | 5 | $7,940.00 | $23,820.00 |
| **Ref #60** | **809E65000** | **ITS CABINET - GROUND MOUNTED, (3 EACH)** | |
| | Awd | $10,775.40 | $32,326.20 |
| | 2 | $15,000.00 | $45,000.00 |
| | 3 | $9,110.00 | $27,330.00 |
| | 4 | $14,850.00 | $44,550.00 |
| | 5 | $16,520.00 | $49,560.00 |

**Section 5 - TRAFFIC SURVEILLANCE - Totals**

| | |
|---|---|
| **Awd** | **$199,671.08** |
| **2** | **$219,556.00** |
| **3** | **$210,511.08** |
| **4** | **$253,311.00** |
| **5** | **$265,888.00** |

| | | | |
|---|---|---|---|
| **Ref #61** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)** | |
| | Awd | $80.00 | $6,400.00 |
| | 2 | $60.00 | $4,800.00 |
| | 3 | $75.00 | $6,000.00 |
| | 4 | $95.00 | $7,600.00 |
| | 5 | $65.00 | $5,200.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$6,400.00** |
| **2** | **$4,800.00** |
| **3** | **$6,000.00** |
| **4** | **$7,600.00** |
| **5** | **$5,200.00** |

| | | | |
|---|---|---|---|
| **Ref #62** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $11,000.00 | $11,000.00 |
| | 3 | $6,605.88 | $6,605.88 |
| | 4 | $9,800.00 | $9,800.00 |
| | 5 | $9,840.00 | $9,840.00 |
| **Ref #63** | **614E11001** | **MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $46,739.00 | $46,739.00 |
| | 2 | $35,000.00 | $35,000.00 |
| | 3 | $31,925.00 | $31,925.00 |
| | 4 | $37,000.00 | $37,000.00 |
| | 5 | $46,390.00 | $46,390.00 |
| **Ref #64** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $11,500.00 | $11,500.00 |
| | 2 | $11,500.00 | $11,500.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $14,000.00 | $14,000.00 |
| | 5 | $11,010.00 | $11,010.00 |
| **Ref #65** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $77,732.80 | $77,732.80 |
| | 2 | $50,000.00 | $50,000.00 |
| | 3 | $40,000.00 | $40,000.00 |
| | 4 | $40,000.00 | $40,000.00 |
| | 5 | $83,461.00 | $83,461.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$160,971.80** |
| **2** | **$107,500.00** |
| **3** | **$81,030.88** |
| **4** | **$100,800.00** |
| **5** | **$150,701.00** |