Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240004
PID 115994
BRO-US 52-22.27 Slide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 1/11/2024
Completion Date: 10/31/2024

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $1,170,853.77

Engineer's Estimate: $1,239,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,170,853.77

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,170,946.70

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,242,831.00

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,400,122.27

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,413,801.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,662.00	$4,662.00
	2	$3,500.00	$3,500.00
	3	$6,000.00	$6,000.00
	4	$1,632.00	$1,632.00
	5	$7,500.00	$7,500.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (1103 SY)**	
	Awd	$16.82	$18,552.46
	2	$18.00	$19,854.00
	3	$20.00	$22,060.00
	4	$17.00	$18,751.00
	5	$25.00	$27,575.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (270 FT)**	
	Awd	$4.00	$1,080.00
	2	$11.00	$2,970.00
	3	$6.50	$1,755.00
	4	$4.00	$1,080.00
	5	$2.00	$540.00
Ref #4	**203E10000**	**EXCAVATION, (86 CY)**	
	Awd	$34.00	$2,924.00
	2	$36.00	$3,096.00
	3	$35.00	$3,010.00
	4	$37.00	$3,182.00
	5	$32.00	$2,752.00
Ref #5	**203E20000**	**EMBANKMENT, (200 CY)**	
	Awd	$24.00	$4,800.00
	2	$35.00	$7,000.00
	3	$30.00	$6,000.00
	4	$18.00	$3,600.00
	5	$27.00	$5,400.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (988 SY)**	
	Awd	$4.00	$3,952.00
	2	$1.00	$988.00
	3	$4.50	$4,446.00
	4	$5.00	$4,940.00
	5	$5.00	$4,940.00
Ref #7	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$188.00	$188.00
	2	$300.00	$300.00
	3	$220.00	$220.00
	4	$341.00	$341.00
	5	$250.00	$250.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$20.00	$6,000.00
	2	$21.00	$6,300.00
	3	$30.00	$9,000.00
	4	$20.00	$6,000.00
	5	$25.00	$7,500.00

Ref #9	**606E20050**	**ROUNDED END SECTION, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$54.00	$108.00
	3	$85.00	$170.00
	4	$50.00	$100.00
	5	$70.00	$140.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,200.00	$3,600.00
	2	$1,300.00	$3,900.00
	3	$1,200.00	$3,600.00
	4	$1,208.00	$3,624.00
	5	$1,250.00	$3,750.00
Ref #11	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (5 EACH)**	
	Awd	$235.00	$1,175.00
	2	$800.00	$4,000.00
	3	$600.00	$3,000.00
	4	$98.00	$490.00
	5	$300.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$47,033.46**
2	**$52,016.00**
3	**$59,261.00**
4	**$43,740.00**
5	**$61,847.00**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (675 SY)**	
	Awd	$5.00	$3,375.00
	2	$5.00	$3,375.00
	3	$4.50	$3,037.50
	4	$3.00	$2,025.00
	5	$4.60	$3,105.00
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (35 SY)**	
	Awd	$0.05	$1.75
	2	$5.00	$175.00
	3	$3.00	$105.00
	4	$2.00	$70.00
	5	$4.60	$161.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$589.00	$58.90
	2	$1,500.00	$150.00
	3	$980.00	$98.00
	4	$1,410.00	$141.00
	5	$1,400.00	$140.00
Ref #15	**659E31000**	**LIME, (0.14 ACRE)**	
	Awd	$589.00	$82.46
	2	$105.00	$14.70
	3	$400.00	$56.00
	4	$453.00	$63.42
	5	$100.00	$14.00

Ref #16	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$15.00	$45.00
	4	$1.00	$3.00
	5	$1.00	$3.00
Ref #17	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,521.11**
2	**$8,717.70**
3	**$8,341.50**
4	**$7,302.42**
5	**$8,423.00**

Ref #18	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (490 FT)**	
	Awd	$20.00	$9,800.00
	2	$19.00	$9,310.00
	3	$35.00	$17,150.00
	4	$11.00	$5,390.00
	5	$20.00	$9,800.00
Ref #19	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (45 FT)**	
	Awd	$19.00	$855.00
	2	$15.00	$675.00
	3	$30.00	$1,350.00
	4	$37.00	$1,665.00
	5	$30.00	$1,350.00
Ref #20	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$266.00	$266.00
	2	$700.00	$700.00
	3	$350.00	$350.00
	4	$244.00	$244.00
	5	$500.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$10,921.00**
2	**$10,685.00**
3	**$18,850.00**
4	**$7,299.00**
5	**$11,650.00**

Ref #21	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (82 FT)**	
	Awd	$4.00	$328.00
	2	$27.00	$2,214.00
	3	$25.00	$2,050.00
	4	$2.00	$164.00
	5	$7.50	$615.00

Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (206 CY)**	
	Awd	$275.00	$56,650.00
	2	$305.00	$62,830.00
	3	$290.00	$59,740.00
	4	$277.00	$57,062.00
	5	$355.00	$73,130.00
Ref #23	**304E20000**	**AGGREGATE BASE, (159 CY)**	
	Awd	$81.00	$12,879.00
	2	$104.00	$16,536.00
	3	$115.00	$18,285.00
	4	$96.00	$15,264.00
	5	$90.00	$14,310.00
Ref #24	**407E10000**	**TACK COAT, (109 GAL)**	
	Awd	$6.00	$654.00
	2	$6.00	$654.00
	3	$4.50	$490.50
	4	$6.00	$654.00
	5	$10.00	$1,090.00
Ref #25	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (76 CY)**	
	Awd	$339.00	$25,764.00
	2	$367.00	$27,892.00
	3	$380.00	$28,880.00
	4	$341.00	$25,916.00
	5	$575.00	$43,700.00
Ref #26	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (144 SY)**	
	Awd	$125.00	$18,000.00
	2	$114.00	$16,416.00
	3	$160.00	$23,040.00
	4	$68.00	$9,792.00
	5	$130.00	$18,720.00

Section 4 - PAVEMENT - Totals

Awd	**$114,275.00**
2	**$126,542.00**
3	**$132,485.50**
4	**$108,852.00**
5	**$151,565.00**

Ref #27	**621E00100**	**RPM, (6 EACH)**	
	Awd	$615.00	$3,690.00
	2	$667.00	$4,002.00
	3	$230.00	$1,380.00
	4	$619.00	$3,714.00
	5	$615.00	$3,690.00
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$9.00	$54.00
	2	$10.00	$60.00
	3	$25.00	$150.00
	4	$47.00	$282.00
	5	$40.00	$240.00

Ref #29	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (9 EACH)**	
	Awd	$18.00	$162.00
	2	$16.00	$144.00
	3	$15.00	$135.00
	4	$15.00	$135.00
	5	$12.00	$108.00
Ref #30	**644E00104**	**EDGE LINE, 6", (0.21 MILE)**	
	Awd	$12,670.00	$2,660.70
	2	$13,750.00	$2,887.50
	3	$18,000.00	$3,780.00
	4	$12,759.00	$2,679.39
	5	$12,670.00	$2,660.70
Ref #31	**644E00300**	**CENTER LINE, (0.1 MILE)**	
	Awd	$16,185.00	$1,618.50
	2	$17,565.00	$1,756.50
	3	$7,800.00	$780.00
	4	$16,299.00	$1,629.90
	5	$16,185.00	$1,618.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,185.20**
2	**$8,850.00**
3	**$6,225.00**
4	**$8,440.29**
5	**$8,317.20**

Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$88.00	$704.00
	2	$108.00	$864.00
	3	$80.00	$640.00
	4	$51.00	$408.00
	5	$95.00	$760.00
Ref #33	**614E11630**	**INCREASED BARRIER DELINEATION, (400 FT)**	
	Awd	$1.50	$600.00
	2	$3.00	$1,200.00
	3	$3.50	$1,400.00
	4	$3.00	$1,200.00
	5	$3.15	$1,260.00
Ref #34	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,265.00	$13,590.00
	3	$2,600.00	$15,600.00
	4	$2,102.00	$12,612.00
	5	$2,090.00	$12,540.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$340.00	$6,800.00
	2	$500.00	$10,000.00
	3	$250.00	$5,000.00
	4	$468.00	$9,360.00
	5	$350.00	$7,000.00

Ref #36	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (20 EACH)**	
	Awd	$12.00	$240.00
	2	$18.00	$360.00
	3	$20.00	$400.00
	4	$17.00	$340.00
	5	$17.15	$343.00
Ref #37	**614E13360**	**OBJECT MARKER, TWO WAY, (20 EACH)**	
	Awd	$12.00	$240.00
	2	$29.00	$580.00
	3	$25.00	$500.00
	4	$27.00	$540.00
	5	$27.15	$543.00
Ref #38	**614E20210**	**WORK ZONE LANE LINE, CLASS I, 6", 740.06, TYPE I, (0.5 MILE)**	
	Awd	$10,200.00	$5,100.00
	2	$10,950.00	$5,475.00
	3	$15,000.00	$7,500.00
	4	$10,194.00	$5,097.00
	5	$10,125.00	$5,062.50
Ref #39	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$13.00	$312.00
	2	$13.50	$324.00
	3	$20.00	$480.00
	4	$13.00	$312.00
	5	$13.00	$312.00
Ref #40	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,203.00	$5,203.00
	2	$3,000.00	$3,000.00
	3	$7,300.00	$7,300.00
	4	$4,434.00	$4,434.00
	5	$15,000.00	$15,000.00
Ref #41	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (142 SY)**	
	Awd	$111.00	$15,762.00
	2	$127.00	$18,034.00
	3	$100.00	$14,200.00
	4	$152.00	$21,584.00
	5	$145.00	$20,590.00
Ref #42	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$1.00	$50.00
	2	$27.00	$1,350.00
	3	$1.00	$50.00
	4	$3.00	$150.00
	5	$40.00	$2,000.00
Ref #43	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (850 FT)**	
	Awd	$23.00	$19,550.00
	2	$27.00	$22,950.00
	3	$20.00	$17,000.00
	4	$26.00	$22,100.00
	5	$32.00	$27,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$66,561.00**
2	**$77,727.00**
3	**$70,070.00**
4	**$78,137.00**
5	**$92,610.50**

Ref #44	**507E00400**	**STEEL PILES, MISC.:W24x229 STEEL BEAM, FURNISHED, , (2070 FT)**	
	Awd	$214.00	$442,980.00
	2	$198.00	$409,860.00
	3	$195.00	$403,650.00
	4	$240.00	$496,800.00
	5	$220.00	$455,400.00
Ref #45	**507E00400**	**STEEL PILES, MISC.:W24X84 STEEL BEAM, FURNISHED, A, (605 FT)**	
	Awd	$71.00	$42,955.00
	2	$67.00	$40,535.00
	3	$70.00	$42,350.00
	4	$88.00	$53,240.00
	5	$85.00	$51,425.00
Ref #46	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1579 FT)**	
	Awd	$98.00	$154,742.00
	2	$102.00	$161,058.00
	3	$112.00	$176,848.00
	4	$143.00	$225,797.00
	5	$120.00	$189,480.00
Ref #47	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (765 FT)**	
	Awd	$103.00	$78,795.00
	2	$98.00	$74,970.00
	3	$130.00	$99,450.00
	4	$188.00	$143,820.00
	5	$143.00	$109,395.00
Ref #48	**524E95000**	**DRILLED SHAFTS, MISC.:PLUG PILES, 36" DIAMETER, UN, (968 FT)**	
	Awd	$79.00	$76,472.00
	2	$98.00	$94,864.00
	3	$100.00	$96,800.00
	4	$153.00	$148,104.00
	5	$120.00	$116,160.00
Ref #49	**524E95100**	**DRILLED SHAFTS, MISC.: END SHAFT ENCASEMENT, AS PE, (2 EACH)**	
	Awd	$2,248.00	$4,496.00
	2	$1,686.00	$3,372.00
	3	$1,500.00	$3,000.00
	4	$735.00	$1,470.00
	5	$3,000.00	$6,000.00

Section 7 - RETAINING WALLS (WALL 1 AND WALL 2) - Totals

Awd	**$800,440.00**
2	**$784,659.00**
3	**$822,098.00**
4	**$1,069,231.00**
5	**$927,860.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,100.00	$12,100.00
	2	$14,000.00	$14,000.00
	3	$7,000.00	$7,000.00
	4	$0.01	$0.01
	5	$9,028.30	$9,028.30
Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$38,582.00	$38,582.00
	2	$43,000.00	$43,000.00
	3	$68,000.00	$68,000.00
	4	$40,535.00	$40,535.00
	5	$75,000.00	$75,000.00
Ref #52	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$2,500.00	$7,500.00
	3	$1,000.00	$3,000.00
	4	$1,702.00	$5,106.00
	5	$5,000.00	$15,000.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,535.00	$8,535.00
	2	$3,250.00	$3,250.00
	3	$15,000.00	$15,000.00
	4	$2,316.00	$2,316.00
	5	$12,500.00	$12,500.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$51,200.00	$51,200.00
	2	$34,000.00	$34,000.00
	3	$32,500.00	$32,500.00
	4	$29,163.55	$29,163.55
	5	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$114,917.00**
2	**$101,750.00**
3	**$125,500.00**
4	**$77,120.56**
5	**$151,528.30**