Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240057
PID 79753
MED-IR 271-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 1/25/2024
Completion Date: 10/31/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $7,627,189.16

Engineer's Estimate: $7,473,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $7,627,189.16

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,876,174.35

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $8,375,000.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (4943.75 FT)**	
	Awd	$2.00	$9,887.50
	2	$2.00	$9,887.50
	3	$2.00	$9,887.50
Ref #2	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$175.00	$525.00
	2	$175.00	$525.00
	3	$175.00	$525.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (7 EACH)**	
	Awd	$175.00	$1,225.00
	2	$175.00	$1,225.00
	3	$175.00	$1,225.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (24 EACH)**	
	Awd	$175.00	$4,200.00
	2	$175.00	$4,200.00
	3	$175.00	$4,200.00
Ref #5	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (25 EACH)**	
	Awd	$175.00	$4,375.00
	2	$175.00	$4,375.00
	3	$175.00	$4,375.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (18 EACH)**	
	Awd	$175.00	$3,150.00
	2	$175.00	$3,150.00
	3	$175.00	$3,150.00
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, (50 CY)**	
	Awd	$30.00	$1,500.00
	2	$85.00	$4,250.00
	3	$40.00	$2,000.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (413 CY)**	
	Awd	$52.00	$21,476.00
	2	$52.00	$21,476.00
	3	$52.45	$21,661.85
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (64.06 STA)**	
	Awd	$60.00	$3,843.60
	2	$60.00	$3,843.60
	3	$60.00	$3,843.60
Ref #10	**209E60500**	**LINEAR GRADING, (27.64 MILE)**	
	Awd	$2,000.00	$55,280.00
	2	$750.00	$20,730.00
	3	$1,525.00	$42,151.00
Ref #11	**606E13000**	**GUARDRAIL, TYPE 5, (1112.5 FT)**	
	Awd	$19.50	$21,693.75
	2	$19.50	$21,693.75
	3	$19.50	$21,693.75
Ref #12	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (3143.75 FT)**	
	Awd	$21.00	$66,018.75
	2	$21.00	$66,018.75
	3	$21.00	$66,018.75

Ref #13	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (725 FT)**	
	Awd	$27.00	$19,575.00
	2	$27.00	$19,575.00
	3	$27.00	$19,575.00
Ref #14	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (11 EACH)**	
	Awd	$2,150.00	$23,650.00
	2	$2,150.00	$23,650.00
	3	$2,150.00	$23,650.00
Ref #15	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (14 EACH)**	
	Awd	$2,100.00	$29,400.00
	2	$2,100.00	$29,400.00
	3	$2,100.00	$29,400.00
Ref #16	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$2,400.00	$19,200.00
	3	$2,400.00	$19,200.00
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,400.00	$2,400.00
	3	$2,400.00	$2,400.00
Ref #18	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (17 EACH)**	
	Awd	$1,200.00	$20,400.00
	2	$1,200.00	$20,400.00
	3	$1,200.00	$20,400.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,200.00	$9,600.00
	2	$1,200.00	$9,600.00
	3	$1,200.00	$9,600.00
Ref #20	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (14 EACH)**	
	Awd	$2,500.00	$35,000.00
	2	$2,500.00	$35,000.00
	3	$2,500.00	$35,000.00
Ref #21	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$600.00	$2,400.00
	2	$600.00	$2,400.00
	3	$600.00	$2,400.00

Section 1 - ROADWAY - Totals

Awd	**$354,799.60**
2	**$322,999.60**
3	**$342,356.45**

Ref #22	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00
	2	$1.00	$1,500.00
	3	$1.00	$1,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,500.00**
2	**$1,500.00**
3	**$1,500.00**

Ref #23	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$825.00	$825.00
	3	$3,250.00	$3,250.00

Section 3 - DRAINAGE - Totals

Awd	**$1,200.00**
2	**$825.00**
3	**$3,250.00**

Ref #24	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (900 CY)**	
	Awd	$345.00	$310,500.00
	2	$280.00	$252,000.00
	3	$375.00	$337,500.00
Ref #25	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (100 CY)**	
	Awd	$1,140.00	$114,000.00
	2	$775.00	$77,500.00
	3	$700.00	$70,000.00
Ref #26	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (225 CY)**	
	Awd	$352.00	$79,200.00
	2	$510.00	$114,750.00
	3	$425.00	$95,625.00
Ref #27	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (25 CY)**	
	Awd	$1,700.00	$42,500.00
	2	$1,350.00	$33,750.00
	3	$975.00	$24,375.00
Ref #28	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2.0"), (314511 SY)**	
	Awd	$1.45	$456,040.95
	2	$1.75	$550,394.25
	3	$2.50	$786,277.50
Ref #29	**254E01600**	**PATCHING PLANED SURFACE, (1589 SY)**	
	Awd	$3.15	$5,005.35
	2	$0.80	$1,271.20
	3	$0.25	$397.25
Ref #30	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (56 SY)**	
	Awd	$425.00	$23,800.00
	2	$700.00	$39,200.00
	3	$300.00	$16,800.00
Ref #31	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (535 SY)**	
	Awd	$410.00	$219,350.00
	2	$410.00	$219,350.00
	3	$300.00	$160,500.00

Ref #32	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (2720 FT)**	
	Awd	$5.50	$14,960.00
	2	$7.50	$20,400.00
	3	$5.00	$13,600.00
Ref #33	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (50 CY)**	
	Awd	$40.00	$2,000.00
	2	$115.00	$5,750.00
	3	$75.00	$3,750.00
Ref #34	**407E13900**	**TACK COAT, 702.13, (47 GAL)**	
	Awd	$3.00	$141.00
	2	$15.00	$705.00
	3	$3.00	$141.00
Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (25177 GAL)**	
	Awd	$2.45	$61,683.65
	2	$3.00	$75,531.00
	3	$3.00	$75,531.00
Ref #36	**408E10001**	**PRIME COAT, AS PER PLAN, (12991 GAL)**	
	Awd	$3.50	$45,468.50
	2	$4.00	$51,964.00
	3	$5.00	$64,955.00
Ref #37	**442E10321**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (17499 CY)**	
	Awd	$256.00	$4,479,744.00
	2	$230.00	$4,024,770.00
	3	$250.00	$4,374,750.00
Ref #38	**617E10100**	**COMPACTED AGGREGATE, (2798 CY)**	
	Awd	$35.00	$97,930.00
	2	$60.00	$167,880.00
	3	$48.00	$134,304.00
Ref #39	**617E20000**	**SHOULDER PREPARATION, (32446 SY)**	
	Awd	$0.10	$3,244.60
	2	$0.50	$16,223.00
	3	$0.25	$8,111.50
Ref #40	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (26.32 MILE)**	
	Awd	$785.00	$20,661.20
	2	$1,380.00	$36,321.60
	3	$540.00	$14,212.80
Ref #100	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (12840 CY)**	
	Awd	$1.00	$12,840.00
	2	$3.75	$48,150.00
	3	$5.75	$73,830.00

Section 4 - PAVEMENT - Totals

Awd	**$5,989,069.25**
2	**$5,735,910.05**
3	**$6,254,660.05**

Ref #41	**621E00100**	**RPM, (845 EACH)**	
	Awd	$45.50	$38,447.50
	2	$35.00	$29,575.00
	3	$34.00	$28,730.00

Ref #42	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (845 EACH)**	
	Awd	$2.00	$1,690.00
	2	$4.00	$3,380.00
	3	$1.00	$845.00
Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1WAY), (129 EACH)**	
	Awd	$11.00	$1,419.00
	2	$11.00	$1,419.00
	3	$11.00	$1,419.00
Ref #44	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (31 EACH)**	
	Awd	$11.00	$341.00
	2	$11.00	$341.00
	3	$11.00	$341.00
Ref #45	**644E00500**	**STOP LINE, (80 FT)**	
	Awd	$10.00	$800.00
	2	$10.00	$800.00
	3	$6.50	$520.00
Ref #46	**644E00720**	**CHEVRON MARKING, (218 FT)**	
	Awd	$7.50	$1,635.00
	2	$7.50	$1,635.00
	3	$8.00	$1,744.00
Ref #47	**644E01360**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$150.00	$600.00
	3	$150.00	$600.00
Ref #48	**644E40000**	**SPEED MEASUREMENT MARKING, (30 EACH)**	
	Awd	$300.00	$9,000.00
	2	$716.00	$21,480.00
	3	$200.00	$6,000.00
Ref #49	**807E13010**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (28.2 MILE)**	
	Awd	$3,250.00	$91,650.00
	2	$3,250.00	$91,650.00
	3	$2,315.00	$65,283.00
Ref #50	**807E13110**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (13.43 MILE)**	
	Awd	$2,250.00	$30,217.50
	2	$2,250.00	$30,217.50
	3	$1,825.00	$24,509.75
Ref #51	**807E13310**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (1700 FT)**	
	Awd	$2.75	$4,675.00
	2	$2.75	$4,675.00
	3	$2.75	$4,675.00
Ref #52	**807E13410**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (1960 FT)**	
	Awd	$1.50	$2,940.00
	2	$1.50	$2,940.00
	3	$1.50	$2,940.00
Ref #53	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (41.62 MILE)**	
	Awd	$2,000.00	$83,240.00
	2	$2,000.00	$83,240.00
	3	$2,300.00	$95,726.00

Ref #54	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1960 FT)**	
	Awd	$1.50	$2,940.00
	2	$1.50	$2,940.00
	3	$1.30	$2,548.00
Ref #55	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (1700 FT)**	
	Awd	$1.75	$2,975.00
	2	$1.75	$2,975.00
	3	$1.40	$2,380.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$272,570.00**
2	**$277,867.50**
3	**$238,260.75**

Ref #56	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (800 HOUR)**	
	Awd	$80.00	$64,000.00
	2	$100.00	$80,000.00
	3	$90.00	$72,000.00
Ref #57	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$125.00	$12,500.00
	2	$150.00	$15,000.00
	3	$200.00	$20,000.00
Ref #58	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (28 SNMT)**	
	Awd	$550.00	$15,400.00
	2	$750.00	$21,000.00
	3	$1,000.00	$28,000.00
Ref #59	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (26.89 MILE)**	
	Awd	$450.00	$12,100.50
	2	$650.00	$17,478.50
	3	$860.00	$23,125.40
Ref #60	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (56.4 MILE)**	
	Awd	$550.00	$31,020.00
	2	$800.00	$45,120.00
	3	$970.00	$54,708.00
Ref #61	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3400 FT)**	
	Awd	$0.85	$2,890.00
	2	$1.00	$3,400.00
	3	$0.75	$2,550.00
Ref #62	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (3920 FT)**	
	Awd	$0.65	$2,548.00
	2	$0.75	$2,940.00
	3	$0.60	$2,352.00
Ref #63	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (160 FT)**	
	Awd	$3.10	$496.00
	2	$5.00	$800.00
	3	$5.00	$800.00
Ref #64	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (80 SNMT)**	
	Awd	$565.00	$45,200.00
	2	$500.00	$40,000.00
	3	$653.52	$52,281.60

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$186,154.50**
2	**$225,738.50**
3	**$255,817.00**

Ref #65	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (405 LB)**	
	Awd	$18.20	$7,371.00
	2	$18.20	$7,371.00
	3	$16.50	$6,682.50
Ref #66	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (25 SY)**	
	Awd	$40.32	$1,008.00
	2	$40.50	$1,012.50
	3	$55.00	$1,375.00
Ref #67	**513E21501**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, AS PE, (405 LB)**	
	Awd	$49.85	$20,189.25
	2	$50.00	$20,250.00
	3	$25.00	$10,125.00
Ref #68	**514E00301**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (LUMP SUM)**	
	Awd	$5,783.40	$5,783.40
	2	$5,783.40	$5,783.40
	3	$8,800.00	$8,800.00
Ref #69	**514E00401**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (LUMP SUM)**	
	Awd	$5,783.40	$5,783.40
	2	$5,783.40	$5,783.40
	3	$5,000.00	$5,000.00
Ref #70	**514E80030**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (LUMP SUM)**	
	Awd	$5,783.40	$5,783.40
	2	$5,783.40	$5,783.40
	3	$5,000.00	$5,000.00
Ref #71	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (224 SF)**	
	Awd	$149.14	$33,407.36
	2	$150.00	$33,600.00
	3	$135.00	$30,240.00

Section 7 - STRUCTURE REPAIR (MED-271-0353 SFN 52057 - Totals

Awd	**$79,325.81**
2	**$79,583.70**
3	**$67,222.50**

Ref #72	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$55,000.00	$55,000.00
	3	$50,000.00	$50,000.00
Ref #73	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$3,500.00	$3,500.00

Ref #74	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$293,820.00	$293,820.00
	2	$921,250.00	$921,250.00
	3	$545,433.25	$545,433.25
Ref #75	**619E16020**	**FIELD OFFICE, TYPE C, (9 MNTH)**	
	Awd	$3,050.00	$27,450.00
	2	$3,000.00	$27,000.00
	3	$2,000.00	$18,000.00
Ref #76	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
Ref #77	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$11,000.00	$11,000.00
	3	$10,000.00	$10,000.00
Ref #78	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$381,300.00	$381,300.00
	2	$200,000.00	$200,000.00
	3	$575,000.00	$575,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$742,570.00**
2	**$1,231,750.00**
3	**$1,211,933.25**