Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240077
PID 119490
KNO-SR 3-32.25
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 1/25/2024
Completion Date: 11/1/2024

Contract Awarded To: MC CONNELL CONTRACTING INC
Award Amount: $195,291.00

Engineer's Estimate: $239,000.00

Bidder 1
MC CONNELL CONTRACTING INC
56194 CR 5
Coshocton
WEST LAFAYETTE, OH 43845
Bid $195,291.00

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $196,219.60

Bidder 3
FECHKO EXCAVATING LLC
865 WEST LIBERTY STREET, SUITE 120
Medina
MEDINA, OH 44256
Bid $201,712.00

Bidder 4
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $213,268.27

Bidder 5
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $214,827.62

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $227,461.15

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (54 SY)**	
	Awd	$10.00	$540.00
	2	$59.00	$3,186.00
	3	$32.00	$1,728.00
	4	$17.11	$923.94
	5	$38.35	$2,070.90
	6	$200.00	$10,800.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$8.00	$1,600.00
	2	$7.00	$1,400.00
	3	$1.00	$200.00
	4	$2.10	$420.00
	5	$8.04	$1,608.00
	6	$2.00	$400.00
Ref #3	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$25.00	$250.00
	2	$140.00	$1,400.00
	3	$26.00	$260.00
	4	$78.75	$787.50
	5	$192.30	$1,923.00
	6	$35.00	$350.00
Ref #4	**606E13000**	**GUARDRAIL, TYPE 5, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$59.00	$2,950.00
	3	$29.60	$1,480.00
	4	$31.08	$1,554.00
	5	$40.81	$2,040.50
	6	$29.60	$1,480.00
Ref #5	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$2,840.00	$5,680.00
	3	$2,580.00	$5,160.00
	4	$2,709.00	$5,418.00
	5	$3,327.08	$6,654.16
	6	$2,580.00	$5,160.00
Ref #6	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$1,100.00	$2,200.00
	3	$985.00	$1,970.00
	4	$1,034.25	$2,068.50
	5	$1,327.57	$2,655.14
	6	$985.00	$1,970.00

Section 1 - ROADWAY - Totals

Awd	**$15,390.00**
2	**$16,816.00**
3	**$10,798.00**
4	**$11,171.94**
5	**$16,951.70**
6	**$20,160.00**

Ref #7	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (750 SY)**	
	Awd	$1.50	$1,125.00
	2	$4.50	$3,375.00
	3	$4.40	$3,300.00
	4	$4.62	$3,465.00
	5	$2.74	$2,055.00
	6	$2.50	$1,875.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$500.00	$50.00
	2	$762.00	$76.20
	3	$1,500.00	$150.00
	4	$714.00	$71.40
	5	$1,504.30	$150.43
	6	$420.00	$42.00
Ref #9	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$500.00	$80.00
	2	$700.00	$112.00
	3	$2,900.00	$464.00
	4	$52.50	$8.40
	5	$313.38	$50.14
	6	$190.00	$30.40
Ref #10	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$5.60	$22.40
	3	$1.00	$4.00
	4	$1.05	$4.20
	5	$1.00	$4.00
	6	$1.00	$4.00
Ref #11	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00
	2	$1.00	$12,000.00
	3	$1.00	$12,000.00
	4	$1.00	$12,000.00
	5	$1.00	$12,000.00
	6	$1.00	$12,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,259.00**
2	**$15,585.60**
3	**$15,918.00**
4	**$15,549.00**
5	**$14,259.57**
6	**$13,951.40**

Ref #12	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (63 FT)**	
	Awd	$13.00	$819.00
	2	$15.00	$945.00
	3	$2.00	$126.00
	4	$15.83	$997.29
	5	$11.77	$741.51
	6	$16.00	$1,008.00

Ref #13	**407E20000**	**NON-TRACKING TACK COAT, (5 GAL)**	
	Awd	$5.00	$25.00
	2	$7.00	$35.00
	3	$8.00	$40.00
	4	$2.89	$14.45
	5	$25.07	$125.35
	6	$7.00	$35.00
Ref #14	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (3 CY)**	
	Awd	$1,550.00	$4,650.00
	2	$820.00	$2,460.00
	3	$750.00	$2,250.00
	4	$3,360.00	$10,080.00
	5	$2,066.78	$6,200.34
	6	$1,600.00	$4,800.00
Ref #15	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (9 CY)**	
	Awd	$1,200.00	$10,800.00
	2	$770.00	$6,930.00
	3	$750.00	$6,750.00
	4	$1,470.00	$13,230.00
	5	$1,545.56	$13,910.04
	6	$600.00	$5,400.00

Section 3 - PAVEMENT - Totals

Awd	**$16,294.00**
2	**$10,370.00**
3	**$9,166.00**
4	**$24,321.74**
5	**$20,977.24**
6	**$11,243.00**

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BIDIRECTIONAL, (5 EACH)**	
	Awd	$12.00	$60.00
	2	$12.00	$60.00
	3	$15.00	$75.00
	4	$25.88	$129.40
	5	$18.80	$94.00
	6	$15.00	$75.00
Ref #17	**646E10010**	**EDGE LINE, 6", (0.05 MILE)**	
	Awd	$30,000.00	$1,500.00
	2	$83,000.00	$4,150.00
	3	$88,875.00	$4,443.75
	4	$93,318.80	$4,665.94
	5	$111,414.60	$5,570.73
	6	$88,875.00	$4,443.75

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,560.00**
2	**$4,210.00**
3	**$4,518.75**
4	**$4,795.34**
5	**$5,664.73**
6	**$4,518.75**

Ref #18	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$50.00	$500.00
	2	$175.00	$1,750.00
	3	$250.00	$2,500.00
	4	$150.15	$1,501.50
	5	$42.00	$420.00
	6	$50.00	$500.00
Ref #19	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,070.00	$3,070.00
	3	$2,790.00	$2,790.00
	4	$2,929.50	$2,929.50
	5	$4,981.84	$4,981.84
	6	$2,800.00	$2,800.00
Ref #20	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$50.00	$500.00
	2	$400.00	$4,000.00
	3	$250.00	$2,500.00
	4	$505.50	$5,055.00
	5	$200.00	$2,000.00
	6	$200.00	$2,000.00
Ref #21	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$3,000.00	$6,000.00
	2	$1,050.00	$2,100.00
	3	$950.00	$1,900.00
	4	$997.50	$1,995.00
	5	$1,190.92	$2,381.84
	6	$950.00	$1,900.00
Ref #22	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$15.00	$45.00
	3	$1.00	$3.00
	4	$12.00	$36.00
	5	$1.00	$3.00
	6	$1.00	$3.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,503.00**
2	**$10,965.00**
3	**$9,693.00**
4	**$11,517.00**
5	**$9,786.68**
6	**$7,203.00**

Ref #23	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (5 CY)**	
	Awd	$100.00	$500.00
	2	$255.00	$1,275.00
	3	$1,147.00	$5,735.00
	4	$2,079.00	$10,395.00
	5	$2,922.22	$14,611.10
	6	$2,500.00	$12,500.00

Ref #24	**202E11501**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (BOX BE, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$21,800.00	$21,800.00
	3	$12,030.00	$12,030.00
	4	$16,398.00	$16,398.00
	5	$17,389.13	$17,389.13
	6	$15,000.00	$15,000.00
Ref #25	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (272 LB)**	
	Awd	$5.50	$1,496.00
	2	$9.00	$2,448.00
	3	$6.50	$1,768.00
	4	$9.65	$2,624.80
	5	$5.12	$1,392.64
	6	$10.00	$2,720.00
Ref #26	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (20 EACH)**	
	Awd	$3.00	$60.00
	2	$78.00	$1,560.00
	3	$26.00	$520.00
	4	$25.05	$501.00
	5	$52.77	$1,055.40
	6	$80.00	$1,600.00
Ref #27	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (5 CY)**	
	Awd	$350.00	$1,750.00
	2	$1,200.00	$6,000.00
	3	$1,210.00	$6,050.00
	4	$2,290.03	$11,450.15
	5	$2,219.89	$11,099.45
	6	$2,500.00	$12,500.00
Ref #28	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (54 SY)**	
	Awd	$50.00	$2,700.00
	2	$83.00	$4,482.00
	3	$49.00	$2,646.00
	4	$76.45	$4,128.30
	5	$55.43	$2,993.22
	6	$85.00	$4,590.00
Ref #29	**515E10030**	**PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE, (1 EACH)**	
	Awd	$51,000.00	$51,000.00
	2	$33,100.00	$33,100.00
	3	$48,200.00	$48,200.00
	4	$43,746.00	$43,746.00
	5	$35,961.05	$35,961.05
	6	$32,000.00	$32,000.00
Ref #30	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (11 SF)**	
	Awd	$65.00	$715.00
	2	$93.00	$1,023.00
	3	$12.00	$132.00
	4	$71.05	$781.55
	5	$4.55	$50.05
	6	$30.00	$330.00

Ref #31	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (86 FT)**	
	Awd	$10.00	$860.00
	2	$18.00	$1,548.00
	3	$10.00	$860.00
	4	$22.08	$1,898.88
	5	$10.45	$898.70
	6	$20.00	$1,720.00
Ref #32	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (50 FT)**	
	Awd	$225.00	$11,250.00
	2	$170.00	$8,500.00
	3	$152.00	$7,600.00
	4	$159.60	$7,980.00
	5	$194.25	$9,712.50
	6	$152.00	$7,600.00
Ref #33	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (53 FT)**	
	Awd	$18.00	$954.00
	2	$24.00	$1,272.00
	3	$34.00	$1,802.00
	4	$31.09	$1,647.77
	5	$22.42	$1,188.26
	6	$25.00	$1,325.00

Section 6 - STRUCTURE REPAIR (KNO-3-32.25) - Totals

Awd	**$81,285.00**
2	**$83,008.00**
3	**$87,343.00**
4	**$101,551.45**
5	**$96,351.50**
6	**$91,885.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,865.00	$2,865.00
	3	$5,000.25	$5,000.25
	4	$2,632.00	$2,632.00
	5	$3,008.66	$3,008.66
	6	$3,500.00	$3,500.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,300.00	$10,300.00
	3	$8,775.00	$8,775.00
	4	$2,079.00	$2,079.00
	5	$21,005.48	$21,005.48
	6	$25,000.00	$25,000.00
Ref #36	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$2,900.00	$2,900.00
	3	$2,000.00	$2,000.00
	4	$3,150.00	$3,150.00
	5	$3,134.02	$3,134.02
	6	$2,000.00	$2,000.00

Ref #37	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$16,500.00	$16,500.00
	2	$11,200.00	$11,200.00
	3	$20,500.00	$20,500.00
	4	$8,500.80	$8,500.80
	5	$11,688.04	$11,688.04
	6	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$44,000.00**
2	**$27,265.00**
3	**$36,275.25**
4	**$16,361.80**
5	**$38,836.20**
6	**$50,500.00**

Ref #38	614E15000	SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (4000 DLR)	
	Awd	$3.00	$12,000.00
	2	$7.00	$28,000.00
	3	$7.00	$28,000.00
	4	$7.00	$28,000.00
	5	$3.00	$12,000.00
	6	$7.00	$28,000.00

Section 8 - PART B - Totals

Awd	**$12,000.00**
2	**$28,000.00**
3	**$28,000.00**
4	**$28,000.00**
5	**$12,000.00**
6	**$28,000.00**