Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244003
PID 112806
MAH-SR 165-21.76
Federal
Type: TWO LANE RESURFACING
Letting Date: 1/25/2024
Completion Date: 7/31/2024

Contract Awarded To: BARBICAS CONSTRUCTION COMPANY INC
Award Amount: $1,411,565.15

Engineer's Estimate: $1,520,000.00

Bidder 1
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,411,565.15

Bidder 2
B & G TRUCKING & CONSTRUCTION INC
11330 MARKET ST P O BOX 308
Mahoning
NORTH LIMA, OH 44452
Bid $1,440,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$1,500.00	$1,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (640 SY)**	
	Awd	$15.00	$9,600.00
	2	$2.00	$1,280.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (396 SY)**	
	Awd	$5.00	$1,980.00
	2	$8.00	$3,168.00
Ref #4	**202E30000**	**WALK REMOVED, (570 SF)**	
	Awd	$5.00	$2,850.00
	2	$5.00	$2,850.00
Ref #5	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$50.00	$150.00
Ref #6	**203E10000**	**EXCAVATION, (149 CY)**	
	Awd	$50.00	$7,450.00
	2	$75.00	$11,175.00
Ref #7	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (34 CY)**	
	Awd	$40.00	$1,360.00
	2	$25.00	$850.00
Ref #8	**203E10000**	**EXCAVATION (FOR WALK OR CURB RAMP INSTALLATION), (1 CY)**	
	Awd	$150.00	$150.00
	2	$100.00	$100.00
Ref #9	**203E20000**	**EMBANKMENT, (63 CY)**	
	Awd	$75.00	$4,725.00
	2	$70.00	$4,410.00
Ref #10	**203E35110**	**GRANULAR MATERIAL, TYPE B, (10 CY)**	
	Awd	$75.00	$750.00
	2	$75.00	$750.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (641 SY)**	
	Awd	$5.00	$3,205.00
	2	$3.00	$1,923.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (10 CY)**	
	Awd	$50.00	$500.00
	2	$75.00	$750.00
Ref #13	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$100.00	$100.00
	2	$150.00	$150.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (32 SY)**	
	Awd	$10.00	$320.00
	2	$10.00	$320.00
Ref #15	**209E60200**	**LINEAR GRADING, (437 STA)**	
	Awd	$25.00	$10,925.00
	2	$45.00	$19,665.00
Ref #16	**608E10000**	**4" CONCRETE WALK, (140 SF)**	
	Awd	$10.00	$1,400.00
	2	$25.00	$3,500.00

Ref #17	**608E52000**	**CURB RAMP, (446 SF)**	
	Awd	$30.00	$13,380.00
	2	$30.00	$13,380.00
Ref #18	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (7 EACH)**	
	Awd	$1,200.00	$8,400.00
	2	$1,500.00	$10,500.00
Ref #19	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (349 SY)**	
	Awd	$25.00	$8,725.00
	2	$39.05	$13,628.45
Ref #20	**690E21000**	**SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,300.00	$4,300.00
Ref #21	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,300.00	$4,300.00

Section 1 - ROADWAY - Totals

Awd	**$83,470.00**
2	**$98,649.45**

Ref #22	**654E11000**	**COMMERCIAL FERTILIZER, (1.73 TON)**	
	Awd	$250.00	$432.50
	2	$450.00	$778.50
Ref #23	**659E00300**	**TOPSOIL, (71 CY)**	
	Awd	$55.00	$3,905.00
	2	$75.00	$5,325.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (12781 SY)**	
	Awd	$0.60	$7,668.60
	2	$1.85	$23,644.85
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (32 SY)**	
	Awd	$1.90	$60.80
	2	$1.50	$48.00
Ref #26	**659E31000**	**LIME, (2.64 ACRE)**	
	Awd	$75.00	$198.00
	2	$25.00	$66.00
Ref #27	**659E35000**	**WATER, (69 MGAL)**	
	Awd	$1.00	$69.00
	2	$1.00	$69.00
Ref #28	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,333.90**
2	**$32,931.35**

Ref #29	**611E06400**	**15" CONDUIT, TYPE D, (14 FT)**	
	Awd	$180.00	$2,520.00
	2	$100.00	$1,400.00

Ref #30	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$2,000.00	$20,000.00
Ref #31	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (3 EACH)**	
	Awd	$1,500.00	$4,500.00
	2	$2,500.00	$7,500.00
Ref #32	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1300 LB)**	
	Awd	$1.50	$1,950.00
	2	$3.00	$3,900.00

Section 3 - DRAINAGE - Totals

Awd	**$14,970.00**
2	**$32,800.00**

Ref #33	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (800 SY)**	
	Awd	$26.00	$20,800.00
	2	$42.00	$33,600.00
Ref #34	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1525 FT)**	
	Awd	$3.50	$5,337.50
	2	$2.00	$3,050.00
Ref #35	**253E01000**	**PAVEMENT REPAIR, (200 SY)**	
	Awd	$65.00	$13,000.00
	2	$170.00	$34,000.00
Ref #36	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (64614 SY)**	
	Awd	$2.00	$129,228.00
	2	$2.40	$155,073.60
Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (94 CY)**	
	Awd	$275.00	$25,850.00
	2	$215.00	$20,210.00
Ref #38	**304E20000**	**AGGREGATE BASE, (105 CY)**	
	Awd	$175.00	$18,375.00
	2	$135.00	$14,175.00
Ref #39	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (34 CY)**	
	Awd	$50.00	$1,700.00
	2	$40.00	$1,360.00
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (5925 GAL)**	
	Awd	$3.75	$22,218.75
	2	$3.05	$18,071.25
Ref #41	**408E10001**	**PRIME COAT, AS PER PLAN, (3887 GAL)**	
	Awd	$7.00	$27,209.00
	2	$3.75	$14,576.25
Ref #42	**411E10000**	**STABILIZED CRUSHED AGGREGATE (T=2"), (8 CY)**	
	Awd	$100.00	$800.00
	2	$115.50	$924.00
Ref #43	**411E10000**	**STABILIZED CRUSHED AGGREGATE (T=8"), (22 CY)**	
	Awd	$100.00	$2,200.00
	2	$100.00	$2,200.00

Ref #44	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (4 CY)**	
	Awd	$650.00	$2,600.00
	2	$1,620.00	$6,480.00
Ref #45	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (2729 CY)**	
	Awd	$245.00	$668,605.00
	2	$215.00	$586,735.00
Ref #46	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (23 CY)**	
	Awd	$650.00	$14,950.00
	2	$250.00	$5,750.00
Ref #47	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (540 CY)**	
	Awd	$70.00	$37,800.00
	2	$67.00	$36,180.00
Ref #48	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (1.39 MILE)**	
	Awd	$7,500.00	$10,425.00
	2	$5,800.00	$8,062.00
Ref #49	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (7340 FT)**	
	Awd	$2.00	$14,680.00
	2	$0.75	$5,505.00

Section 4 - PAVEMENT - Totals

Awd	**$1,015,778.25**
2	**$945,952.10**

Ref #50	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$120.00	$600.00
	2	$1,000.00	$5,000.00

Section 5 - WATER WORK - Totals

Awd	**$600.00**
2	**$5,000.00**

Ref #51	**621E00100**	**RPM, (335 EACH)**	
	Awd	$42.00	$14,070.00
	2	$42.00	$14,070.00
Ref #52	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (269 EACH)**	
	Awd	$6.00	$1,614.00
	2	$11.00	$2,959.00
Ref #53	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (11 EACH)**	
	Awd	$65.00	$715.00
	2	$65.00	$715.00
Ref #54	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11 FT)**	
	Awd	$55.00	$605.00
	2	$55.00	$605.00
Ref #55	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$85.00	$170.00
	2	$85.00	$170.00
Ref #56	**646E10010**	**EDGE LINE, 6", (8.28 MILE)**	
	Awd	$3,750.00	$31,050.00
	2	$3,825.00	$31,671.00

Ref #57	**646E10200**	**CENTER LINE, (4.14 MILE)**	
	Awd	$4,250.00	$17,595.00
	2	$5,760.00	$23,846.40
Ref #58	**646E10400**	**STOP LINE, (70 FT)**	
	Awd	$20.00	$1,400.00
	2	$15.00	$1,050.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$67,219.00**
2	**$75,086.40**

Ref #59	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$100.00	$5,000.00
	2	$80.00	$4,000.00
Ref #60	**614E12460**	**WORK ZONE MARKING SIGN, (18 EACH)**	
	Awd	$100.00	$1,800.00
	2	$108.00	$1,944.00
Ref #61	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$750.00	$7,500.00
Ref #62	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$900.00	$3,600.00
	2	$1,050.00	$4,200.00
Ref #63	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (4.14 MILE)**	
	Awd	$1,350.00	$5,589.00
	2	$975.00	$4,036.50
Ref #64	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.14 MILE)**	
	Awd	$1,350.00	$5,589.00
	2	$975.00	$4,036.50
Ref #65	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$7,500.00	$900.00
	2	$5,000.00	$600.00
Ref #66	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (8.28 MILE)**	
	Awd	$1,200.00	$9,936.00
	2	$600.00	$4,968.00
Ref #67	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (58 FT)**	
	Awd	$5.00	$290.00
	2	$4.00	$232.00
Ref #68	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (58 FT)**	
	Awd	$5.00	$290.00
	2	$4.00	$232.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$34,494.00**
2	**$31,749.00**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00

Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$124,331.70	$124,331.70
Ref #71	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$950.00	$5,700.00
	2	$2,500.00	$15,000.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,500.00	$4,500.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$59,000.00	$59,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$179,700.00**
2	**$217,831.70**