Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244002
PID 108471
GEA-/LAK CU FY2023
Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/11/2024
Completion Date: 9/1/2025

Contract Awarded To:	SHOOK COMPANY LLC
Award Amount:	$3,596,245.37
Engineer's Estimate:	$2,620,000.00

Bidder 1
SHOOK COMPANY LLC
6720 PHEASANT RUN
Mahoning
CANFIELD, OH 44406
Bid $3,596,245.37

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$500.00	$2,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1253 SY)**	
	Awd	$20.00	$25,060.00
Ref #4	**202E32000**	**CURB REMOVED, (204 FT)**	
	Awd	$10.00	$2,040.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (405 FT)**	
	Awd	$35.00	$14,175.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1620 FT)**	
	Awd	$10.00	$16,200.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$750.00	$1,500.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$500.00	$1,500.00
Ref #9	**202E58200**	**INLET REMOVED, (3 EACH)**	
	Awd	$500.00	$1,500.00
Ref #10	**202E98100**	**REMOVAL MISC.: METAL POST, (1 EACH)**	
	Awd	$50.00	$50.00
Ref #11	**202E98100**	**REMOVAL MISC.:LARGE SANDSTONE BLOCK, (1 EACH)**	
	Awd	$100.00	$100.00
Ref #12	**203E10000**	**EXCAVATION, (958 CY)**	
	Awd	$40.00	$38,320.00
Ref #13	**203E20000**	**EMBANKMENT, (846 CY)**	
	Awd	$40.00	$33,840.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1406 SY)**	
	Awd	$5.00	$7,030.00
Ref #15	**204E30020**	**GRANULAR MATERIAL, TYPE C, (106 CY)**	
	Awd	$85.00	$9,010.00
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, (127 SY)**	
	Awd	$10.00	$1,270.00
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (1743.75 FT)**	
	Awd	$30.00	$52,312.50
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (37.5 FT)**	
	Awd	$35.00	$1,312.50
Ref #19	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (15 EACH)**	
	Awd	$3,000.00	$45,000.00
Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,500.00	$4,500.00
Ref #22	**607E98000**	**FENCE, MISC.: TEMPORARY ORANGE PLASTIC CONSTRUCTIO, (938 FT)**	
	Awd	$10.00	$9,380.00
Ref #23	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (6 EACH)**	
	Awd	$500.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$371,100.00**

Ref #24	**601E11000**	**RIPRAP, TYPE D, (3 SY)**	
	Awd	$1,000.00	$3,000.00
Ref #25	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (40 CY)**	
	Awd	$150.00	$6,000.00
Ref #26	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (144 CY)**	
	Awd	$150.00	$21,600.00
Ref #27	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (22 CY)**	
	Awd	$200.00	$4,400.00
Ref #28	**659E00100**	**SOIL ANALYSIS TEST, (8 EACH)**	
	Awd	$10.00	$80.00
Ref #29	**659E00300**	**TOPSOIL, (666 CY)**	
	Awd	$50.00	$33,300.00
Ref #30	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (5966 SY)**	
	Awd	$4.00	$23,864.00
Ref #31	**659E14000**	**REPAIR SEEDING AND MULCHING, (303 SY)**	
	Awd	$0.30	$90.90
Ref #32	**659E15000**	**INTER-SEEDING, (303 SY)**	
	Awd	$0.30	$90.90
Ref #33	**659E20000**	**COMMERCIAL FERTILIZER, (0.87 TON)**	
	Awd	$500.00	$435.00
Ref #34	**659E31000**	**LIME, (1.27 ACRE)**	
	Awd	$1.00	$1.27
Ref #35	**659E35000**	**WATER, (38 MGAL)**	
	Awd	$0.10	$3.80
Ref #36	**670E00700**	**DITCH EROSION PROTECTION, (419 SY)**	
	Awd	$5.00	$2,095.00
Ref #37	**671E15000**	**EROSION CONTROL MAT, TYPE A, (215 SY)**	
	Awd	$5.00	$1,075.00
Ref #38	**832E30000**	**EROSION CONTROL, (43400 EACH)**	
	Awd	$1.00	$43,400.00
Ref #39	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (34 SY)**	
	Awd	$10.00	$340.00
Ref #40	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (177 SY)**	
	Awd	$10.00	$1,770.00

Section 2 - EROSION CONTROL - Totals

Awd	**$141,545.87**

Ref #41	**602E20000**	**CONCRETE MASONRY, (10.6 CY)**	
	Awd	$2,778.00	$29,446.80
Ref #42	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (82.7 CY)**	
	Awd	$1,300.00	$107,510.00

Ref #43	**611E00200**	**4" CONDUIT, TYPE C, (5 FT)**		
	Awd	$150.00	$750.00	
Ref #44	**611E04400**	**12" CONDUIT, TYPE B, (130 FT)**		
	Awd	$135.00	$17,550.00	
Ref #45	**611E04600**	**12" CONDUIT, TYPE C, (29 FT)**		
	Awd	$220.00	$6,380.00	
Ref #46	**611E04900**	**12" CONDUIT, TYPE D, (110 FT)**		
	Awd	$100.00	$11,000.00	
Ref #47	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (8 FT)**		
	Awd	$500.00	$4,000.00	
Ref #48	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (6 FT)**		
	Awd	$300.00	$1,800.00	
Ref #49	**611E06100**	**15" CONDUIT, TYPE C, (37 FT)**		
	Awd	$275.00	$10,175.00	
Ref #50	**611E06100**	**15" CONDUIT, TYPE C, 706.02, (6 FT)**		
	Awd	$450.00	$2,700.00	
Ref #51	**611E06100**	**15" CONDUIT, TYPE C, 707.33, (10 FT)**		
	Awd	$275.00	$2,750.00	
Ref #52	**611E07400**	**18" CONDUIT, TYPE B, (214 FT)**		
	Awd	$300.00	$64,200.00	
Ref #53	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (6 FT)**		
	Awd	$500.00	$3,000.00	
Ref #54	**611E08900**	**21" CONDUIT, TYPE B, (70 FT)**		
	Awd	$360.00	$25,200.00	
Ref #55	**611E10600**	**24" CONDUIT, TYPE C, (35 FT)**		
	Awd	$175.00	$6,125.00	
Ref #56	**611E10600**	**24" CONDUIT, TYPE C, 707.33, (34 FT)**		
	Awd	$175.00	$5,950.00	
Ref #57	**611E19200**	**42" CONDUIT, TYPE A, 706.02, 707.33, 707.34, 707.3, (56 FT)**		
	Awd	$685.00	$38,360.00	
Ref #58	**611E52900**	**34" X 53" CONDUIT, TYPE A, 706.04, (111 FT)**		
	Awd	$875.00	$97,125.00	
Ref #59	**611E94936**	**9' X 4' CONDUIT, TYPE A, 706.05, DESIGN COVER 2.0 , (40 FT)**		
	Awd	$2,000.00	$80,000.00	
Ref #60	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**		
	Awd	$3,800.00	$7,600.00	
Ref #61	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**		
	Awd	$4,000.00	$4,000.00	
Ref #62	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**		
	Awd	$3,000.00	$6,000.00	
Ref #63	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**		
	Awd	$3,500.00	$3,500.00	
Ref #64	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**		
	Awd	$1,500.00	$1,500.00	
Ref #65	**611E98700**	**INLET, SIDE DITCH, (1 EACH)**		
	Awd	$3,000.00	$3,000.00	

Ref #66	**611E98720**	**INLET, NO. 2-8, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
Ref #67	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$8,000.00	$16,000.00
Ref #68	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
Ref #69	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (21 CY)**	
	Awd	$4,200.00	$88,200.00

Section 3 - DRAINAGE - Totals

Awd	**$656,821.80**

Ref #70	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (257 CY)**	
	Awd	$415.00	$106,655.00
Ref #71	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (16 CY)**	
	Awd	$600.00	$9,600.00
Ref #72	**304E20000**	**AGGREGATE BASE, (201 CY)**	
	Awd	$175.00	$35,175.00
Ref #73	**407E10000**	**TACK COAT, (183 GAL)**	
	Awd	$10.00	$1,830.00
Ref #74	**407E20000**	**NON-TRACKING TACK COAT, (8 GAL)**	
	Awd	$20.00	$160.00
Ref #75	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (91 CY)**	
	Awd	$1,025.00	$93,275.00
Ref #76	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (5 CY)**	
	Awd	$525.00	$2,625.00
Ref #77	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (98 CY)**	
	Awd	$500.00	$49,000.00
Ref #78	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (24 SY)**	
	Awd	$200.00	$4,800.00
Ref #79	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (43 SY)**	
	Awd	$225.00	$9,675.00
Ref #80	**609E10000**	**ASPHALT CONCRETE CURB, TYPE 1, (242 FT)**	
	Awd	$25.00	$6,050.00
Ref #81	**609E26000**	**CURB, TYPE 6, (51 FT)**	
	Awd	$50.00	$2,550.00

Section 4 - PAVEMENT - Totals

Awd	**$321,395.00**

Ref #82	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (18 EACH)**	
	Awd	$70.00	$1,260.00
Ref #83	**621E00100**	**RPM, (62 EACH)**	
	Awd	$150.00	$9,300.00
Ref #84	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (62 EACH)**	
	Awd	$10.00	$620.00

Ref #85	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (41 EACH)**		
	Awd	$12.00	$492.00	
Ref #86	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (237 FT)**		
	Awd	$20.00	$4,740.00	
Ref #87	**630E08600**	**SIGN POST REFLECTOR, (5 EACH)**		
	Awd	$75.00	$375.00	
Ref #88	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (18 EACH)**		
	Awd	$100.00	$1,800.00	
Ref #89	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**		
	Awd	$50.00	$850.00	
Ref #90	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (1 EACH)**		
	Awd	$100.00	$100.00	
Ref #91	**642E00104**	**EDGE LINE, 6", TYPE 1, (1.21 MILE)**		
	Awd	$4,430.00	$5,360.30	
Ref #92	**642E00300**	**CENTER LINE, TYPE 1, (1.27 MILE)**		
	Awd	$4,620.00	$5,867.40	
Ref #93	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (577 FT)**		
	Awd	$1.00	$577.00	
Ref #94	**642E00500**	**STOP LINE, TYPE 1, (9 FT)**		
	Awd	$10.00	$90.00	
Ref #95	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (37 FT)**		
	Awd	$15.00	$555.00	
Ref #96	**642E01300**	**LANE ARROW, TYPE 1, (8 EACH)**		
	Awd	$76.00	$608.00	

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$32,594.70**

Ref #97	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (60 CY)**		
	Awd	$80.00	$4,800.00	
Ref #98	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (6 EACH)**		
	Awd	$29,000.00	$174,000.00	
Ref #99	**614E11630**	**INCREASED BARRIER DELINEATION, (3400 FT)**		
	Awd	$4.00	$13,600.00	
Ref #100	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (40 EACH)**		
	Awd	$3,000.00	$120,000.00	
Ref #101	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**		
	Awd	$10,000.00	$10,000.00	
Ref #102	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (6 EACH)**		
	Awd	$3,500.00	$21,000.00	
Ref #103	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (92 EACH)**		
	Awd	$15.00	$1,380.00	
Ref #104	**614E13360**	**OBJECT MARKER, TWO WAY, (92 EACH)**		
	Awd	$24.00	$2,208.00	
Ref #105	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (32 SNMT)**		
	Awd	$900.00	$28,800.00	

Ref #106	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.74 MILE)**	
	Awd	$8,000.00	$5,920.00
Ref #107	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.92 MILE)**	
	Awd	$5,000.00	$14,600.00
Ref #108	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (388 FT)**	
	Awd	$3.00	$1,164.00
Ref #109	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (238 FT)**	
	Awd	$5.00	$1,190.00
Ref #110	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (142 FT)**	
	Awd	$10.00	$1,420.00
Ref #111	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (5 EACH)**	
	Awd	$350.00	$1,750.00
Ref #112	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$220,000.00	$220,000.00
Ref #113	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1417 SY)**	
	Awd	$100.00	$141,700.00
Ref #114	**616E10000**	**WATER, (160 MGAL)**	
	Awd	$0.10	$16.00
Ref #115	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3400 FT)**	
	Awd	$26.00	$88,400.00
Ref #116	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$15.00	$4,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$856,448.00**

Ref #117	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #118	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-86 - Totals

Awd	**$20,000.00**

Ref #119	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #120	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
Ref #121	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (27 SY)**	
	Awd	$50.00	$1,350.00
Ref #122	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$120.00	$3,000.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-87 - Totals

Awd	**$49,350.00**

Ref #123	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #124	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-42 - Totals

Awd **$37,000.00**

Ref #125	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
Ref #126	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00

Section 10 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-70 - Totals

Awd **$30,000.00**

Ref #127	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #128	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
Ref #129	**503E21100**	**UNCLASSIFIED EXCAVATION, (207 CY)**	
	Awd	$78.00	$16,146.00
Ref #130	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3842 LB)**	
	Awd	$2.50	$9,605.00
Ref #131	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (11 CY)**	
	Awd	$2,250.00	$24,750.00
Ref #132	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (26 CY)**	
	Awd	$800.00	$20,800.00
Ref #133	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (42 SY)**	
	Awd	$50.00	$2,100.00
Ref #134	**512E33000**	**TYPE 2 WATERPROOFING, (108 SY)**	
	Awd	$50.00	$5,400.00
Ref #135	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$25.00	$750.00
Ref #136	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (5 CY)**	
	Awd	$120.00	$600.00

Section 11 - STRUCTURE 20 FOOT SPAN AND UNDER (GEA-70 - Totals

Awd **$130,151.00**

Ref #137	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #138	**203E10000**	**EXCAVATION (CULVERT BOTTOM), (5 CY)**	
	Awd	$100.00	$500.00
Ref #139	**204E50000**	**GEOTEXTILE FABRIC, (171 SY)**	
	Awd	$20.00	$3,420.00

Ref #140	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
Ref #141	**503E21100**	**UNCLASSIFIED EXCAVATION, (214 CY)**	
	Awd	$40.00	$8,560.00
Ref #142	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (863 CY)**	
	Awd	$97.00	$83,711.00
Ref #143	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (20436 LB)**	
	Awd	$2.50	$51,090.00
Ref #144	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (37 CY)**	
	Awd	$1,800.00	$66,600.00
Ref #145	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (89 CY)**	
	Awd	$750.00	$66,750.00
Ref #146	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (95 SY)**	
	Awd	$50.00	$4,750.00
Ref #147	**512E33000**	**TYPE 2 WATERPROOFING, (59 SY)**	
	Awd	$200.00	$11,800.00
Ref #148	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (113 CY)**	
	Awd	$86.00	$9,718.00
Ref #149	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (215 FT)**	
	Awd	$6.00	$1,290.00
Ref #150	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (20 FT)**	
	Awd	$6.00	$120.00
Ref #151	**602E15001**	**BLOCK MASONRY, AS PER PLAN, (20 CY)**	
	Awd	$5,500.00	$110,000.00
Ref #152	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, STONE , (53 FT)**	
	Awd	$385.00	$20,405.00
Ref #153	**690E98100**	**SPECIAL - STONE MASONRY REPAIR (REPOINTING MORTAR , (775 FT)**	
	Awd	$15.00	$11,625.00

Section 12 - STRUCTURE 20 FOOT SPAN AND UNDER (LAK-84 - Totals

Awd **$580,339.00**

Ref #154	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #155	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00

Section 13 - STRUCTURE 20 FOOT SPAN AND UNDER (LAK-60 - Totals

Awd **$27,000.00**

Ref #156	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
Ref #157	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #158	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00

Ref #159	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (9 MNTH)**	
	Awd	$2,500.00	$22,500.00
Ref #160	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
Ref #161	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$342,500.00**