Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240098
PID 116579
MEG-SR 689-01.87
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/8/2024
Completion Date: 11/1/2024

Contract Awarded To: PARKER CORPORATION
Award Amount: $296,473.30

Engineer's Estimate: $346,000.00

Bidder 1
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $296,473.30

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $326,179.20

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $349,726.00

Bidder 4
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $467,266.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,700.00	$8,700.00
	2	$5,000.00	$5,000.00
	3	$3,500.00	$3,500.00
	4	$13,000.00	$13,000.00
Ref #2	**202E35200**	**PIPE REMOVED, OVER 24", (61 FT)**	
	Awd	$98.37	$6,000.57
	2	$100.00	$6,100.00
	3	$200.00	$12,200.00
	4	$65.00	$3,965.00
Ref #3	**203E10000**	**EXCAVATION, (117 CY)**	
	Awd	$20.00	$2,340.00
	2	$28.00	$3,276.00
	3	$25.00	$2,925.00
	4	$35.00	$4,095.00
Ref #4	**203E20000**	**EMBANKMENT, (349 CY)**	
	Awd	$20.00	$6,980.00
	2	$28.00	$9,772.00
	3	$25.00	$8,725.00
	4	$35.00	$12,215.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (384 SY)**	
	Awd	$0.50	$192.00
	2	$2.00	$768.00
	3	$2.00	$768.00
	4	$15.00	$5,760.00
Ref #6	**623E40500**	**REFERENCE MONUMENT, TYPE A, (6 EACH)**	
	Awd	$550.00	$3,300.00
	2	$700.00	$4,200.00
	3	$750.00	$4,500.00
	4	$450.00	$2,700.00

Section 1 - ROADWAY - Totals

Awd	**$27,512.57**
2	**$29,116.00**
3	**$32,618.00**
4	**$41,735.00**

Ref #7	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (28 CY)**	
	Awd	$65.00	$1,820.00
	2	$130.00	$3,640.00
	3	$195.00	$5,460.00
	4	$120.00	$3,360.00
Ref #8	**601E39000**	**PAVED GUTTER, TYPE 4, (76 FT)**	
	Awd	$100.00	$7,600.00
	2	$85.00	$6,460.00
	3	$75.00	$5,700.00
	4	$150.00	$11,400.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (1531 SY)**	
	Awd	$1.00	$1,531.00
	2	$2.20	$3,368.20
	3	$10.00	$15,310.00
	4	$3.00	$4,593.00

Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$1,786.00	$250.04
	2	$1,400.00	$196.00
	3	$1,200.00	$168.00
	4	$1,500.00	$210.00
Ref #11	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$782.00	$250.24
	2	$150.00	$48.00
	3	$800.00	$256.00
	4	$300.00	$96.00
Ref #12	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$0.05	$0.45
	2	$1.00	$9.00
	3	$1.00	$9.00
	4	$1.00	$9.00
Ref #13	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,451.73**
2	**$15,721.20**
3	**$28,903.00**
4	**$21,668.00**

Ref #14	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	3	$5,500.00	$5,500.00
Ref #15	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	3	$5,000.00	$5,000.00
Ref #16	**602E20000**	**CONCRETE MASONRY, (5 CY)**	
	3	$1,250.00	$6,250.00
Ref #17	**611E25000**	**66" CONDUIT, TYPE A, 706.02, (88 FT)**	
	3	$425.00	$37,400.00
Ref #18	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (228 CY)**	
	3	$175.00	$39,900.00

Section 3 - DRAINAGE (OPTION A) - Totals

3	**$94,050.00**

Ref #19	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,700.00	$12,700.00
	2	$18,000.00	$18,000.00
	4	$50,000.00	$50,000.00
Ref #20	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,700.00	$7,700.00
	2	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00

Ref #21	**602E20000**	**CONCRETE MASONRY, (5 CY)**	
	Awd	$650.00	$3,250.00
	2	$1,100.00	$5,500.00
	4	$2,500.00	$12,500.00
Ref #22	**611E26000**	**72" CONDUIT, TYPE A, 707.01, (88 FT)**	
	Awd	$511.00	$44,968.00
	2	$605.00	$53,240.00
	4	$725.00	$63,800.00
Ref #23	**611E96560**	**CONDUIT, FIELD PAVING OF PIPE, CORRUGATED METAL PI, (88 FT)**	
	Awd	$95.00	$8,360.00
	2	$125.00	$11,000.00
	4	$200.00	$17,600.00
Ref #24	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (197 CY)**	
	Awd	$155.00	$30,535.00
	2	$165.00	$32,505.00
	4	$250.00	$49,250.00

Section 4 - DRAINAGE (OPTION B) - Totals

Awd	**$107,513.00**
2	**$130,245.00**
4	**$205,150.00**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T=1 1/2"), (606 SY)**	
	Awd	$8.00	$4,848.00
	2	$13.00	$7,878.00
	3	$30.00	$18,180.00
	4	$13.00	$7,878.00
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (54 CY)**	
	Awd	$501.00	$27,054.00
	2	$320.00	$17,280.00
	3	$350.00	$18,900.00
	4	$525.00	$28,350.00
Ref #27	**304E20000**	**AGGREGATE BASE, (62 CY)**	
	Awd	$65.00	$4,030.00
	2	$150.00	$9,300.00
	3	$125.00	$7,750.00
	4	$125.00	$7,750.00
Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (104 GAL)**	
	Awd	$6.50	$676.00
	2	$6.00	$624.00
	3	$20.00	$2,080.00
	4	$3.70	$384.80
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (53 CY)**	
	Awd	$401.00	$21,253.00
	2	$330.00	$17,490.00
	3	$375.00	$19,875.00
	4	$525.00	$27,825.00

Ref #30	**605E31100**	**AGGREGATE DRAINS, (65 FT)**	
	Awd	$10.00	$650.00
	2	$22.00	$1,430.00
	3	$50.00	$3,250.00
	4	$35.00	$2,275.00

Section 5 - PAVEMENT - Totals

Awd	**$58,511.00**
2	**$54,002.00**
3	**$70,035.00**
4	**$74,462.80**

Ref #31	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$25.00	$125.00
	3	$50.00	$250.00
	4	$1.00	$5.00
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$8,000.00	$800.00
	2	$8,000.00	$800.00
	3	$15,000.00	$1,500.00
	4	$9,000.00	$900.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$16,000.00	$800.00
	2	$16,000.00	$800.00
	3	$45,000.00	$2,250.00
	4	$18,000.00	$900.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$1,700.00**
2	**$1,725.00**
3	**$4,000.00**
4	**$1,805.00**

Ref #34	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,600.00	$6,400.00
	3	$1,500.00	$6,000.00
	4	$2,500.00	$10,000.00
Ref #35	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$600.00	$600.00
	3	$5,500.00	$5,500.00
	4	$2,500.00	$2,500.00
Ref #36	**614E13310**	**BARRIER REFLECTOR, TYPE 1, TWO WAY, (20 EACH)**	
	Awd	$10.00	$200.00
	2	$15.00	$300.00
	3	$25.00	$500.00
	4	$46.00	$920.00

Ref #37	**614E13360**	**OBJECT MARKER, TWO WAY, (20 EACH)**	
	Awd	$10.00	$200.00
	2	$24.00	$480.00
	3	$25.00	$500.00
	4	$46.00	$920.00
Ref #38	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.1 MILE)**	
	Awd	$15,000.00	$1,500.00
	2	$14,950.00	$1,495.00
	3	$15,000.00	$1,500.00
	4	$17,000.00	$1,700.00
Ref #39	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.4 MILE)**	
	Awd	$3,750.00	$1,500.00
	2	$7,550.00	$3,020.00
	3	$15,000.00	$6,000.00
	4	$6,000.00	$2,400.00
Ref #40	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (18 FT)**	
	Awd	$10.00	$180.00
	2	$12.00	$216.00
	3	$100.00	$1,800.00
	4	$12.00	$216.00
Ref #41	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,500.00	$4,500.00
	3	$6,500.00	$6,500.00
	4	$2,000.00	$2,000.00
Ref #42	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (159 SY)**	
	Awd	$75.00	$11,925.00
	2	$85.00	$13,515.00
	3	$120.00	$19,080.00
	4	$150.00	$23,850.00
Ref #43	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (408 FT)**	
	Awd	$10.00	$4,080.00
	2	$18.00	$7,344.00
	3	$30.00	$12,240.00
	4	$30.00	$12,240.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$30,785.00**
2	**$37,870.00**
3	**$59,620.00**
4	**$56,746.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,400.00	$10,400.00
	2	$4,500.00	$4,500.00
	3	$18,000.00	$18,000.00
	4	$14,000.00	$14,000.00
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,700.00	$16,700.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
	4	$31,200.00	$31,200.00

Ref #46	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,700.00	$9,700.00
	2	$8,000.00	$8,000.00
	3	$7,500.00	$7,500.00
	4	$4,500.00	$4,500.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,200.00	$20,200.00
	2	$20,000.00	$20,000.00
	3	$10,000.00	$10,000.00
	4	$16,000.00	$16,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$57,000.00**
2	**$57,500.00**
3	**$60,500.00**
4	**$65,700.00**