Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240102
PID 96323
PER-SR 93-04.96 AND VAR
Federal
Type: BRIDGE REPAIR
Letting Date: 2/8/2024
Completion Date: 10/31/2024

Contract Awarded To: GEORGE J IGEL & CO INC
Award Amount: $2,147,527.35

Engineer's Estimate: $2,365,000.00

Bidder 1
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,147,527.35

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,243,083.43

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,498,555.69

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$20,000.00	$20,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (287 SY)**	
	Awd	$14.00	$4,018.00
	2	$18.00	$5,166.00
	3	$40.00	$11,480.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1271 FT)**	
	Awd	$2.00	$2,542.00
	2	$2.00	$2,542.00
	3	$2.00	$2,542.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (409 CY)**	
	Awd	$40.00	$16,360.00
	2	$34.00	$13,906.00
	3	$30.00	$12,270.00
Ref #5	**203E20000**	**EMBANKMENT, (384 CY)**	
	Awd	$25.00	$9,600.00
	2	$17.00	$6,528.00
	3	$60.00	$23,040.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1477 SY)**	
	Awd	$5.00	$7,385.00
	2	$7.50	$11,077.50
	3	$10.00	$14,770.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (16 STA)**	
	Awd	$35.00	$560.00
	2	$35.00	$560.00
	3	$35.00	$560.00
Ref #8	**606E13000**	**GUARDRAIL, TYPE 5, (313 FT)**	
	Awd	$18.40	$5,759.20
	2	$18.40	$5,759.20
	3	$18.40	$5,759.20
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (288 FT)**	
	Awd	$19.60	$5,644.80
	2	$19.60	$5,644.80
	3	$19.60	$5,644.80
Ref #10	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,480.00	$1,480.00
	2	$1,480.00	$1,480.00
	3	$1,480.00	$1,480.00
Ref #11	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,440.00	$4,880.00
	2	$2,440.00	$4,880.00
	3	$2,440.00	$4,880.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (7 EACH)**	
	Awd	$2,575.00	$18,025.00
	2	$2,575.00	$18,025.00
	3	$2,575.00	$18,025.00

Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$960.00	$960.00
	2	$960.00	$960.00
	3	$960.00	$960.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,365.00	$18,920.00
	2	$2,365.00	$18,920.00
	3	$2,365.00	$18,920.00
Ref #15	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$925.00	$3,700.00
	2	$925.00	$3,700.00
	3	$925.00	$3,700.00
Ref #16	**609E24510**	**CURB, TYPE 4-C, (144 FT)**	
	Awd	$54.00	$7,776.00
	2	$104.00	$14,976.00
	3	$95.00	$13,680.00

Section 1 - ROADWAY - Totals

Awd	**$112,610.00**
2	**$122,624.50**
3	**$157,711.00**

Ref #17	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (189 SY)**	
	Awd	$27.00	$5,103.00
	2	$66.00	$12,474.00
	3	$30.00	$5,670.00
Ref #18	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (66 SY)**	
	Awd	$90.00	$5,940.00
	2	$69.00	$4,554.00
	3	$75.00	$4,950.00
Ref #19	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (84 CY)**	
	Awd	$40.00	$3,360.00
	2	$125.00	$10,500.00
	3	$175.00	$14,700.00
Ref #20	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (5358 SY)**	
	Awd	$3.50	$18,753.00
	2	$1.00	$5,358.00
	3	$1.00	$5,358.00
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.72 TON)**	
	Awd	$1,400.00	$1,008.00
	2	$1,400.00	$1,008.00
	3	$1,400.00	$1,008.00
Ref #22	**659E31000**	**LIME, (1.11 ACRE)**	
	Awd	$150.00	$166.50
	2	$150.00	$166.50
	3	$150.00	$166.50
Ref #23	**659E35000**	**WATER, (17 MGAL)**	
	Awd	$1.00	$17.00
	2	$1.00	$17.00
	3	$1.00	$17.00

Ref #24	**832E30000**	**EROSION CONTROL, (14012 EACH)**	
	Awd	$1.00	$14,012.00
	2	$1.00	$14,012.00
	3	$1.00	$14,012.00

Section 2 - EROSION CONTROL - Totals

Awd	**$48,359.50**
2	**$48,089.50**
3	**$45,881.50**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (2831 SY)**	
	Awd	$11.00	$31,141.00
	2	$7.00	$19,817.00
	3	$9.58	$27,120.98
Ref #26	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1522 FT)**	
	Awd	$2.00	$3,044.00
	2	$1.60	$2,435.20
	3	$2.00	$3,044.00
Ref #27	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (288 CY)**	
	Awd	$313.00	$90,144.00
	2	$313.00	$90,144.00
	3	$319.57	$92,036.16
Ref #28	**304E20000**	**AGGREGATE BASE, (283 CY)**	
	Awd	$100.00	$28,300.00
	2	$132.00	$37,356.00
	3	$95.00	$26,885.00
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (490 GAL)**	
	Awd	$5.00	$2,450.00
	2	$5.00	$2,450.00
	3	$5.11	$2,503.90
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (316 CY)**	
	Awd	$277.00	$87,532.00
	2	$277.00	$87,532.00
	3	$282.82	$89,371.12
Ref #31	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (95 SY)**	
	Awd	$59.00	$5,605.00
	2	$56.00	$5,320.00
	3	$60.24	$5,722.80

Section 3 - PAVEMENT - Totals

Awd	**$248,216.00**
2	**$245,054.20**
3	**$246,683.96**

Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (12 EACH)**	
	Awd	$15.00	$180.00
	2	$18.00	$216.00
	3	$50.00	$600.00

Ref #33	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (10 EACH)**	
	Awd	$10.00	$100.00
	2	$10.00	$100.00
	3	$10.00	$100.00
Ref #34	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (19 EACH)**	
	Awd	$12.00	$228.00
	2	$12.00	$228.00
	3	$12.00	$228.00
Ref #35	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (96 FT)**	
	Awd	$16.50	$1,584.00
	2	$16.50	$1,584.00
	3	$16.50	$1,584.00
Ref #36	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$19.00	$456.00
	2	$19.00	$456.00
	3	$19.00	$456.00
Ref #37	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$85.00	$425.00
	2	$85.00	$425.00
	3	$85.00	$425.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.31 MILE)**	
	Awd	$4,550.00	$1,410.50
	2	$4,550.00	$1,410.50
	3	$4,550.00	$1,410.50
Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (0.4 MILE)**	
	Awd	$4,075.00	$1,630.00
	2	$4,075.00	$1,630.00
	3	$4,075.00	$1,630.00
Ref #40	**642E00500**	**STOP LINE, TYPE 1, (18 FT)**	
	Awd	$14.00	$252.00
	2	$14.00	$252.00
	3	$14.00	$252.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$6,265.50**
2	**$6,301.50**
3	**$6,685.50**

Ref #41	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,195.00	$17,560.00
	2	$2,195.00	$17,560.00
	3	$2,195.00	$17,560.00
Ref #42	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (27 CY)**	
	Awd	$365.00	$9,855.00
	2	$600.00	$16,200.00
	3	$500.00	$13,500.00
Ref #43	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (34 EACH)**	
	Awd	$10.00	$340.00
	2	$7.00	$238.00
	3	$28.00	$952.00

Ref #44	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (20 EACH)**	
	Awd	$10.00	$200.00
	2	$8.00	$160.00
	3	$42.00	$840.00
Ref #45	**614E13360**	**OBJECT MARKER, TWO WAY, (54 EACH)**	
	Awd	$12.00	$648.00
	2	$15.00	$810.00
	3	$30.00	$1,620.00
Ref #46	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.63 MILE)**	
	Awd	$10,250.00	$6,457.50
	2	$3,850.00	$2,425.50
	3	$3,850.00	$2,425.50
Ref #47	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$17.65	$423.60
	2	$14.00	$336.00
	3	$14.00	$336.00
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1404 FT)**	
	Awd	$22.00	$30,888.00
	2	$20.00	$28,080.00
	3	$20.00	$28,080.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$66,372.10**
2	**$65,809.50**
3	**$65,313.50**

Ref #50	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (20 CY)**	
	Awd	$1,400.00	$28,000.00
	2	$850.00	$17,000.00
	3	$1,800.00	$36,000.00
Ref #51	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (47 CY)**	
	Awd	$600.00	$28,200.00
	2	$335.00	$15,745.00
	3	$750.00	$35,250.00
Ref #52	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$40.00	$5,320.00
	2	$32.00	$4,256.00
	3	$85.00	$11,305.00
Ref #53	**202E38500**	**BRIDGE RAILING REMOVED, (62 FT)**	
	Awd	$5.00	$310.00
	2	$5.00	$310.00
	3	$5.00	$310.00
Ref #54	**202E98100**	**REMOVAL MISC.: WEEPHOLE CLEANOUT, (16 EACH)**	
	Awd	$58.00	$928.00
	2	$200.00	$3,200.00
	3	$500.00	$8,000.00
Ref #55	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$37,500.00	$37,500.00
	3	$30,000.00	$30,000.00

Ref #56	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$8,800.00	$8,800.00
	3	$25,000.00	$25,000.00
Ref #57	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (18826 LB)**	
	Awd	$2.30	$43,299.80
	2	$2.60	$48,947.60
	3	$2.50	$47,065.00
Ref #58	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (1820.16 FT)**	
	Awd	$2.50	$4,550.40
	2	$2.40	$4,368.38
	3	$1.50	$2,730.24
Ref #59	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (144 EACH)**	
	Awd	$21.00	$3,024.00
	2	$36.00	$5,184.00
	3	$35.00	$5,040.00
Ref #60	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (75 CY)**	
	Awd	$1,300.00	$97,500.00
	2	$1,970.00	$147,750.00
	3	$1,600.00	$120,000.00
Ref #61	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (21 CY)**	
	Awd	$1,200.00	$25,200.00
	2	$1,600.00	$33,600.00
	3	$1,800.00	$37,800.00
Ref #62	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (7 CY)**	
	Awd	$1,320.00	$9,240.00
	2	$3,850.00	$26,950.00
	3	$3,750.00	$26,250.00
Ref #63	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (262 SY)**	
	Awd	$18.00	$4,716.00
	2	$18.00	$4,716.00
	3	$18.00	$4,716.00
Ref #64	**512E33000**	**TYPE 2 WATERPROOFING, (13 SY)**	
	Awd	$65.00	$845.00
	2	$40.00	$520.00
	3	$175.00	$2,275.00
Ref #65	**512E33300**	**TYPE A WATERPROOFING, (19 SY)**	
	Awd	$60.00	$1,140.00
	2	$70.00	$1,330.00
	3	$100.50	$1,909.50
Ref #66	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (50 SF)**	
	Awd	$25.00	$1,250.00
	2	$10.00	$500.00
	3	$20.00	$1,000.00
Ref #67	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (84 SF)**	
	Awd	$27.00	$2,268.00
	2	$10.00	$840.00
	3	$26.00	$2,184.00

Ref #68	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (112 FT)**	
	Awd	$35.00	$3,920.00
	2	$40.00	$4,480.00
	3	$75.00	$8,400.00
Ref #69	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (87 FT)**	
	Awd	$25.00	$2,175.00
	2	$28.50	$2,479.50
	3	$28.50	$2,479.50
Ref #70	**518E12000**	**SCUPPERS, INCLUDING SUPPORTS, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$2,000.00	$4,000.00
	3	$3,000.00	$6,000.00
Ref #71	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (53 CY)**	
	Awd	$140.00	$7,420.00
	2	$135.00	$7,155.00
	3	$195.00	$10,335.00
Ref #72	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (160 FT)**	
	Awd	$12.00	$1,920.00
	2	$6.00	$960.00
	3	$10.00	$1,600.00
Ref #73	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$19.00	$760.00
	2	$4.00	$160.00
	3	$15.00	$600.00
Ref #74	**519E11100**	**PATCHING CONCRETE STRUCTURE, (1 SF)**	
	Awd	$1,600.00	$1,600.00
	2	$1,200.00	$1,200.00
	3	$500.00	$500.00
Ref #75	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (244 SY)**	
	Awd	$470.00	$114,680.00
	2	$445.00	$108,580.00
	3	$410.00	$100,040.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (PER-93-0500 - Totals

Awd	**$450,266.20**
2	**$490,531.48**
3	**$526,789.24**

Ref #76	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (73 CY)**	
	Awd	$600.00	$43,800.00
	2	$880.00	$64,240.00
	3	$850.00	$62,050.00
Ref #77	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (157 CY)**	
	Awd	$500.00	$78,500.00
	2	$250.00	$39,250.00
	3	$300.00	$47,100.00
Ref #78	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$40.00	$5,360.00
	2	$28.00	$3,752.00
	3	$85.00	$11,390.00

Ref #79	**202E38500**	**BRIDGE RAILING REMOVED, (159 FT)**	
	Awd	$5.00	$795.00
	2	$5.00	$795.00
	3	$5.00	$795.00
Ref #80	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$50,000.00	$50,000.00
	3	$55,000.00	$55,000.00
Ref #81	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$27,000.00	$27,000.00
	3	$30,000.00	$30,000.00
Ref #82	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (61413 LB)**	
	Awd	$2.30	$141,249.90
	2	$2.20	$135,108.60
	3	$2.50	$153,532.50
Ref #83	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3241.66 FT)**	
	Awd	$2.50	$8,104.15
	2	$2.26	$7,326.15
	3	$1.50	$4,862.49
Ref #84	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (180 EACH)**	
	Awd	$20.00	$3,600.00
	2	$36.00	$6,480.00
	3	$40.00	$7,200.00
Ref #85	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (200 CY)**	
	Awd	$1,100.00	$220,000.00
	2	$1,450.00	$290,000.00
	3	$1,700.00	$340,000.00
Ref #86	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (36 CY)**	
	Awd	$1,200.00	$43,200.00
	2	$1,000.00	$36,000.00
	3	$1,600.00	$57,600.00
Ref #87	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (88 CY)**	
	Awd	$940.00	$82,720.00
	2	$1,600.00	$140,800.00
	3	$1,300.00	$114,400.00
Ref #88	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (306 SY)**	
	Awd	$18.00	$5,508.00
	2	$18.00	$5,508.00
	3	$18.00	$5,508.00
Ref #89	**512E33000**	**TYPE 2 WATERPROOFING, (11 SY)**	
	Awd	$65.00	$715.00
	2	$45.00	$495.00
	3	$175.00	$1,925.00
Ref #90	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (64 SF)**	
	Awd	$25.00	$1,600.00
	2	$8.00	$512.00
	3	$20.00	$1,280.00

Ref #91	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (96 SF)**	
	Awd	$27.00	$2,592.00
	2	$9.00	$864.00
	3	$25.00	$2,400.00
Ref #92	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (104 FT)**	
	Awd	$45.00	$4,680.00
	2	$40.00	$4,160.00
	3	$45.00	$4,680.00
Ref #93	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (84 FT)**	
	Awd	$28.50	$2,394.00
	2	$28.50	$2,394.00
	3	$28.50	$2,394.00
Ref #94	**518E12000**	**SCUPPERS, INCLUDING SUPPORTS, (7 EACH)**	
	Awd	$1,000.00	$7,000.00
	2	$2,000.00	$14,000.00
	3	$3,000.00	$21,000.00
Ref #95	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (48 CY)**	
	Awd	$140.00	$6,720.00
	2	$140.00	$6,720.00
	3	$195.00	$9,360.00
Ref #96	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (118 FT)**	
	Awd	$8.00	$944.00
	2	$6.00	$708.00
	3	$12.00	$1,416.00
Ref #97	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (90 FT)**	
	Awd	$11.00	$990.00
	2	$4.80	$432.00
	3	$15.00	$1,350.00
Ref #98	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (248 SY)**	
	Awd	$470.00	$116,560.00
	2	$445.00	$110,360.00
	3	$410.00	$101,680.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (PER-93-0516 - Totals

Awd	**$837,032.05**
2	**$946,904.75**
3	**$1,036,922.99**

Ref #99	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (5 CY)**	
	Awd	$2,000.00	$10,000.00
	2	$2,400.00	$12,000.00
	3	$15,000.00	$75,000.00
Ref #100	**202E38501**	**BRIDGE RAILING REMOVED, AS PER PLAN, (112 FT)**	
	Awd	$5.00	$560.00
	2	$5.00	$560.00
	3	$5.00	$560.00
Ref #101	**511E53012**	**CLASS QC2 CONCRETE, MISC.: ACCELERATING ADMIXTURE, (5 CY)**	
	Awd	$3,000.00	$15,000.00
	2	$2,500.00	$12,500.00
	3	$3,000.00	$15,000.00

Ref #102	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EVAZOTE , (136 FT)**	
	Awd	$90.00	$12,240.00
	2	$70.00	$9,520.00
	3	$80.00	$10,880.00
Ref #103	**516E31001**	**JOINT SEALER, AS PER PLAN, (64 FT)**	
	Awd	$28.50	$1,824.00
	2	$28.50	$1,824.00
	3	$28.50	$1,824.00
Ref #104	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (128 FT)**	
	Awd	$28.50	$3,648.00
	2	$28.50	$3,648.00
	3	$28.50	$3,648.00
Ref #105	**517E72306**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (112 FT)**	
	Awd	$153.00	$17,136.00
	2	$153.00	$17,136.00
	3	$153.00	$17,136.00
Ref #106	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (112 FT)**	
	Awd	$110.00	$12,320.00
	2	$110.00	$12,320.00
	3	$110.00	$12,320.00
Ref #107	**518E62200**	**STRUCTURE DRAINAGE, MISC.: STEEL DEFLECTOR, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$1,500.00	$6,000.00
	3	$4,000.00	$16,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (PER-93-0618 - Totals

Awd	**$81,128.00**
2	**$75,508.00**
3	**$152,368.00**

Ref #108	**202E98200**	**REMOVAL MISC.: EXISTING PIPE CLEANOUT, 12'x4', (76 FT)**	
	Awd	$400.00	$30,400.00
	2	$360.00	$27,360.00
	3	$250.00	$19,000.00
Ref #109	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
Ref #110	**611E96550**	**FIELD PAVING OF EXISTING PIPE, REINFORCED CONCRETE, (76 FT)**	
	Awd	$340.50	$25,878.00
	2	$150.00	$11,400.00
	3	$200.00	$15,200.00

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (PER-93 - Totals

Awd	**$76,278.00**
2	**$48,760.00**
3	**$49,200.00**

Ref #111	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,500.00	$12,500.00
	3	$22,000.00	$22,000.00
Ref #112	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$91,000.00	$91,000.00
	2	$65,000.00	$65,000.00
	3	$60,000.00	$60,000.00
Ref #113	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,000.00	$16,000.00
	3	$4,000.00	$4,000.00
Ref #114	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$125,000.00	$125,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$221,000.00**
2	**$193,500.00**
3	**$211,000.00**