Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240112
PID 105750
WAY-US 30-11.64
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 2/8/2024
Completion Date: 10/31/2024

Contract Awarded To: SMITH PAVING & EXCAVATING INC
Award Amount: $1,140,977.30

Engineer's Estimate: $1,214,000.00

Bidder 1
SMITH PAVING & EXCAVATING INC
4426 N OLD STATE RD
Huron
NORWALK, OH 44857
Bid $1,140,977.30

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,227,722.10

Bidder 3
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $1,294,122.02

Bidder 4
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,391,708.50

Bidder 5
TRI-MOR CORP
8530 NORTH BOYLE PKWY
Summit
TWINSBURG, OH 44087
Bid $1,423,598.00

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,446,415.30

Bidder 7
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,515,000.00

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**
7	**$1,000.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (44 CY)**	
	Awd	$1,850.00	$81,400.00
	2	$875.00	$38,500.00
	3	$1,950.00	$85,800.00
	4	$2,350.00	$103,400.00
	5	$2,200.00	$96,800.00
	6	$1,360.00	$59,840.00
	7	$685.00	$30,140.00
Ref #3	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (5694 SY)**	
	Awd	$135.00	$768,690.00
	2	$133.00	$757,302.00
	3	$157.50	$896,805.00
	4	$170.50	$970,827.00
	5	$168.00	$956,592.00
	6	$183.00	$1,042,002.00
	7	$167.00	$950,898.00
Ref #4	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (10856 FT)**	
	Awd	$3.40	$36,910.40
	2	$3.85	$41,795.60
	3	$3.75	$40,710.00
	4	$3.50	$37,996.00
	5	$6.00	$65,136.00
	6	$4.30	$46,680.80
	7	$4.00	$43,424.00
Ref #5	**257E10000**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (5694 SY)**	
	Awd	$10.25	$58,363.50
	2	$11.75	$66,904.50
	3	$12.33	$70,207.02
	4	$11.00	$62,634.00
	5	$15.00	$85,410.00
	6	$12.00	$68,328.00
	7	$18.00	$102,492.00

Section 2 - PAVEMENT - Totals

Awd	**$945,363.90**
2	**$904,502.10**
3	**$1,093,522.02**
4	**$1,174,857.00**
5	**$1,203,938.00**
6	**$1,216,850.80**
7	**$1,126,954.00**

Ref #6	**621E00100**	**RPM, (20 EACH)**	
	Awd	$175.00	$3,500.00
	2	$100.00	$2,000.00
	3	$60.00	$1,200.00
	4	$400.00	$8,000.00
	5	$290.00	$5,800.00
	6	$265.00	$5,300.00
	7	$335.10	$6,702.00
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (20 EACH)**	
	Awd	$50.00	$1,000.00
	2	$20.00	$400.00
	3	$25.00	$500.00
	4	$15.00	$300.00
	5	$75.00	$1,500.00
	6	$11.00	$220.00
	7	$50.00	$1,000.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (1 MILE)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$2,400.00	$2,400.00
	5	$2,500.00	$2,500.00
	6	$2,140.00	$2,140.00
	7	$4,380.00	$4,380.00
Ref #9	**642E00204**	**LANE LINE, 6", TYPE 1, (0.5 MILE)**	
	Awd	$1,500.00	$750.00
	2	$1,500.00	$750.00
	3	$1,500.00	$750.00
	4	$1,815.00	$907.50
	5	$1,700.00	$850.00
	6	$1,605.00	$802.50
	7	$1,535.00	$767.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$7,250.00**
2	**$5,150.00**
3	**$4,450.00**
4	**$11,607.50**
5	**$10,650.00**
6	**$8,462.50**
7	**$12,849.50**

Ref #10	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$80.00	$16,000.00
	2	$100.00	$20,000.00
	3	$90.00	$18,000.00
	4	$75.00	$15,000.00
	5	$115.00	$23,000.00
	6	$90.00	$18,000.00
	7	$90.00	$18,000.00
Ref #11	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$185.00	$370.00
	2	$185.00	$370.00
	3	$195.00	$390.00
	4	$300.00	$600.00
	5	$210.00	$420.00
	6	$198.00	$396.00
	7	$250.00	$500.00
Ref #12	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (2 SNMT)**	
	Awd	$900.00	$1,800.00
	2	$900.00	$1,800.00
	3	$900.00	$1,800.00
	4	$1,300.00	$2,600.00
	5	$1,000.00	$2,000.00
	6	$965.00	$1,930.00
	7	$1,075.00	$2,150.00
Ref #13	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (20 SNMT)**	
	Awd	$525.00	$10,500.00
	2	$525.00	$10,500.00
	3	$530.00	$10,600.00
	4	$800.00	$16,000.00
	5	$600.00	$12,000.00
	6	$700.00	$14,000.00
	7	$675.00	$13,500.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,670.00**
2	**$32,670.00**
3	**$30,790.00**
4	**$34,200.00**
5	**$37,420.00**
6	**$34,326.00**
7	**$34,150.00**

Ref #14	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1484 SY)**	
	Awd	$9.41	$13,964.44
	2	$10.00	$14,840.00
	3	$14.00	$20,776.00
	4	$9.00	$13,356.00
	5	$8.50	$12,614.00
	6	$11.00	$16,324.00
	7	$9.41	$13,964.44

Section 5 - STRUCTURE REPAIR (WAY-30-1307R) - Totals

Awd	**$13,964.44**
2	**$14,840.00**
3	**$20,776.00**
4	**$13,356.00**
5	**$12,614.00**
6	**$16,324.00**
7	**$13,964.44**

Ref #15	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1379 SY)**	
	Awd	$9.41	$12,976.39
	2	$10.00	$13,790.00
	3	$14.00	$19,306.00
	4	$9.00	$12,411.00
	5	$8.50	$11,721.50
	6	$11.00	$15,169.00
	7	$9.41	$12,976.39

Section 6 - STRUCTURE REPAIR (WAY-30-1752R) - Totals

Awd	**$12,976.39**
2	**$13,790.00**
3	**$19,306.00**
4	**$12,411.00**
5	**$11,721.50**
6	**$15,169.00**
7	**$12,976.39**

Ref #16	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (877 SY)**	
	Awd	$9.41	$8,252.57
	2	$10.00	$8,770.00
	3	$14.00	$12,278.00
	4	$9.00	$7,893.00
	5	$8.50	$7,454.50
	6	$11.00	$9,647.00
	7	$9.41	$8,252.57

Section 7 - STRUCTURE REPAIR (WAY-30-1801R) - Totals

Awd	**$8,252.57**
2	**$8,770.00**
3	**$12,278.00**
4	**$7,893.00**
5	**$7,454.50**
6	**$9,647.00**
7	**$8,252.57**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$4,000.00	$4,000.00
	3	$15,000.00	$15,000.00
	4	$14,620.00	$14,620.00
	5	$15,000.00	$15,000.00
	6	$7,900.00	$7,900.00
	7	$18,000.00	$18,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$150,000.00	$150,000.00
	3	$46,000.00	$46,000.00
	4	$86,000.00	$86,000.00
	5	$78,000.00	$78,000.00
	6	$81,500.00	$81,500.00
	7	$139,918.00	$139,918.00
Ref #19	**619E16020**	**FIELD OFFICE, TYPE C, (4 MNTH)**	
	Awd	$1,000.00	$4,000.00
	2	$3,000.00	$12,000.00
	3	$2,000.00	$8,000.00
	4	$3,000.00	$12,000.00
	5	$3,200.00	$12,800.00
	6	$3,209.00	$12,836.00
	7	$2,500.00	$10,000.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$6,000.00	$6,000.00
	3	$1,000.00	$1,000.00
	4	$5,000.00	$5,000.00
	5	$8,000.00	$8,000.00
	6	$2,400.00	$2,400.00
	7	$2,500.00	$2,500.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$75,000.00	$75,000.00
	3	$42,000.00	$42,000.00
	4	$18,764.00	$18,764.00
	5	$25,000.00	$25,000.00
	6	$40,000.00	$40,000.00
	7	$134,435.10	$134,435.10

Section 8 - INCIDENTALS - Totals

Awd	**$123,500.00**
2	**$247,000.00**
3	**$112,000.00**
4	**$136,384.00**
5	**$138,800.00**
6	**$144,636.00**
7	**$304,853.10**