Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240118
PID 107343
D09-GR-FY2024
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 2/8/2024
Completion Date: 9/30/2024

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $1,262,931.02

Engineer's Estimate: $1,403,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,262,931.02

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,403,775.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$750.00	$750.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (40211 FT)**	
	Awd	$1.70	$68,358.70
	2	$1.60	$64,337.60
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (13 EACH)**	
	Awd	$75.00	$975.00
	2	$120.00	$1,560.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (24 EACH)**	
	Awd	$75.00	$1,800.00
	2	$100.00	$2,400.00
Ref #5	**203E40000**	**BORROW, (5373 CY)**	
	Awd	$64.00	$343,872.00
	2	$52.00	$279,396.00
Ref #6	**209E60201**	**LINEAR GRADING, AS PER PLAN, (457 STA)**	
	Awd	$10.00	$4,570.00
	2	$30.00	$13,710.00
Ref #7	**517E72200**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (350 FT)**	
	Awd	$149.00	$52,150.00
	2	$145.00	$50,750.00
Ref #8	**606E13000**	**GUARDRAIL, TYPE 5, (50 FT)**	
	Awd	$17.26	$863.00
	2	$21.00	$1,050.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (40211 FT)**	
	Awd	$16.60	$667,502.60
	2	$19.20	$772,051.20
Ref #10	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (350 FT)**	
	Awd	$21.92	$7,672.00
	2	$24.60	$8,610.00
Ref #11	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN, MASH 201, (6 EACH)**	
	Awd	$2,250.00	$13,500.00
	2	$2,950.00	$17,700.00
Ref #12	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (24 EACH)**	
	Awd	$600.00	$14,400.00
	2	$1,125.00	$27,000.00
Ref #13	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (50 EACH)**	
	Awd	$50.00	$2,500.00
	2	$100.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,178,263.30**
2	**$1,244,314.80**

Ref #14	**659E10000**	**SEEDING AND MULCHING, (38000 SY)**	
	Awd	$0.84	$31,920.00
	2	$1.00	$38,000.00

Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (1900 SY)**	
	Awd	$0.54	$1,026.00
	2	$0.20	$380.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (6.15 TON)**	
	Awd	$1,620.00	$9,963.00
	2	$330.00	$2,029.50
Ref #17	**659E31000**	**LIME, (6.42 ACRE)**	
	Awd	$216.00	$1,386.72
	2	$20.00	$128.40
Ref #18	**659E35000**	**WATER, (103 MGAL)**	
	Awd	$1.00	$103.00
	2	$0.50	$51.50

Section 2 - EROSION CONTROL - Totals

Awd	**$44,398.72**
2	**$40,589.40**

Ref #19	**626E00112**	**BARRIER REFLECTOR, TYPE 3 BI-DIRECTIONAL, (914 EACH)**	
	Awd	$8.50	$7,769.00
	2	$12.20	$11,150.80
Ref #20	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$12.00	$1,200.00
Ref #21	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (50 EACH)**	
	Awd	$35.00	$1,750.00
	2	$30.00	$1,500.00
Ref #22	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (50 EACH)**	
	Awd	$35.00	$1,750.00
	2	$40.00	$2,000.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$12,469.00**
2	**$15,850.80**

Ref #23	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,600.00	$6,600.00
	2	$7,620.00	$7,620.00
Ref #24	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,400.00	$12,400.00
	2	$40,000.00	$40,000.00
Ref #25	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$2,900.00	$2,900.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,700.00	$8,700.00
	2	$52,500.00	$52,500.00

Section 4 - INCIDENTALS - Totals

Awd	**$27,800.00**
2	**$103,020.00**