Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240142
PID 119563
LAK-IR 90-00.90 Safety
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 2/22/2024
Completion Date: 9/30/2024

Contract Awarded To:	LAKE ERIE CONSTRUCTION COMPANY
Award Amount:	$698,330.00
Engineer's Estimate:	$693,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $698,330.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,356.00	$1,356.00
Ref #2	**202E30700**	**CONCRETE BARRIER REMOVED, (320 FT)**	
	Awd	$45.00	$14,400.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (3777 FT)**	
	Awd	$2.90	$10,953.30
Ref #4	**203E20000**	**EMBANKMENT, (23.76 CY)**	
	Awd	$95.00	$2,257.20
Ref #5	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (142.95 STA)**	
	Awd	$120.00	$17,154.00
Ref #6	**606E13000**	**GUARDRAIL, TYPE 5, (150 FT)**	
	Awd	$19.80	$2,970.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (13425 FT)**	
	Awd	$21.80	$292,665.00
Ref #8	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (25 FT)**	
	Awd	$31.20	$780.00
Ref #9	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,420.00	$4,840.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH), (12 EACH)**	
	Awd	$2,860.00	$34,320.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (11 EACH)**	
	Awd	$1,380.00	$15,180.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,840.00	$5,680.00
Ref #13	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$620.00	$620.00
Ref #14	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (50 FT)**	
	Awd	$275.00	$13,750.00
Ref #15	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (3 EACH)**	
	Awd	$5,500.00	$16,500.00
Ref #16	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$4,500.00	$4,500.00
Ref #103	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (600 FT)**	
	Awd	$20.00	$12,000.00

Section 1 - ROADWAY - Totals

Awd	**$449,925.50**

Ref #17	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
Ref #18	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
Ref #19	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$1.00	$1.00
Ref #20	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,101.00**

Ref #21	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (397.15 CY)**	
	Awd	$390.00	$154,888.50
Ref #22	**609E24510**	**CURB, TYPE 4-C, (36.3 FT)**	
	Awd	$50.00	$1,815.00

Section 3 - PAVEMENT - Totals

Awd	**$156,703.50**

Ref #23	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, TYPE D, (5 EACH)**	
	Awd	$95.00	$475.00
Ref #24	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, TYPE, (7 EACH)**	
	Awd	$105.00	$735.00
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (139 EACH)**	
	Awd	$12.00	$1,668.00
Ref #26	**630E97800**	**SIGNING, MISC.:ADDITONAL SIGNS, GROUND MOUNTED, AS, (50 SF)**	
	Awd	$9.00	$450.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$3,328.00**

Ref #27	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$65.00	$5,200.00
Ref #28	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$325.00	$1,300.00
Ref #29	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$650.00	$7,800.00
Ref #30	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$450.00	$5,400.00
Ref #100	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,720.00	$5,440.00
Ref #101	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (13 EACH)**	
	Awd	$12.00	$156.00
Ref #102	**614E13350**	**OBJECT MARKER, ONE WAY, (13 EACH)**	
	Awd	$12.00	$156.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,452.00**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,650.00	$3,650.00
Ref #32	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00

Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$29,250.00	$29,250.00	
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**		
	Awd	$1,920.00	$1,920.00	
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$22,500.00	$22,500.00	

Section 6 - INCIDENTALS - Totals

Awd	**$58,820.00**