Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240080
PID 102375
HAN-IR 75/CR 99-Interchange Rehab.
Non-Federal
Type: INTERCHANGE
Letting Date: 3/1/2024
Completion Date: 7/31/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $30,815,752.14

Engineer's Estimate: $30,994,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $30,815,752.14

Bidder 2
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $32,564,361.77

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $33,639,525.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$365,971.87	$365,971.87
	3	$35,000.00	$35,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$1,500.00	$3,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (32166 SY)**	
	Awd	$10.00	$321,660.00
	2	$10.00	$321,660.00
	3	$11.00	$353,826.00
Ref #4	**202E30000**	**WALK REMOVED, (11135 SF)**	
	Awd	$1.40	$15,589.00
	2	$1.20	$13,362.00
	3	$2.00	$22,270.00
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (345 FT)**	
	Awd	$16.00	$5,520.00
	2	$35.00	$12,075.00
	3	$15.00	$5,175.00
Ref #6	**202E32000**	**CURB REMOVED, (371 FT)**	
	Awd	$4.00	$1,484.00
	2	$5.77	$2,140.67
	3	$4.00	$1,484.00
Ref #7	**202E32500**	**CURB AND GUTTER REMOVED, (9608 FT)**	
	Awd	$6.00	$57,648.00
	2	$3.00	$28,824.00
	3	$4.00	$38,432.00
Ref #8	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (5344 FT)**	
	Awd	$30.00	$160,320.00
	2	$18.00	$96,192.00
	3	$17.00	$90,848.00
Ref #9	**202E35200**	**PIPE REMOVED, OVER 24", (4485 FT)**	
	Awd	$42.00	$188,370.00
	2	$27.00	$121,095.00
	3	$22.00	$98,670.00
Ref #10	**202E38000**	**GUARDRAIL REMOVED, (3331 FT)**	
	Awd	$2.00	$6,662.00
	2	$2.00	$6,662.00
	3	$2.00	$6,662.00
Ref #11	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (7 EACH)**	
	Awd	$135.00	$945.00
	2	$135.00	$945.00
	3	$135.00	$945.00
Ref #12	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (7 EACH)**	
	Awd	$85.00	$595.00
	2	$85.00	$595.00
	3	$85.00	$595.00

Ref #13	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (2 EACH)**	
	Awd	$120.00	$240.00
	2	$120.00	$240.00
	3	$120.00	$240.00
Ref #14	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (6 EACH)**	
	Awd	$70.00	$420.00
	2	$70.00	$420.00
	3	$70.00	$420.00
Ref #15	**202E58000**	**MANHOLE REMOVED, (20 EACH)**	
	Awd	$850.00	$17,000.00
	2	$600.00	$12,000.00
	3	$600.00	$12,000.00
Ref #16	**202E58100**	**CATCH BASIN REMOVED, (55 EACH)**	
	Awd	$400.00	$22,000.00
	2	$500.00	$27,500.00
	3	$250.00	$13,750.00
Ref #17	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 10", (75 FT)**	
	Awd	$22.00	$1,650.00
	2	$33.00	$2,475.00
	3	$40.00	$3,000.00
Ref #18	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 15", (75 FT)**	
	Awd	$27.00	$2,025.00
	2	$38.00	$2,850.00
	3	$40.00	$3,000.00
Ref #19	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 36", (1983 FT)**	
	Awd	$60.00	$118,980.00
	2	$70.00	$138,810.00
	3	$70.00	$138,810.00
Ref #20	**202E75000**	**FENCE REMOVED, (3974 FT)**	
	Awd	$2.00	$7,948.00
	2	$2.00	$7,948.00
	3	$2.00	$7,948.00
Ref #21	**202E75610**	**VALVE BOX REMOVED, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$700.00	$700.00
	3	$250.00	$250.00
Ref #22	**202E98100**	**REMOVAL MISC.: METAL GATE ASSEMBLY, (1 EACH)**	
	Awd	$165.00	$165.00
	2	$650.00	$650.00
	3	$500.00	$500.00
Ref #23	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN, (16 EACH)**	
	Awd	$250.00	$4,000.00
	2	$1.00	$16.00
	3	$500.00	$8,000.00
Ref #24	**202E98400**	**REMOVAL MISC.: CONCRETE PAD, (332 SF)**	
	Awd	$7.50	$2,490.00
	2	$2.00	$664.00
	3	$2.00	$664.00

Ref #25	**203E10000**	**EXCAVATION, (38776 CY)**	
	Awd	$19.00	$736,744.00
	2	$26.00	$1,008,176.00
	3	$18.00	$697,968.00
Ref #26	**203E20000**	**EMBANKMENT, (89894 CY)**	
	Awd	$8.00	$719,152.00
	2	$15.00	$1,348,410.00
	3	$18.00	$1,618,092.00
Ref #27	**203E22000**	**EMBANKMENT, USING NATURAL SOILS, 703.16.A, (415 CY)**	
	Awd	$5.00	$2,075.00
	2	$46.00	$19,090.00
	3	$15.00	$6,225.00
Ref #28	**203E35120**	**GRANULAR MATERIAL, TYPE C, (17068 CY)**	
	Awd	$45.00	$768,060.00
	2	$55.00	$938,740.00
	3	$70.00	$1,194,760.00
Ref #29	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$1,300.00	$2,600.00
	3	$1,750.00	$3,500.00
Ref #30	**203E98100**	**ROADWAY, MISC.: DECORATIVE STONE, (1798 SY)**	
	Awd	$45.00	$80,910.00
	2	$23.00	$41,354.00
	3	$45.00	$80,910.00
Ref #31	**204E10000**	**SUBGRADE COMPACTION, (54857 SY)**	
	Awd	$1.15	$63,085.55
	2	$1.00	$54,857.00
	3	$2.00	$109,714.00
Ref #32	**204E13000**	**EXCAVATION OF SUBGRADE, (17068 CY)**	
	Awd	$14.00	$238,952.00
	2	$1.00	$17,068.00
	3	$5.00	$85,340.00
Ref #33	**204E45000**	**PROOF ROLLING, (28 HOUR)**	
	Awd	$100.00	$2,800.00
	2	$200.00	$5,600.00
	3	$250.00	$7,000.00
Ref #34	**204E50000**	**GEOTEXTILE FABRIC, (49266 SY)**	
	Awd	$1.00	$49,266.00
	2	$1.00	$49,266.00
	3	$1.75	$86,215.50
Ref #35	**204E51000**	**GEOGRID, (1651 SY)**	
	Awd	$3.00	$4,953.00
	2	$2.65	$4,375.15
	3	$2.50	$4,127.50
Ref #36	**517E76300**	**RAILING, MISC.: 57" SINGLE SLOPE CONCRETE MEDIAN B, (64 FT)**	
	Awd	$175.00	$11,200.00
	2	$175.00	$11,200.00
	3	$300.00	$19,200.00

Ref #37	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (2295 FT)**	
	Awd	$22.40	$51,408.00
	2	$22.40	$51,408.00
	3	$22.40	$51,408.00
Ref #38	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (6 EACH)**	
	Awd	$2,520.00	$15,120.00
	2	$2,520.00	$15,120.00
	3	$2,520.00	$15,120.00
Ref #39	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (6 EACH)**	
	Awd	$1,360.00	$8,160.00
	2	$1,360.00	$8,160.00
	3	$1,360.00	$8,160.00
Ref #40	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (3 EACH)**	
	Awd	$2,480.00	$7,440.00
	2	$2,480.00	$7,440.00
	3	$2,480.00	$7,440.00
Ref #41	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$575.00	$1,725.00
	2	$575.00	$1,725.00
	3	$575.00	$1,725.00
Ref #42	**607E15000**	**FENCE, TYPE 47, (3448 FT)**	
	Awd	$11.50	$39,652.00
	2	$11.50	$39,652.00
	3	$11.50	$39,652.00
Ref #43	**607E23001**	**FENCE, TYPE CLT, AS PER PLAN (BLACK VINYL COATED), (2416 FT)**	
	Awd	$26.50	$64,024.00
	2	$26.50	$64,024.00
	3	$26.50	$64,024.00
Ref #44	**607E98000**	**FENCE, MISC.: ORANGE PLASTIC CONSTRUCTION FENCE, (775 FT)**	
	Awd	$8.00	$6,200.00
	2	$6.60	$5,115.00
	3	$6.00	$4,650.00
Ref #45	**607E98000**	**FENCE, MISC.: WOOD FENCE - BIKEWAY RAILING PER SCD, (284 FT)**	
	Awd	$46.50	$13,206.00
	2	$46.50	$13,206.00
	3	$46.50	$13,206.00
Ref #46	**608E10000**	**4" CONCRETE WALK, (61711 SF)**	
	Awd	$6.51	$401,738.61
	2	$6.00	$370,266.00
	3	$7.00	$431,977.00
Ref #47	**608E52000**	**CURB RAMP, (1946 SF)**	
	Awd	$8.75	$17,027.50
	2	$10.00	$19,460.00
	3	$12.00	$23,352.00
Ref #48	**608E53020**	**DETECTABLE WARNING, (135 SF)**	
	Awd	$28.35	$3,827.25
	2	$30.50	$4,117.50
	3	$30.00	$4,050.00

Ref #49	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (227 FT)**	
	Awd	$216.25	$49,088.75
	2	$200.00	$45,400.00
	3	$290.00	$65,830.00
Ref #50	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (6 EACH)**	
	Awd	$3,335.00	$20,010.00
	2	$4,000.00	$24,000.00
	3	$6,000.00	$36,000.00
Ref #51	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$9,975.00	$19,950.00
	2	$4,000.00	$8,000.00
	3	$9,000.00	$18,000.00
Ref #52	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (12 EACH)**	
	Awd	$3,610.00	$43,320.00
	2	$4,000.00	$48,000.00
	3	$6,000.00	$72,000.00
Ref #53	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (8 EACH)**	
	Awd	$900.00	$7,200.00
	2	$1,279.97	$10,239.76
	3	$1,500.00	$12,000.00
Ref #54	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (46 EACH)**	
	Awd	$215.00	$9,890.00
	2	$185.00	$8,510.00
	3	$200.00	$9,200.00
Ref #55	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$3,600.00	$3,600.00
	3	$15,000.00	$15,000.00
Ref #56	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,400.00	$8,400.00
	3	$10,000.00	$10,000.00
Ref #57	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (25 EACH)**	
	Awd	$12.50	$312.50
	2	$12.50	$312.50
	3	$12.50	$312.50
Ref #58	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (35 EACH)**	
	Awd	$13.00	$455.00
	2	$13.00	$455.00
	3	$13.00	$455.00
Ref #59	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (4 EACH)**	
	Awd	$195.00	$780.00
	2	$300.00	$1,200.00
	3	$195.00	$780.00
Ref #60	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (1250 TON)**	
	Awd	$45.00	$56,250.00
	2	$71.50	$89,375.00
	3	$48.00	$60,000.00

Ref #503	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (117 FT)**	
	Awd	$253.00	$29,601.00
	2	$385.00	$45,045.00
	3	$450.00	$52,650.00
Ref #504	**622E24851**	**CONCRETE BARRIER END SECTION, TYPE B1. AS PER PLAN, (2 EACH)**	
	Awd	$5,520.00	$11,040.00
	2	$7,500.00	$15,000.00
	3	$10,000.00	$20,000.00
Ref #505	**622E25001**	**CONCRETE BARRIER END SECTION, TYPE D, AS PER PLAN, (2 EACH)**	
	Awd	$5,400.00	$10,800.00
	2	$7,500.00	$15,000.00
	3	$7,500.00	$15,000.00
Ref #510	**203E20001**	**EMBANKMENT, AS PER PLAN, (1060 CY)**	
	Awd	$60.00	$63,600.00
	2	$75.00	$79,500.00
	3	$80.00	$84,800.00

Section 1 - ROADWAY - Totals

Awd	**$4,784,934.16**
2	**$5,668,262.45**
3	**$5,895,332.50**

Ref #61	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (58 CY)**	
	Awd	$135.00	$7,830.00
	2	$230.00	$13,340.00
	3	$150.00	$8,700.00
Ref #62	**601E37500**	**PAVED GUTTER, TYPE 1-2, (188 FT)**	
	Awd	$52.50	$9,870.00
	2	$65.00	$12,220.00
	3	$65.00	$12,220.00
Ref #63	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$50.00	$100.00
Ref #64	**659E00300**	**TOPSOIL, (14630 CY)**	
	Awd	$21.00	$307,230.00
	2	$15.00	$219,450.00
	3	$15.00	$219,450.00
Ref #65	**659E10000**	**SEEDING AND MULCHING, (137714 SY)**	
	Awd	$0.52	$71,611.28
	2	$0.52	$71,611.28
	3	$0.85	$117,056.90
Ref #66	**659E14000**	**REPAIR SEEDING AND MULCHING, (6590 SY)**	
	Awd	$0.28	$1,845.20
	2	$2.00	$13,180.00
	3	$0.28	$1,845.20
Ref #67	**659E15000**	**INTER-SEEDING, (6590 SY)**	
	Awd	$0.18	$1,186.20
	2	$0.18	$1,186.20
	3	$0.18	$1,186.20

Ref #68	**659E20000**	**COMMERCIAL FERTILIZER, (18.39 TON)**	
	Awd	$600.00	$11,034.00
	2	$600.00	$11,034.00
	3	$600.00	$11,034.00
Ref #69	**659E31000**	**LIME, (27.23 ACRE)**	
	Awd	$5.00	$136.15
	2	$5.00	$136.15
	3	$5.00	$136.15
Ref #70	**659E35000**	**WATER, (730 MGAL)**	
	Awd	$1.00	$730.00
	2	$1.00	$730.00
	3	$1.00	$730.00
Ref #71	**659E40000**	**MOWING, (297 MSF)**	
	Awd	$5.00	$1,485.00
	2	$5.00	$1,485.00
	3	$5.00	$1,485.00
Ref #72	**670E00500**	**SLOPE EROSION PROTECTION, (4710 SY)**	
	Awd	$2.00	$9,420.00
	2	$2.00	$9,420.00
	3	$3.00	$14,130.00
Ref #73	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (235 SY)**	
	Awd	$2.00	$470.00
	2	$2.00	$470.00
	3	$3.00	$705.00
Ref #74	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$4,000.00	$4,000.00
	3	$6,000.00	$6,000.00
Ref #75	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$25,200.00	$25,200.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
Ref #76	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$15,000.00	$15,000.00
	3	$24,000.00	$24,000.00
Ref #77	**832E30000**	**EROSION CONTROL, (300000 EACH)**	
	Awd	$1.00	$300,000.00
	2	$1.00	$300,000.00
	3	$1.00	$300,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$767,897.83**
2	**$713,362.63**
3	**$758,778.45**

Ref #78	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (48 SY)**	
	Awd	$125.00	$6,000.00
	2	$176.00	$8,448.00
	3	$140.00	$6,720.00

Ref #79	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (60 SY)**	
	Awd	$75.00	$4,500.00
	2	$92.00	$5,520.00
	3	$65.00	$3,900.00
Ref #80	**602E20000**	**CONCRETE MASONRY, (25.2 CY)**	
	Awd	$1,500.00	$37,800.00
	2	$1,800.00	$45,360.00
	3	$1,500.00	$37,800.00
Ref #81	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (857 FT)**	
	Awd	$18.00	$15,426.00
	2	$20.00	$17,140.00
	3	$12.00	$10,284.00
Ref #82	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (24" DEEP), (628 FT)**	
	Awd	$18.50	$11,618.00
	2	$21.00	$13,188.00
	3	$11.00	$6,908.00
Ref #83	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (30" DEEP), (10238 FT)**	
	Awd	$15.00	$153,570.00
	2	$13.50	$138,213.00
	3	$13.50	$138,213.00
Ref #84	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (1699 FT)**	
	Awd	$25.00	$42,475.00
	2	$21.00	$35,679.00
	3	$11.00	$18,689.00
Ref #85	**605E14000**	**6" BASE PIPE UNDERDRAINS, (18163 FT)**	
	Awd	$13.00	$236,119.00
	2	$12.00	$217,956.00
	3	$10.00	$181,630.00
Ref #86	**605E31100**	**AGGREGATE DRAINS, (639 FT)**	
	Awd	$13.00	$8,307.00
	2	$12.00	$7,668.00
	3	$10.00	$6,390.00
Ref #87	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (413 FT)**	
	Awd	$44.00	$18,172.00
	2	$28.60	$11,811.80
	3	$25.00	$10,325.00
Ref #88	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$33.00	$3,300.00
	3	$12.00	$1,200.00
Ref #89	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$19.00	$1,900.00
	3	$7.00	$700.00
Ref #90	**611E01500**	**6" CONDUIT, TYPE F, (200 FT)**	
	Awd	$11.00	$2,200.00
	2	$19.00	$3,800.00
	3	$7.00	$1,400.00

Ref #91	**611E01500**	**6" CONDUIT, TYPE F, 707.33, (1254 FT)**	
	Awd	$45.00	$56,430.00
	2	$31.00	$38,874.00
	3	$25.00	$31,350.00
Ref #92	**611E01800**	**8" CONDUIT, TYPE B, 707.70, (70 FT)**	
	Awd	$130.00	$9,100.00
	2	$83.00	$5,810.00
	3	$80.00	$5,600.00
Ref #93	**611E02000**	**8" CONDUIT, TYPE C, (10 FT)**	
	Awd	$70.00	$700.00
	2	$124.00	$1,240.00
	3	$90.00	$900.00
Ref #94	**611E04400**	**12" CONDUIT, TYPE B, (1512 FT)**	
	Awd	$100.00	$151,200.00
	2	$72.00	$108,864.00
	3	$85.00	$128,520.00
Ref #95	**611E04600**	**12" CONDUIT, TYPE C, (951 FT)**	
	Awd	$85.00	$80,835.00
	2	$90.00	$85,590.00
	3	$75.00	$71,325.00
Ref #96	**611E05900**	**15" CONDUIT, TYPE B, (1433 FT)**	
	Awd	$140.00	$200,620.00
	2	$81.00	$116,073.00
	3	$90.00	$128,970.00
Ref #97	**611E06100**	**15" CONDUIT, TYPE C, (843 FT)**	
	Awd	$115.00	$96,945.00
	2	$79.00	$66,597.00
	3	$85.00	$71,655.00
Ref #98	**611E06700**	**15" CONDUIT, TYPE F 707.05, TYPE C 707.21 OR 707.3, (118 FT)**	
	Awd	$130.00	$15,340.00
	2	$120.00	$14,160.00
	3	$85.00	$10,030.00
Ref #99	**611E07400**	**18" CONDUIT, TYPE B, (249 FT)**	
	Awd	$145.00	$36,105.00
	2	$125.00	$31,125.00
	3	$100.00	$24,900.00
Ref #100	**611E07600**	**18" CONDUIT, TYPE C, (703 FT)**	
	Awd	$100.00	$70,300.00
	2	$79.00	$55,537.00
	3	$85.00	$59,755.00
Ref #101	**611E08900**	**21" CONDUIT, TYPE B, (80 FT)**	
	Awd	$170.00	$13,600.00
	2	$160.00	$12,800.00
	3	$185.00	$14,800.00
Ref #102	**611E09100**	**21" CONDUIT, TYPE C, (1095 FT)**	
	Awd	$135.00	$147,825.00
	2	$80.00	$87,600.00
	3	$105.00	$114,975.00

Ref #103	**611E10400**	**24" CONDUIT, TYPE B, (417 FT)**	
	Awd	$170.00	$70,890.00
	2	$114.00	$47,538.00
	3	$140.00	$58,380.00
Ref #104	**611E10600**	**24" CONDUIT, TYPE C, (711 FT)**	
	Awd	$135.00	$95,985.00
	2	$90.00	$63,990.00
	3	$110.00	$78,210.00
Ref #105	**611E11900**	**27" CONDUIT, TYPE B, (14 FT)**	
	Awd	$350.00	$4,900.00
	2	$280.00	$3,920.00
	3	$215.00	$3,010.00
Ref #106	**611E12100**	**27" CONDUIT, TYPE C, (427 FT)**	
	Awd	$175.00	$74,725.00
	2	$101.00	$43,127.00
	3	$120.00	$51,240.00
Ref #107	**611E13600**	**30" CONDUIT, TYPE C, (46 FT)**	
	Awd	$175.00	$8,050.00
	2	$115.00	$5,290.00
	3	$205.00	$9,430.00
Ref #108	**611E16200**	**36" CONDUIT, TYPE A ,706.02, 707.01, 707.02, 707.0, (241 FT)**	
	Awd	$250.00	$60,250.00
	2	$231.00	$55,671.00
	3	$360.00	$86,760.00
Ref #109	**611E16200**	**36" CONDUIT, TYPE A, 706.02, 707.21, 707.22, 707.3, (205 FT)**	
	Awd	$250.00	$51,250.00
	2	$315.00	$64,575.00
	3	$360.00	$73,800.00
Ref #110	**611E16400**	**36" CONDUIT, TYPE B, (1022 FT)**	
	Awd	$230.00	$235,060.00
	2	$176.00	$179,872.00
	3	$260.00	$265,720.00
Ref #111	**611E16600**	**36" CONDUIT, TYPE C, (2132 FT)**	
	Awd	$190.00	$405,080.00
	2	$121.00	$257,972.00
	3	$190.00	$405,080.00
Ref #112	**611E19400**	**42" CONDUIT, TYPE B, (588 FT)**	
	Awd	$290.00	$170,520.00
	2	$275.00	$161,700.00
	3	$290.00	$170,520.00
Ref #113	**611E19600**	**42" CONDUIT, TYPE C, (832 FT)**	
	Awd	$280.00	$232,960.00
	2	$240.00	$199,680.00
	3	$200.00	$166,400.00
Ref #114	**611E20900**	**48" CONDUIT, TYPE B, (308 FT)**	
	Awd	$310.00	$95,480.00
	2	$350.00	$107,800.00
	3	$335.00	$103,180.00

Ref #115	**611E21100**	**48" CONDUIT, TYPE C, (639 FT)**	
	Awd	$325.00	$207,675.00
	2	$250.00	$159,750.00
	3	$210.00	$134,190.00
Ref #116	**611E22400**	**54" CONDUIT, TYPE B, (232 FT)**	
	Awd	$380.00	$88,160.00
	2	$350.00	$81,200.00
	3	$365.00	$84,680.00
Ref #117	**611E22600**	**54" CONDUIT, TYPE C, (580 FT)**	
	Awd	$350.00	$203,000.00
	2	$300.00	$174,000.00
	3	$280.00	$162,400.00
Ref #118	**611E22600**	**54" CONDUIT, TYPE C, 706.02 WITH PREMIUM JOINTS, 7, (322 FT)**	
	Awd	$430.00	$138,460.00
	2	$400.00	$128,800.00
	3	$450.00	$144,900.00
Ref #119	**611E24000**	**60" CONDUIT, TYPE C, (455 FT)**	
	Awd	$370.00	$168,350.00
	2	$300.00	$136,500.00
	3	$325.00	$147,875.00
Ref #120	**611E24000**	**60" CONDUIT, TYPE C, 706.02 WITH PREMIUM JOINTS, 7, (185 FT)**	
	Awd	$500.00	$92,500.00
	2	$500.00	$92,500.00
	3	$525.00	$97,125.00
Ref #121	**611E98150**	**CATCH BASIN, NO. 3, (49 EACH)**	
	Awd	$4,200.00	$205,800.00
	2	$5,000.00	$245,000.00
	3	$5,250.00	$257,250.00
Ref #122	**611E98180**	**CATCH BASIN, NO. 3A, (46 EACH)**	
	Awd	$2,900.00	$133,400.00
	2	$3,600.00	$165,600.00
	3	$4,250.00	$195,500.00
Ref #123	**611E98470**	**CATCH BASIN, NO. 2-2B, (13 EACH)**	
	Awd	$1,400.00	$18,200.00
	2	$2,700.00	$35,100.00
	3	$2,500.00	$32,500.00
Ref #124	**611E98510**	**CATCH BASIN, NO. 2-3, (21 EACH)**	
	Awd	$2,300.00	$48,300.00
	2	$3,400.00	$71,400.00
	3	$3,000.00	$63,000.00
Ref #125	**611E98540**	**CATCH BASIN, NO. 2-4, (18 EACH)**	
	Awd	$2,800.00	$50,400.00
	2	$4,000.00	$72,000.00
	3	$4,000.00	$72,000.00
Ref #126	**611E99574**	**MANHOLE, NO. 3, (43 EACH)**	
	Awd	$8,000.00	$344,000.00
	2	$9,000.00	$387,000.00
	3	$9,250.00	$397,750.00

Ref #127	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (24 EACH)**	
	Awd	$400.00	$9,600.00
	2	$375.00	$9,000.00
	3	$350.00	$8,400.00
Ref #128	**611E99850**	**WATER QUALITY BASIN, RETENTION, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$12,000.00	$12,000.00
	3	$5,000.00	$5,000.00
Ref #506	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$110,000.00	$110,000.00
	2	$100,000.00	$100,000.00
	3	$55,000.00	$55,000.00

Section 3 - DRAINAGE - Totals

Awd	**$4,746,382.00**
2	**$4,195,238.80**
3	**$4,416,239.00**

Ref #129	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.0", (12457 SY)**	
	Awd	$10.50	$130,798.50
	2	$11.25	$140,141.25
	3	$9.25	$115,227.25
Ref #130	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3117 CY)**	
	Awd	$170.00	$529,890.00
	2	$271.00	$844,707.00
	3	$205.00	$638,985.00
Ref #131	**304E20000**	**AGGREGATE BASE, (10176 CY)**	
	Awd	$65.00	$661,440.00
	2	$70.00	$712,320.00
	3	$75.00	$763,200.00
Ref #132	**407E20000**	**NON-TRACKING TACK COAT, (6442 GAL)**	
	Awd	$2.80	$18,037.60
	2	$3.50	$22,547.00
	3	$3.50	$22,547.00
Ref #133	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (125 CY)**	
	Awd	$245.00	$30,625.00
	2	$265.00	$33,125.00
	3	$265.00	$33,125.00
Ref #134	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (146 CY)**	
	Awd	$200.00	$29,200.00
	2	$230.00	$33,580.00
	3	$230.00	$33,580.00
Ref #135	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (13 CY)**	
	Awd	$810.00	$10,530.00
	2	$350.00	$4,550.00
	3	$350.00	$4,550.00
Ref #136	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (18 CY)**	
	Awd	$620.00	$11,160.00
	2	$300.00	$5,400.00
	3	$300.00	$5,400.00

Ref #137	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1778 CY)**	
	Awd	$275.00	$488,950.00
	2	$305.00	$542,290.00
	3	$305.00	$542,290.00
Ref #138	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (2074 CY)**	
	Awd	$225.00	$466,650.00
	2	$255.00	$528,870.00
	3	$255.00	$528,870.00
Ref #139	**442E20100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (564 CY)**	
	Awd	$235.00	$132,540.00
	2	$275.00	$155,100.00
	3	$275.00	$155,100.00
Ref #140	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (27 CY)**	
	Awd	$1,000.00	$27,000.00
	2	$620.00	$16,740.00
	3	$425.00	$11,475.00
Ref #141	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (109 CY)**	
	Awd	$370.00	$40,330.00
	2	$470.00	$51,230.00
	3	$425.00	$46,325.00
Ref #142	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (949 SY)**	
	Awd	$88.00	$83,512.00
	2	$70.00	$66,430.00
	3	$72.00	$68,328.00
Ref #143	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (29880 SY)**	
	Awd	$104.00	$3,107,520.00
	2	$121.20	$3,621,456.00
	3	$105.00	$3,137,400.00
Ref #144	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.: 8" CONCRE, (3765 SY)**	
	Awd	$98.00	$368,970.00
	2	$93.25	$351,086.25
	3	$94.00	$353,910.00
Ref #145	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (6287 FT)**	
	Awd	$23.00	$144,601.00
	2	$25.00	$157,175.00
	3	$26.00	$163,462.00
Ref #146	**609E14000**	**CURB, TYPE 2-A, (5879 FT)**	
	Awd	$13.00	$76,427.00
	2	$10.00	$58,790.00
	3	$12.00	$70,548.00
Ref #147	**609E24000**	**CURB, TYPE 4-A, (55 FT)**	
	Awd	$28.00	$1,540.00
	2	$28.00	$1,540.00
	3	$22.00	$1,210.00
Ref #148	**609E26000**	**CURB, TYPE 6, (821 FT)**	
	Awd	$28.50	$23,398.50
	2	$51.00	$41,871.00
	3	$28.00	$22,988.00

Ref #149	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (5583 SY)**	
	Awd	$25.00	$139,575.00
	2	$23.45	$130,921.35
	3	$25.00	$139,575.00
Ref #511	**451E31000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE B, (210 FT)**	
	Awd	$158.00	$33,180.00
	2	$143.00	$30,030.00
	3	$175.00	$36,750.00

Section 4 - PAVEMENT - Totals

Awd	**$6,555,874.60**
2	**$7,549,899.85**
3	**$6,894,845.25**

Ref #150	**638E00601**	**6" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUS, (34 FT)**	
	Awd	$375.00	$12,750.00
	2	$242.00	$8,228.00
	3	$150.00	$5,100.00
Ref #151	**638E01131**	**6" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (51 FT)**	
	Awd	$275.00	$14,025.00
	2	$270.00	$13,770.00
	3	$130.00	$6,630.00
Ref #152	**638E01721**	**8" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (94 FT)**	
	Awd	$500.00	$47,000.00
	2	$335.00	$31,490.00
	3	$70.00	$6,580.00
Ref #153	**638E02731**	**12" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTING, (1281 FT)**	
	Awd	$200.00	$256,200.00
	2	$212.00	$271,572.00
	3	$140.00	$179,340.00
Ref #154	**638E03390**	**16" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTING, (23 FT)**	
	Awd	$1,500.00	$34,500.00
	2	$1,078.00	$24,794.00
	3	$900.00	$20,700.00
Ref #155	**638E03800**	**24" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PU, (163 FT)**	
	Awd	$2,400.00	$391,200.00
	2	$1,640.00	$267,320.00
	3	$1,885.00	$307,255.00
Ref #156	**638E04900**	**1" COPPER SERVICE BRANCH, (37 FT)**	
	Awd	$80.00	$2,960.00
	2	$200.00	$7,400.00
	3	$57.50	$2,127.50
Ref #157	**638E07801**	**6" GATE VALVE AND VALVE BOX, AS PER PLAN, (5 EACH)**	
	Awd	$2,500.00	$12,500.00
	2	$2,300.00	$11,500.00
	3	$2,000.00	$10,000.00
Ref #158	**638E07901**	**8" GATE VALVE AND VALVE BOX, AS PER PLAN, (1 EACH)**	
	Awd	$3,400.00	$3,400.00
	2	$3,000.00	$3,000.00
	3	$2,750.00	$2,750.00

Ref #159	**638E08101**	**12" GATE VALVE AND VALVE BOX, AS PER PLAN, (1 EACH)**	
	Awd	$5,600.00	$5,600.00
	2	$4,600.00	$4,600.00
	3	$5,500.00	$5,500.00
Ref #160	**638E09401**	**8" X 8" TAPPING SLEEVE, VALVE AND VALVE BOX, AS PE, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$8,500.00	$8,500.00
	3	$7,500.00	$7,500.00
Ref #161	**638E09801**	**12" X 12" TAPPING SLEEVE, VALVE AND VALVE BOX, AS , (2 EACH)**	
	Awd	$12,500.00	$25,000.00
	2	$10,500.00	$21,000.00
	3	$10,000.00	$20,000.00
Ref #162	**638E10201**	**6" FIRE HYDRANT, AS PER PLAN, (3 EACH)**	
	Awd	$5,300.00	$15,900.00
	2	$4,500.00	$13,500.00
	3	$5,000.00	$15,000.00
Ref #163	**638E10400**	**FIRE HYDRANT ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00
Ref #164	**638E10480**	**FIRE HYDRANT REMOVED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,900.00	$3,800.00
	3	$300.00	$600.00
Ref #165	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (15 EACH)**	
	Awd	$300.00	$4,500.00
	2	$1,200.00	$18,000.00
	3	$250.00	$3,750.00

Section 5 - WATER WORK - Totals

Awd	**$837,435.00**
2	**$710,974.00**
3	**$594,332.50**

Ref #166	**611E97400**	**CONDUIT, MISC.: 6" SANITARY FORCE MAIN, (40 FT)**	
	Awd	$350.00	$14,000.00
	2	$350.00	$14,000.00
	3	$120.00	$4,800.00
Ref #167	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$700.00	$4,900.00
	2	$1,500.00	$10,500.00
	3	$1,500.00	$10,500.00
Ref #168	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (6 EACH)**	
	Awd	$4,600.00	$27,600.00
	2	$2,400.00	$14,400.00
	3	$4,000.00	$24,000.00

Section 6 - SANITARY SEWER - Totals

Awd	**$46,500.00**
2	**$38,900.00**
3	**$39,300.00**

Ref #169	**625E00450**	**CONNECTION, FUSED PULL APART, (54 EACH)**	
	Awd	$160.70	$8,677.80
	2	$110.45	$5,964.30
	3	$160.70	$8,677.80
Ref #170	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (63 EACH)**	
	Awd	$169.50	$10,678.50
	2	$110.45	$6,958.35
	3	$169.50	$10,678.50
Ref #171	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT8B30, BLACK, (13 EACH)**	
	Awd	$3,415.20	$44,397.60
	2	$3,614.89	$46,993.57
	3	$3,415.20	$44,397.60
Ref #172	**625E11200**	**LIGHT TOWER, BB100, (14 EACH)**	
	Awd	$28,460.70	$398,449.80
	2	$28,366.81	$397,135.34
	3	$28,460.70	$398,449.80
Ref #173	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (13 EACH)**	
	Awd	$1,395.50	$18,141.50
	2	$2,209.10	$28,718.30
	3	$1,395.50	$18,141.50
Ref #174	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (14 EACH)**	
	Awd	$13,821.00	$193,494.00
	2	$9,940.94	$139,173.16
	3	$13,821.00	$193,494.00
Ref #175	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (933 FT)**	
	Awd	$5.21	$4,860.93
	2	$3.72	$3,470.76
	3	$5.21	$4,860.93
Ref #176	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (1191 FT)**	
	Awd	$6.56	$7,812.96
	2	$4.52	$5,383.32
	3	$6.56	$7,812.96
Ref #177	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (1295 FT)**	
	Awd	$2.54	$3,289.30
	2	$2.01	$2,602.95
	3	$2.54	$3,289.30
Ref #178	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (4077 FT)**	
	Awd	$11.85	$48,312.45
	2	$11.05	$45,050.85
	3	$11.85	$48,312.45
Ref #179	**625E24330**	**1-1/2" DUCT CABLE WITH THREE NO. 2 AWG 2400 VOLT C, (4651 FT)**	
	Awd	$14.42	$67,067.42
	2	$14.06	$65,393.06
	3	$14.42	$67,067.42

Ref #180	**625E25200**	**CONDUIT, 1-1/4", 725.04, (148 FT)**	
	Awd	$16.03	$2,372.44
	2	$20.08	$2,971.84
	3	$16.03	$2,372.44
Ref #181	**625E25402**	**CONDUIT, 2", 725.05, (606 FT)**	
	Awd	$6.97	$4,223.82
	2	$23.10	$13,998.60
	3	$6.97	$4,223.82
Ref #182	**625E25904**	**CONDUIT, JACKED OR DRILLED, 725.05, 3", (575 FT)**	
	Awd	$39.20	$22,540.00
	2	$38.16	$21,942.00
	3	$39.20	$22,540.00
Ref #183	**625E25920**	**CONDUIT, MISC.: 3/4" LIQUID TIGHT FLEXIBLE CONDUIT, (12 FT)**	
	Awd	$6.90	$82.80
	2	$35.15	$421.80
	3	$6.90	$82.80
Ref #184	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (13 EACH)**	
	Awd	$843.60	$10,966.80
	2	$401.65	$5,221.45
	3	$843.60	$10,966.80
Ref #185	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (28 EACH)**	
	Awd	$1,454.60	$40,728.80
	2	$1,305.38	$36,550.64
	3	$1,454.60	$40,728.80
Ref #186	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (4 EACH)**	
	Awd	$1,187.70	$4,750.80
	2	$753.10	$3,012.40
	3	$1,187.70	$4,750.80
Ref #187	**625E29002**	**TRENCH, 24" DEEP, (8342 FT)**	
	Awd	$8.09	$67,486.78
	2	$11.05	$92,179.10
	3	$8.09	$67,486.78
Ref #188	**625E29901**	**JUNCTION BOX, AS PER PLAN, (8 EACH)**	
	Awd	$2,583.50	$20,668.00
	2	$2,158.89	$17,271.12
	3	$2,583.50	$20,668.00
Ref #189	**625E30706**	**PULL BOX, 725.08, 24", (21 EACH)**	
	Awd	$1,301.00	$27,321.00
	2	$1,305.38	$27,412.98
	3	$1,301.00	$27,321.00
Ref #190	**625E32000**	**GROUND ROD, (25 EACH)**	
	Awd	$397.00	$9,925.00
	2	$276.14	$6,903.50
	3	$397.00	$9,925.00
Ref #191	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$10,080.00	$20,160.00
	2	$8,334.32	$16,668.64
	3	$10,080.00	$20,160.00

Ref #192	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$8,400.00	$16,800.00
	2	$10,242.18	$20,484.36
	3	$8,400.00	$16,800.00
Ref #193	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (8342 FT)**	
	Awd	$1.90	$15,849.80
	2	$3.01	$25,109.42
	3	$1.90	$15,849.80
Ref #194	**625E70001**	**LIGHTING CONTACTOR, AS PER PLAN, (2 EACH)**	
	Awd	$1,942.00	$3,884.00
	2	$150.62	$301.24
	3	$1,942.00	$3,884.00
Ref #195	**631E85000**	**DISCONNECT SWITCH, 30 AMP, (4 EACH)**	
	Awd	$2,052.00	$8,208.00
	2	$1,857.65	$7,430.60
	3	$2,052.00	$8,208.00

Section 7 - LIGHTING - Totals

Awd	**$1,081,150.30**
2	**$1,044,723.65**
3	**$1,081,150.30**

Ref #196	**621E00100**	**RPM, (773 EACH)**	
	Awd	$35.00	$27,055.00
	2	$35.77	$27,650.21
	3	$35.00	$27,055.00
Ref #197	**625E32000**	**GROUND ROD, (21 EACH)**	
	Awd	$455.00	$9,555.00
	2	$276.14	$5,798.94
	3	$325.00	$6,825.00
Ref #198	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1456 FT)**	
	Awd	$13.50	$19,656.00
	2	$13.50	$19,656.00
	3	$13.50	$19,656.00
Ref #199	**630E08302**	**GROUND MOUNTED WOODEN BOX BEAM SUPPORT, TYPE M BEA, (106 FT)**	
	Awd	$90.00	$9,540.00
	2	$90.00	$9,540.00
	3	$90.00	$9,540.00
Ref #200	**630E08600**	**SIGN POST REFLECTOR, (120 EACH)**	
	Awd	$40.00	$4,800.00
	2	$40.00	$4,800.00
	3	$40.00	$4,800.00
Ref #201	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (1 EACH)**	
	Awd	$23,000.00	$23,000.00
	2	$23,000.00	$23,000.00
	3	$23,000.00	$23,000.00
Ref #202	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$42,350.00	$42,350.00
	2	$42,350.00	$42,350.00
	3	$42,350.00	$42,350.00

Ref #203	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**	
	Awd	$64,500.00	$129,000.00
	2	$64,500.00	$129,000.00
	3	$64,500.00	$129,000.00
Ref #204	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$99,350.00	$99,350.00
	2	$99,350.00	$99,350.00
	3	$99,350.00	$99,350.00
Ref #205	**630E72430**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, (1 EACH)**	
	Awd	$146,800.00	$146,800.00
	2	$146,800.00	$146,800.00
	3	$146,800.00	$146,800.00
Ref #206	**630E72550**	**OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 13, (3 EACH)**	
	Awd	$20,250.00	$60,750.00
	2	$20,250.00	$60,750.00
	3	$20,250.00	$60,750.00
Ref #207	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (9 EACH)**	
	Awd	$180.00	$1,620.00
	2	$180.00	$1,620.00
	3	$180.00	$1,620.00
Ref #208	**630E80100**	**SIGN, FLAT SHEET, (810 SF)**	
	Awd	$16.00	$12,960.00
	2	$16.00	$12,960.00
	3	$16.00	$12,960.00
Ref #209	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (2752 SF)**	
	Awd	$22.00	$60,544.00
	2	$22.00	$60,544.00
	3	$22.00	$60,544.00
Ref #210	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (27 EACH)**	
	Awd	$95.00	$2,565.00
	2	$95.00	$2,565.00
	3	$95.00	$2,565.00
Ref #211	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (21 EACH)**	
	Awd	$8,850.00	$185,850.00
	2	$8,850.00	$185,850.00
	3	$8,850.00	$185,850.00
Ref #212	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (110 EACH)**	
	Awd	$10.00	$1,100.00
	2	$10.00	$1,100.00
	3	$10.00	$1,100.00
Ref #213	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$190.00	$1,900.00
	2	$190.00	$1,900.00
	3	$190.00	$1,900.00
Ref #214	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (110 EACH)**	
	Awd	$15.00	$1,650.00
	2	$15.00	$1,650.00
	3	$15.00	$1,650.00

Ref #215	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (16 EACH)**	
	Awd	$185.00	$2,960.00
	2	$185.00	$2,960.00
	3	$185.00	$2,960.00
Ref #216	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$45.00	$45.00
	3	$45.00	$45.00
Ref #217	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$165.00	$330.00
	2	$165.00	$330.00
	3	$165.00	$330.00
Ref #218	**630E97700**	**SIGNING, MISC.: SOLAR POWERED RECTANGULAR RAPID FL, (2 EACH)**	
	Awd	$7,889.10	$15,778.20
	2	$6,828.12	$13,656.24
	3	$7,889.10	$15,778.20
Ref #219	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,124.00	$2,248.00
	2	$1,154.76	$2,309.52
	3	$1,124.00	$2,248.00
Ref #220	**646E10010**	**EDGE LINE, 6", (2.52 MILE)**	
	Awd	$3,500.00	$8,820.00
	2	$3,571.09	$8,999.15
	3	$5,270.00	$13,280.40
Ref #221	**646E10110**	**LANE LINE, 6", (1.98 MILE)**	
	Awd	$2,000.00	$3,960.00
	2	$2,040.63	$4,040.45
	3	$2,155.00	$4,266.90
Ref #222	**646E10200**	**CENTER LINE, (1.36 MILE)**	
	Awd	$7,000.00	$9,520.00
	2	$7,142.18	$9,713.36
	3	$5,775.00	$7,854.00
Ref #223	**646E10300**	**CHANNELIZING LINE, 8", (3694 FT)**	
	Awd	$2.00	$7,388.00
	2	$2.04	$7,535.76
	3	$1.75	$6,464.50
Ref #224	**646E10400**	**STOP LINE, (606 FT)**	
	Awd	$10.00	$6,060.00
	2	$10.20	$6,181.20
	3	$10.50	$6,363.00
Ref #225	**646E10520**	**CROSSWALK LINE, 24", (646 FT)**	
	Awd	$12.00	$7,752.00
	2	$12.24	$7,907.04
	3	$10.25	$6,621.50
Ref #226	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (633 FT)**	
	Awd	$10.00	$6,330.00
	2	$10.20	$6,456.60
	3	$10.00	$6,330.00

Ref #227	**646E10620**	**CHEVRON MARKING, (636 FT)**	
	Awd	$10.00	$6,360.00
	2	$10.20	$6,487.20
	3	$10.00	$6,360.00
Ref #228	**646E20300**	**LANE ARROW, (133 EACH)**	
	Awd	$150.00	$19,950.00
	2	$153.05	$20,355.65
	3	$175.00	$23,275.00
Ref #229	**646E20350**	**LANE REDUCTION ARROW, (9 EACH)**	
	Awd	$300.00	$2,700.00
	2	$306.09	$2,754.81
	3	$400.00	$3,600.00
Ref #230	**646E20320**	**WRONG WAY ARROW, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$204.06	$1,224.36
	3	$375.00	$2,250.00
Ref #231	**646E20504**	**DOTTED LINE, 6", (1468 FT)**	
	Awd	$2.00	$2,936.00
	2	$2.04	$2,994.72
	3	$1.70	$2,495.60
Ref #232	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (233 FT)**	
	Awd	$16.50	$3,844.50
	2	$24.47	$5,701.51
	3	$23.15	$5,393.95
Ref #233	**807E10010**	**WET REFLECTIVE TRAFFIC PAINT, EDGE LINE, 6", (2.92 MILE)**	
	Awd	$3,500.00	$10,220.00
	2	$3,571.09	$10,427.58
	3	$7,300.00	$21,316.00
Ref #234	**807E10110**	**WET REFLECTIVE TRAFFIC PAINT, LANE LINE, 6", (0.05 MILE)**	
	Awd	$5,000.00	$250.00
	2	$5,101.60	$255.08
	3	$2,020.00	$101.00
Ref #235	**807E10300**	**WET REFLECTIVE TRAFFIC PAINT, CHANNELIZING LINE, 8, (1957 FT)**	
	Awd	$2.00	$3,914.00
	2	$2.04	$3,992.28
	3	$2.25	$4,403.25
Ref #236	**807E10410**	**WET REFLECTIVE TRAFFIC PAINT, DOTTED LINE, 6", (2448 FT)**	
	Awd	$1.50	$3,672.00
	2	$1.53	$3,745.44
	3	$2.00	$4,896.00
Ref #237	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2.98 MILE)**	
	Awd	$5,800.00	$17,284.00
	2	$5,917.81	$17,635.07
	3	$7,775.00	$23,169.50
Ref #238	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (2448 FT)**	
	Awd	$3.00	$7,344.00
	2	$3.06	$7,490.88
	3	$3.15	$7,711.20

Ref #239	**850E20120**	**GROOVING FOR 8" RECESSED PAVEMENT MARKING, (CONCRE, (1957 FT)**	
	Awd	$4.00	$7,828.00
	2	$4.08	$7,984.56
	3	$3.00	$5,871.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$998,738.70**
2	**$998,067.61**
3	**$1,020,699.00**

Ref #240	**625E25604**	**CONDUIT, 4", 725.051, (96 FT)**	
	Awd	$12.46	$1,196.16
	2	$28.12	$2,699.52
	3	$12.46	$1,196.16
Ref #241	**625E29000**	**TRENCH, (694 FT)**	
	Awd	$7.51	$5,211.94
	2	$11.05	$7,668.70
	3	$7.51	$5,211.94
Ref #242	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,044.20	$1,044.20
	2	$1,029.24	$1,029.24
	3	$1,044.20	$1,044.20
Ref #243	**625E30710**	**PULL BOX, 725.08, 32", (9 EACH)**	
	Awd	$1,934.60	$17,411.40
	2	$4,116.95	$37,052.55
	3	$1,934.60	$17,411.40
Ref #244	**625E30730**	**PULL BOX, 725.08, 48", TYPE 1, (3 EACH)**	
	Awd	$2,622.60	$7,867.80
	2	$6,326.05	$18,978.15
	3	$2,622.60	$7,867.80
Ref #245	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (686 FT)**	
	Awd	$1.90	$1,303.40
	2	$0.50	$343.00
	3	$1.90	$1,303.40
Ref #246	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (2644 FT)**	
	Awd	$5.52	$14,594.88
	2	$4.02	$10,628.88
	3	$5.52	$14,594.88
Ref #247	**804E37000**	**SPLICE ENCLOSURE, BUTT STYLE, (4 EACH)**	
	Awd	$2,543.00	$10,172.00
	2	$1,807.44	$7,229.76
	3	$2,543.00	$10,172.00
Ref #248	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4", (694 FT)**	
	Awd	$23.46	$16,281.24
	2	$33.14	$22,999.16
	3	$23.46	$16,281.24
Ref #249	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (1 EACH)**	
	Awd	$10,215.20	$10,215.20
	2	$7,129.36	$7,129.36
	3	$10,215.20	$10,215.20

Ref #250	**809E61002**	**CCTV CONCRETE POLE, 70 FEET, (1 EACH)**	
	Awd	$33,922.50	$33,922.50
	2	$34,642.65	$34,642.65
	3	$33,922.50	$33,922.50
Ref #251	**809E61090**	**CCTV LOWERING UNIT, (1 EACH)**	
	Awd	$23,390.00	$23,390.00
	2	$16,819.26	$16,819.26
	3	$23,390.00	$23,390.00
Ref #252	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$15,629.50	$15,629.50
	2	$17,011.05	$17,011.05
	3	$15,629.50	$15,629.50

Section 9 - TRAFFIC SURVEILLANCE - Totals

Awd	**$158,240.22**
2	**$184,231.28**
3	**$158,240.22**

Ref #253	**611E00400**	**4" CONDUIT, TYPE E, (100 FT)**	
	Awd	$8.00	$800.00
	2	$1.91	$191.00
	3	$8.00	$800.00
Ref #254	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$80.00	$1,920.00
	2	$88.28	$2,118.72
	3	$125.00	$3,000.00
Ref #255	**625E18200**	**BRACKET ARM, 15', (4 EACH)**	
	Awd	$934.90	$3,739.60
	2	$1,255.17	$5,020.68
	3	$934.90	$3,739.60
Ref #256	**625E22900**	**NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE, (653 FT)**	
	Awd	$6.78	$4,427.34
	2	$7.03	$4,590.59
	3	$6.78	$4,427.34
Ref #257	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (200 FT)**	
	Awd	$2.07	$414.00
	2	$2.01	$402.00
	3	$2.07	$414.00
Ref #258	**625E25300**	**CONDUIT, 1-1/2", 725.04, (212 FT)**	
	Awd	$14.60	$3,095.20
	2	$18.07	$3,830.84
	3	$14.60	$3,095.20
Ref #259	**625E25402**	**CONDUIT, 2", 725.05, (29 FT)**	
	Awd	$7.39	$214.31
	2	$19.08	$553.32
	3	$7.39	$214.31
Ref #260	**625E25502**	**CONDUIT, 3", 725.05, (703 FT)**	
	Awd	$9.62	$6,762.86
	2	$19.58	$13,764.74
	3	$9.62	$6,762.86

Ref #261	**625E25602**	**CONDUIT, 4", 725.05, (649 FT)**	
	Awd	$12.40	$8,047.60
	2	$28.12	$18,249.88
	3	$12.40	$8,047.60
Ref #262	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 1 1/2", (225 FT)**	
	Awd	$34.20	$7,695.00
	2	$40.17	$9,038.25
	3	$34.20	$7,695.00
Ref #263	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (225 FT)**	
	Awd	$70.00	$15,750.00
	2	$77.32	$17,397.00
	3	$70.00	$15,750.00
Ref #264	**625E26250**	**LUMINAIRE, CONVENTIONAL, 80 WATT (LED), 120 VOLTS, (4 EACH)**	
	Awd	$510.30	$2,041.20
	2	$426.76	$1,707.04
	3	$510.30	$2,041.20
Ref #265	**625E29002**	**TRENCH, 24" DEEP, (1467 FT)**	
	Awd	$8.09	$11,868.03
	2	$11.05	$16,210.35
	3	$8.09	$11,868.03
Ref #266	**625E30706**	**PULL BOX, 725.08, 24", (19 EACH)**	
	Awd	$1,069.00	$20,311.00
	2	$1,305.38	$24,802.22
	3	$1,069.00	$20,311.00
Ref #267	**625E30707**	**PULL BOX, 725.08, 24", AS PER PLAN, (5 EACH)**	
	Awd	$1,301.00	$6,505.00
	2	$1,305.38	$6,526.90
	3	$1,301.00	$6,505.00
Ref #268	**625E32000**	**GROUND ROD, (23 EACH)**	
	Awd	$397.00	$9,131.00
	2	$276.14	$6,351.22
	3	$397.00	$9,131.00
Ref #269	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1467 FT)**	
	Awd	$1.90	$2,787.30
	2	$3.01	$4,415.67
	3	$1.90	$2,787.30
Ref #270	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (36 EACH)**	
	Awd	$1,124.00	$40,464.00
	2	$1,154.76	$41,571.36
	3	$1,124.00	$40,464.00
Ref #271	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (4 EACH)**	
	Awd	$1,790.00	$7,160.00
	2	$1,456.00	$5,824.00
	3	$1,790.00	$7,160.00
Ref #272	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (10 EACH)**	
	Awd	$599.40	$5,994.00
	2	$702.89	$7,028.90
	3	$599.40	$5,994.00

Ref #273	**632E20751**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER PLAN, (6 EACH)**	
	Awd	$883.20	$5,299.20
	2	$953.93	$5,723.58
	3	$883.20	$5,299.20
Ref #274	**632E25001**	**COVERING OF VEHICULAR SIGNAL HEAD, AS PER PLAN, (40 EACH)**	
	Awd	$33.90	$1,356.00
	2	$40.17	$1,606.80
	3	$33.90	$1,356.00
Ref #275	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (10 EACH)**	
	Awd	$22.60	$226.00
	2	$30.12	$301.20
	3	$22.60	$226.00
Ref #276	**632E26001**	**PEDESTRIAN PUSHBUTTON, AS PER PLAN, (4 EACH)**	
	Awd	$883.20	$3,532.80
	2	$200.83	$803.32
	3	$883.20	$3,532.80
Ref #277	**632E40200**	**SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG, (498 FT)**	
	Awd	$2.75	$1,369.50
	2	$2.31	$1,150.38
	3	$2.75	$1,369.50
Ref #278	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (5175 FT)**	
	Awd	$4.00	$20,700.00
	2	$2.81	$14,541.75
	3	$4.00	$20,700.00
Ref #279	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (3065 FT)**	
	Awd	$4.22	$12,934.30
	2	$3.01	$9,225.65
	3	$4.22	$12,934.30
Ref #280	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (12 EACH)**	
	Awd	$4,300.00	$51,600.00
	2	$6,225.64	$74,707.68
	3	$4,300.00	$51,600.00
Ref #281	**632E64020**	**PEDESTAL FOUNDATION, (10 EACH)**	
	Awd	$1,124.00	$11,240.00
	2	$1,154.76	$11,547.60
	3	$1,124.00	$11,240.00
Ref #282	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (275 FT)**	
	Awd	$12.07	$3,319.25
	2	$12.55	$3,451.25
	3	$12.07	$3,319.25
Ref #283	**632E69900**	**SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG, (570 FT)**	
	Awd	$8.85	$5,044.50
	2	$11.55	$6,583.50
	3	$8.85	$5,044.50
Ref #284	**632E70001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$6,170.00	$18,510.00
	2	$2,610.75	$7,832.25
	3	$6,170.00	$18,510.00

Ref #285	**632E72111**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, AS PER PL, (2 EACH)**	
	Awd	$13,619.70	$27,239.40
	2	$13,656.24	$27,312.48
	3	$13,619.70	$27,239.40
Ref #286	**632E72131**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, AS PER P, (2 EACH)**	
	Awd	$16,388.75	$32,777.50
	2	$16,066.16	$32,132.32
	3	$16,388.75	$32,777.50
Ref #287	**632E72141**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER P, (2 EACH)**	
	Awd	$20,088.60	$40,177.20
	2	$20,584.77	$41,169.54
	3	$20,088.60	$40,177.20
Ref #288	**632E77233**	**SIGNAL SUPPORT, MECHANICAL DAMPER FOR TC-81.22 MAS, (4 EACH)**	
	Awd	$1,866.50	$7,466.00
	2	$753.10	$3,012.40
	3	$1,866.50	$7,466.00
Ref #289	**632E79131**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$18,114.10	$18,114.10
	2	$17,572.36	$17,572.36
	3	$18,114.10	$18,114.10
Ref #290	**632E79141**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (2 EACH)**	
	Awd	$21,768.30	$43,536.60
	2	$22,693.45	$45,386.90
	3	$21,768.30	$43,536.60
Ref #291	**632E79151**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
	Awd	$23,769.20	$23,769.20
	2	$23,597.17	$23,597.17
	3	$23,769.20	$23,769.20
Ref #292	**632E89601**	**PEDESTAL, 8', AS PER PLAN, (2 EACH)**	
	Awd	$1,192.20	$2,384.40
	2	$953.93	$1,907.86
	3	$1,192.20	$2,384.40
Ref #293	**632E90000**	**PEDESTAL, 11', TRANSFORMER BASE, (3 EACH)**	
	Awd	$1,111.30	$3,333.90
	2	$1,405.79	$4,217.37
	3	$1,111.30	$3,333.90
Ref #294	**632E90008**	**PEDESTAL, 15', TRANSFORMER BASE, (5 EACH)**	
	Awd	$2,148.00	$10,740.00
	2	$1,777.32	$8,886.60
	3	$2,148.00	$10,740.00
Ref #295	**632E90010**	**PEDESTAL, MISC.: 15', TRANSFORMER BASE, (1 EACH)**	
	Awd	$2,148.00	$2,148.00
	2	$1,958.06	$1,958.06
	3	$2,148.00	$2,148.00
Ref #296	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (3 EACH)**	
	Awd	$4,855.00	$14,565.00
	2	$1,757.24	$5,271.72
	3	$4,855.00	$14,565.00

Ref #297	**632E90400**	**SIGNALIZATION, MISC.:CONTROLLER UNIT, TYPE TS2/A2,, (3 EACH)**	
	Awd	$21,802.50	$65,407.50
	2	$17,070.29	$51,210.87
	3	$21,802.50	$65,407.50
Ref #299	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,395.50	$1,395.50
	2	$3,112.82	$3,112.82
	3	$1,395.50	$1,395.50
Ref #300	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$1,395.50	$2,791.00
	2	$3,112.82	$6,225.64
	3	$1,395.50	$2,791.00
Ref #301	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (3 EACH)**	
	Awd	$1,395.50	$4,186.50
	2	$552.27	$1,656.81
	3	$1,395.50	$4,186.50
Ref #302	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (3 EACH)**	
	Awd	$7,425.60	$22,276.80
	2	$6,426.46	$19,279.38
	3	$7,425.60	$22,276.80
Ref #303	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,465.00	$18,930.00
	2	$9,639.70	$19,279.40
	3	$9,465.00	$18,930.00
Ref #304	**809E69211**	**PREEMPT RECEIVING UNIT, AS PER PLAN, (12 EACH)**	
	Awd	$1,493.50	$17,922.00
	2	$1,004.14	$12,049.68
	3	$1,493.50	$17,922.00
Ref #305	**809E69221**	**PREEMPT DETECTOR CABLE, AS PER PLAN, (3261 FT)**	
	Awd	$4.17	$13,598.37
	2	$3.01	$9,815.61
	3	$4.17	$13,598.37
Ref #306	**809E69231**	**PREEMPT PHASE SELECTOR, AS PER PLAN, (12 EACH)**	
	Awd	$4,763.50	$57,162.00
	2	$2,911.99	$34,943.88
	3	$4,763.50	$57,162.00
Ref #307	**809E69241**	**PREEMPT CONFIRMATION LIGHT, AS PER PLAN, (12 EACH)**	
	Awd	$971.00	$11,652.00
	2	$652.69	$7,832.28
	3	$971.00	$11,652.00
Ref #308	**815E30001**	**SPREAD SPECTRUM RADIO, AS PER PLAN, (2 EACH)**	
	Awd	$3,765.00	$7,530.00
	2	$5,823.98	$11,647.96
	3	$3,765.00	$7,530.00
Ref #309	**816E30001**	**VIDEO DETECTION SYSTEM, AS PER PLAN, (3 EACH)**	
	Awd	$23,799.50	$71,398.50
	2	$24,099.24	$72,297.72
	3	$23,799.50	$71,398.50

Ref #507	**632E72101**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 2, AS PER PL, (2 EACH)**	
	Awd	$11,867.30	$23,734.60
	2	$8,836.39	$17,672.78
	3	$11,867.30	$23,734.60

Section 10 - TRAFFIC SIGNALS - Totals

Awd	**$838,495.06**
2	**$806,519.25**
3	**$839,575.06**

Ref #310	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (525 SY)**	
	Awd	$22.50	$11,812.50
	2	$11.25	$5,906.25
	3	$15.00	$7,875.00
Ref #311	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (250 CY)**	
	Awd	$65.00	$16,250.00
	2	$84.41	$21,102.50
	3	$80.00	$20,000.00
Ref #312	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$80.00	$32,000.00
	2	$88.28	$35,312.00
	3	$125.00	$50,000.00
Ref #313	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (4 EACH)**	
	Awd	$27,120.00	$108,480.00
	2	$44,784.41	$179,137.64
	3	$27,120.00	$108,480.00
Ref #314	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (26 EACH)**	
	Awd	$1,980.00	$51,480.00
	2	$1,980.00	$51,480.00
	3	$1,980.00	$51,480.00
Ref #315	**614E12500**	**REPLACEMENT SIGN, (25 EACH)**	
	Awd	$192.00	$4,800.00
	2	$368.14	$9,203.50
	3	$150.00	$3,750.00
Ref #316	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (4920 EACH)**	
	Awd	$20.00	$98,400.00
	2	$32.19	$158,374.80
	3	$20.00	$98,400.00
Ref #317	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (700 EACH)**	
	Awd	$6.00	$4,200.00
	2	$6.33	$4,431.00
	3	$12.00	$8,400.00
Ref #318	**614E13350**	**OBJECT MARKER, ONE WAY, (700 EACH)**	
	Awd	$12.00	$8,400.00
	2	$25.02	$17,514.00
	3	$18.00	$12,600.00
Ref #319	**614E20100**	**WORK ZONE LANE LINE, CLASS I, 4", 642 PAINT, (1.97 MILE)**	
	Awd	$750.00	$1,477.50
	2	$765.23	$1,507.50
	3	$1,500.00	$2,955.00

Ref #320	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.86 MILE)**	
	Awd	$1,500.00	$2,790.00
	2	$1,530.47	$2,846.67
	3	$3,500.00	$6,510.00
Ref #321	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, WHITE, (12.2 MILE)**	
	Awd	$800.00	$9,760.00
	2	$816.25	$9,958.25
	3	$1,850.00	$22,570.00
Ref #322	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, YELLO, (8.18 MILE)**	
	Awd	$800.00	$6,544.00
	2	$816.25	$6,676.93
	3	$1,850.00	$15,133.00
Ref #323	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (55521 FT)**	
	Awd	$0.50	$27,760.50
	2	$0.51	$28,315.71
	3	$1.00	$55,521.00
Ref #324	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (8366 FT)**	
	Awd	$1.50	$12,549.00
	2	$1.53	$12,799.98
	3	$1.00	$8,366.00
Ref #325	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (853 FT)**	
	Awd	$3.00	$2,559.00
	2	$3.06	$2,610.18
	3	$5.00	$4,265.00
Ref #326	**614E40050**	**BUSINESS ENTRANCE SIGN, (11 EACH)**	
	Awd	$235.00	$2,585.00
	2	$350.00	$3,850.00
	3	$225.00	$2,475.00
Ref #327	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (4350 SY)**	
	Awd	$100.00	$435,000.00
	2	$79.00	$343,650.00
	3	$95.00	$413,250.00
Ref #328	**616E10000**	**WATER, (200 MGAL)**	
	Awd	$75.00	$15,000.00
	2	$125.00	$25,000.00
	3	$20.00	$4,000.00
Ref #329	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (29031 FT)**	
	Awd	$11.00	$319,341.00
	2	$10.25	$297,567.75
	3	$19.00	$551,589.00
Ref #330	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$2,392.05	$4,784.10
	3	$2,000.00	$4,000.00
Ref #508	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$22,173.91	$22,173.91
	3	$40,000.00	$40,000.00

Ref #509	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (96 SNMT)**	
	Awd	$850.00	$81,600.00
	2	$172.75	$16,584.00
	3	$800.00	$76,800.00

Section 11 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,276,788.50**
2	**$1,260,786.67**
3	**$1,568,419.00**

Ref #331	**503E21100**	**UNCLASSIFIED EXCAVATION, (530 CY)**	
	Awd	$45.00	$23,850.00
	2	$89.00	$47,170.00
	3	$65.00	$34,450.00
Ref #332	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (38687 LB)**	
	Awd	$1.40	$54,161.80
	2	$1.40	$54,161.80
	3	$1.55	$59,964.85
Ref #333	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4738 FT)**	
	Awd	$1.62	$7,675.56
	2	$1.70	$8,054.60
	3	$2.00	$9,476.00
Ref #334	**511E46212**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (330 CY)**	
	Awd	$980.00	$323,400.00
	2	$900.00	$297,000.00
	3	$825.00	$272,250.00
Ref #335	**511E53012**	**CLASS QC2 CONCRETE, MISC.: BRIDGE RAILING ON RETAI, (50 CY)**	
	Awd	$700.00	$35,000.00
	2	$995.00	$49,750.00
	3	$850.00	$42,500.00
Ref #336	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (470 SY)**	
	Awd	$38.50	$18,095.00
	2	$26.50	$12,455.00
	3	$26.50	$12,455.00
Ref #337	**512E33000**	**TYPE 2 WATERPROOFING, (35 SY)**	
	Awd	$40.50	$1,417.50
	2	$69.00	$2,415.00
	3	$25.00	$875.00
Ref #338	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (50 SF)**	
	Awd	$8.25	$412.50
	2	$10.00	$500.00
	3	$10.00	$500.00
Ref #339	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (295 SF)**	
	Awd	$9.65	$2,846.75
	2	$10.50	$3,097.50
	3	$15.00	$4,425.00
Ref #340	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (180 CY)**	
	Awd	$118.00	$21,240.00
	2	$135.00	$24,300.00
	3	$125.00	$22,500.00

Ref #341	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (312 FT)**	
	Awd	$11.00	$3,432.00
	2	$14.50	$4,524.00
	3	$15.00	$4,680.00
Ref #342	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (10 FT)**	
	Awd	$40.00	$400.00
	2	$14.00	$140.00
	3	$20.00	$200.00

Section 12 - RETAINING WALLS (WALL 001) - Totals

Awd	**$491,931.11**
2	**$503,567.90**
3	**$464,275.85**

Ref #343	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$430,000.00	$430,000.00
	3	$800,000.00	$800,000.00
Ref #344	**202E22900**	**APPROACH SLAB REMOVED, (327 SY)**	
	Awd	$35.00	$11,445.00
	2	$35.00	$11,445.00
	3	$45.00	$14,715.00
Ref #345	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$24,000.00	$24,000.00
	3	$90,000.00	$90,000.00
Ref #346	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (132298 LB)**	
	Awd	$1.41	$186,540.18
	2	$1.40	$185,217.20
	3	$1.65	$218,291.70
Ref #347	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6855 FT)**	
	Awd	$1.73	$11,859.15
	2	$1.65	$11,310.75
	3	$2.00	$13,710.00
Ref #348	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (724 EACH)**	
	Awd	$21.00	$15,204.00
	2	$45.00	$32,580.00
	3	$30.00	$21,720.00
Ref #349	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$4,331.21	$17,324.84
	2	$2,230.00	$8,920.00
	3	$6,500.00	$26,000.00
Ref #350	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (320 CY)**	
	Awd	$1,050.00	$336,000.00
	2	$1,095.00	$350,400.00
	3	$1,375.00	$440,000.00
Ref #351	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (145 CY)**	
	Awd	$640.00	$92,800.00
	2	$650.00	$94,250.00
	3	$800.00	$116,000.00

Ref #352	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (231 CY)**	
	Awd	$825.00	$190,575.00
	2	$1,363.00	$314,853.00
	3	$1,250.00	$288,750.00
Ref #353	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1460 SY)**	
	Awd	$25.00	$36,500.00
	2	$26.50	$38,690.00
	3	$26.50	$38,690.00
Ref #354	**512E33000**	**TYPE 2 WATERPROOFING, (100 SY)**	
	Awd	$30.50	$3,050.00
	2	$64.88	$6,488.00
	3	$35.00	$3,500.00
Ref #355	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (333 SY)**	
	Awd	$33.53	$11,165.49
	2	$25.50	$8,491.50
	3	$25.50	$8,491.50
Ref #356	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (378 EACH)**	
	Awd	$9.50	$3,591.00
	2	$8.00	$3,024.00
	3	$7.50	$2,835.00
Ref #357	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FIELD DRILLED HOL, (72 EACH)**	
	Awd	$72.00	$5,184.00
	2	$72.00	$5,184.00
	3	$77.00	$5,544.00
Ref #358	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (16260 SF)**	
	Awd	$12.00	$195,120.00
	2	$12.35	$200,811.00
	3	$10.00	$162,600.00
Ref #359	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (16260 SF)**	
	Awd	$6.00	$97,560.00
	2	$6.20	$100,812.00
	3	$6.00	$97,560.00
Ref #360	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16470 SF)**	
	Awd	$4.00	$65,880.00
	2	$4.15	$68,350.50
	3	$4.00	$65,880.00
Ref #361	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16470 SF)**	
	Awd	$2.50	$41,175.00
	2	$5.65	$93,055.50
	3	$3.50	$57,645.00
Ref #362	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (25 MNHR)**	
	Awd	$150.00	$3,750.00
	2	$182.00	$4,550.00
	3	$150.00	$3,750.00
Ref #363	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$206.00	$2,472.00
	3	$200.00	$2,400.00

Ref #364	**514E27702**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (18 EACH)**	
	Awd	$1,800.00	$32,400.00
	2	$1,856.00	$33,408.00
	3	$1,800.00	$32,400.00
Ref #365	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$45.00	$5,130.00
	2	$70.00	$7,980.00
	3	$75.00	$8,550.00
Ref #366	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (195 SF)**	
	Awd	$6.00	$1,170.00
	2	$8.00	$1,560.00
	3	$10.00	$1,950.00
Ref #367	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (260 SF)**	
	Awd	$7.50	$1,950.00
	2	$10.00	$2,600.00
	3	$15.00	$3,900.00
Ref #368	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (209 FT)**	
	Awd	$34.00	$7,106.00
	2	$30.00	$6,270.00
	3	$25.00	$5,225.00
Ref #369	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$2,250.00	$40,500.00
	2	$2,162.00	$38,916.00
	3	$2,500.00	$45,000.00
Ref #370	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)**	
	Awd	$1,950.00	$17,550.00
	2	$1,848.00	$16,632.00
	3	$2,000.00	$18,000.00
Ref #371	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$68,000.00	$68,000.00
	3	$75,000.00	$75,000.00
Ref #372	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (260 CY)**	
	Awd	$108.00	$28,080.00
	2	$142.00	$36,920.00
	3	$125.00	$32,500.00
Ref #373	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (396 SY)**	
	Awd	$385.00	$152,460.00
	2	$341.00	$135,036.00
	3	$410.00	$162,360.00
Ref #374	**526E90030**	**TYPE C INSTALLATION, (120 FT)**	
	Awd	$275.00	$33,000.00
	2	$207.00	$24,840.00
	3	$320.00	$38,400.00
Ref #375	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (387 FT)**	
	Awd	$119.00	$46,053.00
	2	$119.00	$46,053.00
	3	$119.00	$46,053.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (HAN-C0099-0 - Totals

Awd	**$2,077,522.66**
2	**$2,413,119.45**
3	**$2,947,420.20**

Ref #376	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$225,000.00	$225,000.00
	3	$325,000.00	$325,000.00
Ref #377	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$40,000.00	$40,000.00
	3	$75,000.00	$75,000.00
Ref #378	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7690 FT)**	
	Awd	$26.75	$205,707.50
	2	$31.00	$238,390.00
	3	$5.00	$38,450.00
Ref #379	**507E00651**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8380 FT)**	
	Awd	$56.00	$469,280.00
	2	$45.00	$377,100.00
	3	$77.00	$645,260.00
Ref #380	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (222909 LB)**	
	Awd	$1.50	$334,363.50
	2	$1.40	$312,072.60
	3	$1.65	$367,799.85
Ref #381	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6855 FT)**	
	Awd	$1.80	$12,339.00
	2	$1.65	$11,310.75
	3	$2.00	$13,710.00
Ref #382	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$4,255.00	$17,020.00
	2	$2,280.00	$9,120.00
	3	$6,500.00	$26,000.00
Ref #383	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (315 CY)**	
	Awd	$1,025.00	$322,875.00
	2	$1,030.00	$324,450.00
	3	$1,375.00	$433,125.00
Ref #384	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (69 CY)**	
	Awd	$726.00	$50,094.00
	2	$805.00	$55,545.00
	3	$750.00	$51,750.00
Ref #385	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (46 CY)**	
	Awd	$1,550.00	$71,300.00
	2	$1,700.00	$78,200.00
	3	$1,650.00	$75,900.00
Ref #386	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (244 CY)**	
	Awd	$840.00	$204,960.00
	2	$810.00	$197,640.00
	3	$1,000.00	$244,000.00

Ref #387	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (224 CY)**	
	Awd	$1,025.00	$229,600.00
	2	$1,208.00	$270,592.00
	3	$1,350.00	$302,400.00
Ref #388	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (381 CY)**	
	Awd	$500.00	$190,500.00
	2	$500.00	$190,500.00
	3	$525.00	$200,025.00
Ref #389	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1177 SY)**	
	Awd	$36.00	$42,372.00
	2	$26.50	$31,190.50
	3	$26.50	$31,190.50
Ref #390	**512E33000**	**TYPE 2 WATERPROOFING, (25 SY)**	
	Awd	$44.50	$1,112.50
	2	$65.00	$1,625.00
	3	$50.00	$1,250.00
Ref #391	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (376200 LB)**	
	Awd	$2.25	$846,450.00
	2	$2.75	$1,034,550.00
	3	$2.15	$808,830.00
Ref #392	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5265 EACH)**	
	Awd	$4.50	$23,692.50
	2	$4.88	$25,693.20
	3	$4.50	$23,692.50
Ref #393	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16470 SF)**	
	Awd	$10.00	$164,700.00
	2	$10.30	$169,641.00
	3	$8.00	$131,760.00
Ref #394	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16470 SF)**	
	Awd	$4.50	$74,115.00
	2	$6.25	$102,937.50
	3	$4.50	$74,115.00
Ref #395	**514E10000**	**FINAL INSPECTION REPAIR, (12 EACH)**	
	Awd	$1.00	$12.00
	2	$1.00	$12.00
	3	$1.00	$12.00
Ref #396	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (114 FT)**	
	Awd	$45.50	$5,187.00
	2	$68.00	$7,752.00
	3	$75.00	$8,550.00
Ref #397	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (205 SF)**	
	Awd	$7.00	$1,435.00
	2	$8.00	$1,640.00
	3	$10.00	$2,050.00
Ref #398	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (240 SF)**	
	Awd	$9.25	$2,220.00
	2	$10.00	$2,400.00
	3	$15.00	$3,600.00

Ref #399	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (208 FT)**	
	Awd	$34.00	$7,072.00
	2	$32.00	$6,656.00
	3	$25.00	$5,200.00
Ref #400	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$2,200.00	$39,600.00
	2	$2,025.00	$36,450.00
	3	$2,500.00	$45,000.00
Ref #401	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (9 EACH)**	
	Awd	$1,900.00	$17,100.00
	2	$1,712.00	$15,408.00
	3	$2,000.00	$18,000.00
Ref #402	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (380 CY)**	
	Awd	$108.00	$41,040.00
	2	$130.00	$49,400.00
	3	$125.00	$47,500.00
Ref #403	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (332 FT)**	
	Awd	$11.00	$3,652.00
	2	$13.97	$4,638.04
	3	$10.00	$3,320.00
Ref #404	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$19.00	$760.00
	2	$13.50	$540.00
	3	$15.00	$600.00
Ref #405	**523E20000**	**DYNAMIC LOAD TESTING, (3 EACH)**	
	Awd	$4,000.00	$12,000.00
	2	$5,800.00	$17,400.00
	3	$5,000.00	$15,000.00
Ref #406	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (396 SY)**	
	Awd	$385.00	$152,460.00
	2	$337.00	$133,452.00
	3	$410.00	$162,360.00
Ref #407	**526E90030**	**TYPE C INSTALLATION, (120 FT)**	
	Awd	$275.00	$33,000.00
	2	$206.00	$24,720.00
	3	$320.00	$38,400.00
Ref #408	**530E13000**	**SPECIAL - FORM LINER, (1850 SF)**	
	Awd	$18.50	$34,225.00
	2	$11.00	$20,350.00
	3	$15.00	$27,750.00
Ref #409	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (322 FT)**	
	Awd	$119.00	$38,318.00
	2	$119.00	$38,318.00
	3	$119.00	$38,318.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (HAN-00075-1 - Totals

Awd	**$3,873,562.00**
2	**$4,054,693.59**
3	**$4,284,917.85**

Ref #410	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$159,717.00	$159,717.00
	3	$445,000.00	$445,000.00
Ref #411	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$784,800.00	$784,800.00
	2	$810,565.00	$810,565.00
	3	$800,000.00	$800,000.00
Ref #412	**619E16020**	**FIELD OFFICE, TYPE C, (24 MNTH)**	
	Awd	$12,000.00	$288,000.00
	2	$12,000.00	$288,000.00
	3	$5,250.00	$126,000.00
Ref #413	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$157,500.00	$157,500.00
	2	$250,000.00	$250,000.00
	3	$325,000.00	$325,000.00
Ref #414	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$18,000.00	$18,000.00
	3	$30,000.00	$30,000.00
Ref #415	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$800,000.00	$800,000.00
	3	$800,000.00	$800,000.00
Ref #500	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,732.64	$5,732.64
	3	$40,000.00	$40,000.00
Ref #501	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (80000 EACH)**	
	Awd	$1.00	$80,000.00
	2	$1.00	$80,000.00
	3	$1.00	$80,000.00
Ref #502	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$2,280,300.00**
2	**$2,422,014.64**
3	**$2,676,000.00**