Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240189
PID 99602
TUS-SR 800-28.44
Federal
Type: BRIDGE REPAIR
Letting Date: 3/21/2024
Completion Date: 6/30/2025

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $2,635,088.44

Engineer's Estimate: $2,389,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,635,088.44

Bidder 2
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $2,903,096.25

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,064,208.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$7,000.00	$7,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (247 SY)**	
	Awd	$50.00	$12,350.00
	2	$47.80	$11,806.60
	3	$15.00	$3,705.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (212.5 FT)**	
	Awd	$2.00	$425.00
	2	$20.10	$4,271.25
	3	$2.50	$531.25
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$625.00	$2,500.00
	3	$120.00	$480.00
Ref #5	**203E10000**	**EXCAVATION, (100 CY)**	
	Awd	$60.00	$6,000.00
	2	$51.75	$5,175.00
	3	$54.00	$5,400.00
Ref #6	**203E20000**	**EMBANKMENT, (20 CY)**	
	Awd	$50.00	$1,000.00
	2	$215.00	$4,300.00
	3	$14.00	$280.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (544 SY)**	
	Awd	$9.00	$4,896.00
	2	$1.80	$979.20
	3	$8.50	$4,624.00
Ref #8	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (212.5 FT)**	
	Awd	$22.40	$4,760.00
	2	$22.40	$4,760.00
	3	$22.00	$4,675.00
Ref #9	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (4 EACH)**	
	Awd	$1,960.00	$7,840.00
	2	$1,960.00	$7,840.00
	3	$2,200.00	$8,800.00
Ref #10	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00

Section 1 - ROADWAY - Totals

Awd	**$43,321.00**
2	**$52,632.05**
3	**$35,995.25**

Ref #11	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$250.00	$500.00
	3	$150.00	$300.00

Ref #12	**659E00300**	**TOPSOIL, (14 CY)**	
	Awd	$50.00	$700.00
	2	$100.00	$1,400.00
	3	$100.00	$1,400.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (125 SY)**	
	Awd	$20.00	$2,500.00
	2	$10.00	$1,250.00
	3	$25.00	$3,125.00
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (7 SY)**	
	Awd	$25.00	$175.00
	2	$10.00	$70.00
	3	$25.00	$175.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$1,400.00	$28.00
	2	$1,000.00	$20.00
	3	$1,400.00	$28.00
Ref #16	**659E31000**	**LIME, (0.03 ACRE)**	
	Awd	$150.00	$4.50
	2	$1,000.00	$30.00
	3	$150.00	$4.50
Ref #17	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$100.00	$100.00
	3	$1.00	$1.00
Ref #18	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,708.50**
2	**$13,370.00**
3	**$15,033.50**

Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (29 CY)**	
	Awd	$455.00	$13,195.00
	2	$650.00	$18,850.00
	3	$455.00	$13,195.00
Ref #20	**304E20000**	**AGGREGATE BASE, (91 CY)**	
	Awd	$95.00	$8,645.00
	2	$88.00	$8,008.00
	3	$120.00	$10,920.00
Ref #21	**407E10000**	**TACK COAT, (43 GAL)**	
	Awd	$5.00	$215.00
	2	$10.00	$430.00
	3	$5.00	$215.00
Ref #22	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (9 CY)**	
	Awd	$1,270.00	$11,430.00
	2	$850.00	$7,650.00
	3	$1,270.00	$11,430.00

Ref #23	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (12 CY)**	
	Awd	$1,120.00	$13,440.00
	2	$750.00	$9,000.00
	3	$1,120.00	$13,440.00

Section 3 - PAVEMENT - Totals

Awd	**$46,925.00**
2	**$43,938.00**
3	**$49,200.00**

Ref #24	**621E00100**	**RPM, (8 EACH)**	
	Awd	$380.00	$3,040.00
	2	$470.00	$3,760.00
	3	$380.00	$3,040.00
Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$30.00	$240.00
	2	$250.00	$2,000.00
	3	$26.00	$208.00
Ref #26	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$11.00	$88.00
	2	$14.65	$117.20
	3	$10.00	$80.00
Ref #27	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (54 FT)**	
	Awd	$25.00	$1,350.00
	2	$42.70	$2,305.80
	3	$15.00	$810.00
Ref #28	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$30.00	$360.00
	2	$46.55	$558.60
	3	$20.00	$240.00
Ref #29	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$16.15	$64.60
	3	$20.00	$80.00
Ref #30	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$21.50	$86.00
	3	$20.00	$80.00
Ref #31	**642E01650**	**BIKE LANE ARROW, TYPE 1, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$245.00	$490.00
Ref #32	**646E10010**	**EDGE LINE, 6", (0.32 MILE)**	
	Awd	$12,000.00	$3,840.00
	2	$12,000.00	$3,840.00
	3	$27,500.00	$8,800.00
Ref #33	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$12,500.00	$1,000.00
	2	$15,000.00	$1,200.00
	3	$27,500.00	$2,200.00

Ref #34	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (68 FT)**	
	Awd	$8.00	$544.00
	2	$8.00	$544.00
	3	$15.00	$1,020.00
Ref #35	**646E20600**	**BIKE LANE SYMBOL MARKING, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$75.00	$150.00
	3	$245.00	$490.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$11,092.00**
2	**$15,026.20**
3	**$17,538.00**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$85.00	$2,040.00
	2	$100.00	$2,400.00
	3	$100.00	$2,400.00
Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,240.00	$8,960.00
	2	$2,325.00	$9,300.00
	3	$2,250.00	$9,000.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (27 EACH)**	
	Awd	$28.00	$756.00
	2	$12.50	$337.50
	3	$8.00	$216.00
Ref #39	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (27 EACH)**	
	Awd	$34.00	$918.00
	2	$14.35	$387.45
	3	$8.00	$216.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (54 EACH)**	
	Awd	$30.00	$1,620.00
	2	$21.70	$1,171.80
	3	$15.00	$810.00
Ref #41	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.08 MILE)**	
	Awd	$10,750.00	$860.00
	2	$5,160.00	$412.80
	3	$10,750.00	$860.00
Ref #42	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.16 MILE)**	
	Awd	$14,650.00	$2,344.00
	2	$12,750.00	$2,040.00
	3	$14,650.00	$2,344.00
Ref #43	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.32 MILE)**	
	Awd	$3,450.00	$1,104.00
	2	$3,750.00	$1,200.00
	3	$3,450.00	$1,104.00
Ref #44	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.02 MILE)**	
	Awd	$9,950.00	$10,149.00
	2	$9,090.00	$9,271.80
	3	$9,950.00	$10,149.00

Ref #45	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (26 FT)**	
	Awd	$14.00	$364.00
	2	$5.70	$148.20
	3	$14.00	$364.00
Ref #46	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$100.00	$500.00
	2	$200.00	$1,000.00
	3	$70.00	$350.00
Ref #47	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1312 FT)**	
	Awd	$25.00	$32,800.00
	2	$36.00	$47,232.00
	3	$18.00	$23,616.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$62,415.00**
2	**$74,901.55**
3	**$51,429.00**

Ref #48	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$240,000.00	$240,000.00
	3	$480,000.00	$480,000.00
Ref #49	**202E22900**	**APPROACH SLAB REMOVED, (245 SY)**	
	Awd	$95.00	$23,275.00
	2	$51.60	$12,642.00
	3	$40.00	$9,800.00
Ref #50	**202E23500**	**WEARING COURSE REMOVED, (1867 SY)**	
	Awd	$15.00	$28,005.00
	2	$26.30	$49,102.10
	3	$14.00	$26,138.00
Ref #51	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$44,650.00	$44,650.00
	3	$46,000.55	$46,000.55
Ref #52	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (14124 LB)**	
	Awd	$2.00	$28,248.00
	2	$1.95	$27,541.80
	3	$2.05	$28,954.20
Ref #53	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (250 LB)**	
	Awd	$2.00	$500.00
	2	$1.95	$487.50
	3	$2.14	$535.00
Ref #54	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (95 CY)**	
	Awd	$1,200.00	$114,000.00
	2	$2,195.00	$208,525.00
	3	$3,000.00	$285,000.00
Ref #55	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (48 CY)**	
	Awd	$1,500.00	$72,000.00
	2	$1,640.00	$78,720.00
	3	$2,000.00	$96,000.00

Ref #56	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODES (EGA), (388 EACH)**	
	Awd	$75.00	$29,100.00
	2	$165.00	$64,020.00
	3	$50.00	$19,400.00
Ref #57	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (463 SY)**	
	Awd	$38.50	$17,825.50
	2	$45.00	$20,835.00
	3	$35.00	$16,205.00
Ref #58	**512E33000**	**TYPE 2 WATERPROOFING, (3 SY)**	
	Awd	$325.00	$975.00
	2	$365.00	$1,095.00
	3	$115.00	$345.00
Ref #59	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (8973 LB)**	
	Awd	$10.00	$89,730.00
	2	$11.15	$100,048.95
	3	$11.00	$98,703.00
Ref #60	**513E21000**	**TRIMMING OF BEAM END, (10 EACH)**	
	Awd	$420.00	$4,200.00
	2	$420.00	$4,200.00
	3	$420.00	$4,200.00
Ref #61	**513E95000**	**STRUCTURAL STEEL, MISC.: GIRDER REPAIR, COMPLETE P, (57 FT)**	
	Awd	$1,100.00	$62,700.00
	2	$1,006.00	$57,342.00
	3	$1,006.00	$57,342.00
Ref #62	**513E95000**	**STRUCTURAL STEEL, MISC.: GIRDER REPAIR, FIELD FILL, (152 FT)**	
	Awd	$150.00	$22,800.00
	2	$125.25	$19,038.00
	3	$126.00	$19,152.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (TUS-800-284 - Totals

Awd	**$768,358.50**
2	**$928,247.35**
3	**$1,187,774.75**

Ref #63	**513E95000**	**STRUCTURAL STEEL, MISC.: GRINDING PER FOOT, (57 FT)**	
	Awd	$175.00	$9,975.00
	2	$157.50	$8,977.50
	3	$158.00	$9,006.00
Ref #64	**513E95030**	**STRUCTURAL STEEL, MISC.: GIRDER REPAIR, COPE HOLES, (13 EACH)**	
	Awd	$460.00	$5,980.00
	2	$460.00	$5,980.00
	3	$460.00	$5,980.00
Ref #65	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (22365 SF)**	
	Awd	$9.00	$201,285.00
	2	$9.00	$201,285.00
	3	$9.20	$205,758.00
Ref #66	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (22365 SF)**	
	Awd	$5.00	$111,825.00
	2	$5.00	$111,825.00
	3	$5.10	$114,061.50

Ref #67	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (22365 SF)**	
	Awd	$4.00	$89,460.00
	2	$4.00	$89,460.00
	3	$4.10	$91,696.50
Ref #68	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (22365 SF)**	
	Awd	$3.00	$67,095.00
	2	$2.00	$44,730.00
	3	$3.10	$69,331.50
Ref #69	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (33 MNHR)**	
	Awd	$150.00	$4,950.00
	2	$150.00	$4,950.00
	3	$154.00	$5,082.00
Ref #70	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$205.00	$2,050.00
Ref #71	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (104 FT)**	
	Awd	$650.00	$67,600.00
	2	$1,115.00	$115,960.00
	3	$702.00	$73,008.00
Ref #72	**516E46200**	**BEARING DEVICE, ROCKER (R-100), (12 EACH)**	
	Awd	$3,000.00	$36,000.00
	2	$2,375.00	$28,500.00
	3	$2,600.00	$31,200.00
Ref #73	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$28,500.00	$28,500.00
	3	$80,000.00	$80,000.00
Ref #74	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (667 FT)**	
	Awd	$385.00	$256,795.00
	2	$376.00	$250,792.00
	3	$352.00	$234,784.00
Ref #75	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (92 CY)**	
	Awd	$175.00	$16,100.00
	2	$205.00	$18,860.00
	3	$155.00	$14,260.00
Ref #76	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (160 FT)**	
	Awd	$15.00	$2,400.00
	2	$28.00	$4,480.00
	3	$8.00	$1,280.00
Ref #77	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$20.00	$800.00
	2	$28.00	$1,120.00
	3	$16.00	$640.00
Ref #78	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (11 SF)**	
	Awd	$500.00	$5,500.00
	2	$560.00	$6,160.00
	3	$500.00	$5,500.00

Ref #79	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (252 SY)**	
	Awd	$425.00	$107,100.00
	2	$420.00	$105,840.00
	3	$425.00	$107,100.00
Ref #80	**526E90010**	**TYPE A INSTALLATION, (105 FT)**	
	Awd	$300.00	$31,500.00
	2	$395.00	$41,475.00
	3	$235.00	$24,675.00
Ref #81	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (308 SY)**	
	Awd	$28.00	$8,624.00
	2	$87.00	$26,796.00
	3	$110.00	$33,880.00
Ref #82	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$22,000.00	$22,000.00
Ref #83	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (44 CF)**	
	Awd	$576.01	$25,344.44
	2	$600.00	$26,400.00
	3	$750.00	$33,000.00
Ref #84	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1609 SY)**	
	Awd	$70.00	$112,630.00
	2	$93.00	$149,637.00
	3	$105.00	$168,945.00
Ref #85	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1609 SY)**	
	Awd	$95.00	$152,855.00
	2	$90.40	$145,453.60
	3	$70.00	$112,630.00
Ref #86	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (45 CY)**	
	Awd	$250.00	$11,250.00
	2	$250.00	$11,250.00
	3	$245.00	$11,025.00
Ref #87	**848E50000**	**HAND CHIPPING, (17 SY)**	
	Awd	$100.00	$1,700.00
	2	$750.00	$12,750.00
	3	$135.00	$2,295.00
Ref #88	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,500.00	$2,500.00
	3	$2,350.00	$2,350.00
Ref #89	**848E50200**	**FULL-DEPTH REPAIR, (18 CY)**	
	Awd	$250.00	$4,500.00
	2	$3,350.00	$60,300.00
	3	$1,500.00	$27,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (TUS-800-284 - Totals

Awd	**$1,428,768.44**
2	**$1,515,981.10**
3	**$1,488,537.50**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$35,000.00	$35,000.00
	3	$16,500.00	$16,500.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$115,000.00	$115,000.00
	3	$55,000.00	$55,000.00
Ref #92	**619E16000**	**FIELD OFFICE, TYPE A, (8 MNTH)**	
	Awd	$1,500.00	$12,000.00
	2	$3,275.00	$26,200.00
	3	$4,900.00	$39,200.00
Ref #93	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$30,000.00	$30,000.00
	3	$8,000.00	$8,000.00
Ref #94	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$132,000.00	$132,000.00
	2	$52,800.00	$52,800.00
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$260,500.00**
2	**$259,000.00**
3	**$218,700.00**