Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240200
PID 117767
MOT-SR 4-17.45
Non-Federal
Type: SPOT SAFETY
Letting Date: 3/21/2024
Completion Date: 9/30/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $791,206.75

Engineer's Estimate: $720,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $791,206.75

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,077,875.49

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,191.97	$3,191.97
	2	$8,000.00	$8,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (124 SY)**	
	Awd	$45.10	$5,592.40
	2	$35.00	$4,340.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (84 FT)**	
	Awd	$60.01	$5,040.84
	2	$92.00	$7,728.00
Ref #4	**202E32000**	**CURB REMOVED, (83 FT)**	
	Awd	$13.98	$1,160.34
	2	$25.00	$2,075.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1269 FT)**	
	Awd	$5.00	$6,345.00
	2	$8.29	$10,520.01
Ref #6	**203E10000**	**EXCAVATION, (118 CY)**	
	Awd	$101.01	$11,919.18
	2	$68.00	$8,024.00
Ref #7	**203E20000**	**EMBANKMENT, (25 CY)**	
	Awd	$50.13	$1,253.25
	2	$18.00	$450.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (40 SY)**	
	Awd	$10.53	$421.20
	2	$12.00	$480.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (150 FT)**	
	Awd	$25.00	$3,750.00
	2	$25.40	$3,810.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,975.00	$2,975.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,880.00	$2,880.00
Ref #12	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$685.00	$1,370.00
Ref #13	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (1 EACH)**	
	Awd	$9,027.28	$9,027.28
	2	$6,560.00	$6,560.00
Ref #14	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (944 FT)**	
	Awd	$110.00	$103,840.00
	2	$242.00	$228,448.00
Ref #15	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (4 EACH)**	
	Awd	$5,213.12	$20,852.48
	2	$5,896.21	$23,584.84
Ref #16	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (8 EACH)**	
	Awd	$4,713.75	$37,710.00
	2	$5,389.35	$43,114.80

Section 1 - ROADWAY - Totals

Awd	**$216,003.94**
2	**$354,359.65**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$431.01	$3,448.08
	2	$425.00	$3,400.00
Ref #18	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$1,162.74	$2,325.48
	2	$1,500.00	$3,000.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$25.00	$50.00
Ref #20	**659E00300**	**TOPSOIL, (188 CY)**	
	Awd	$74.28	$13,964.64
	2	$68.00	$12,784.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (1694 SY)**	
	Awd	$2.25	$3,811.50
	2	$3.20	$5,420.80
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (85 SY)**	
	Awd	$1.00	$85.00
	2	$2.00	$170.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$2,000.00	$460.00
	2	$700.00	$161.00
Ref #24	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$250.00	$87.50
	2	$10.00	$3.50
Ref #25	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$20.00	$200.00
	2	$10.00	$100.00
Ref #26	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$26,682.20**
2	**$27,089.30**

Ref #27	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$1,119.14	$2,238.28
	2	$800.00	$1,600.00
Ref #28	**611E06100**	**15" CONDUIT, TYPE C, (38 FT)**	
	Awd	$171.73	$6,525.74
	2	$350.00	$13,300.00
Ref #29	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (2 EACH)**	
	Awd	$15,124.10	$30,248.20
	2	$12,000.00	$24,000.00

Section 3 - DRAINAGE - Totals

Awd	**$39,012.22**
2	**$38,900.00**

Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (61 CY)**	
	Awd	$785.00	$47,885.00
	2	$785.00	$47,885.00
Ref #31	**304E20000**	**AGGREGATE BASE, (9 CY)**	
	Awd	$408.81	$3,679.29
	2	$189.00	$1,701.00
Ref #32	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (27 CY)**	
	Awd	$900.00	$24,300.00
	2	$900.00	$24,300.00
Ref #33	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (6 CY)**	
	Awd	$980.00	$5,880.00
	2	$980.00	$5,880.00
Ref #34	**609E24510**	**CURB, TYPE 4-C, (118 FT)**	
	Awd	$39.46	$4,656.28
	2	$82.00	$9,676.00

Section 4 - PAVEMENT - Totals

Awd	**$86,400.57**
2	**$89,442.00**

Ref #35	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**	
	Awd	$180.00	$360.00
	2	$150.00	$300.00
Ref #36	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (3 EACH)**	
	Awd	$160.00	$480.00
	2	$150.00	$450.00
Ref #37	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (531 FT)**	
	Awd	$5.20	$2,761.20
	2	$4.50	$2,389.50
Ref #38	**625E25400**	**CONDUIT, 2", 725.04, (136 FT)**	
	Awd	$25.80	$3,508.80
	2	$39.00	$5,304.00
Ref #39	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (95 FT)**	
	Awd	$1.30	$123.50
	2	$1.00	$95.00
Ref #40	**625E29002**	**TRENCH, 24" DEEP, (60 FT)**	
	Awd	$15.00	$900.00
	2	$11.00	$660.00
Ref #41	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,230.00	$2,460.00
	2	$1,400.00	$2,800.00
Ref #42	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$230.00	$460.00
	2	$200.00	$400.00

Ref #43	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (60 FT)**	
	Awd	$1.95	$117.00
	2	$2.50	$150.00
Ref #44	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$210.00	$210.00
	2	$150.00	$150.00
Ref #45	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$10,060.00	$10,060.00
	2	$15,000.00	$15,000.00
Ref #46	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (1 EACH)**	
	Awd	$4,040.00	$4,040.00
	2	$4,650.00	$4,650.00

Section 5 - LIGHTING - Totals

Awd	**$25,480.50**
2	**$32,348.50**

Ref #47	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (38 EACH)**	
	Awd	$13.84	$525.92
	2	$11.50	$437.00
Ref #48	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (108 FT)**	
	Awd	$17.00	$1,836.00
	2	$21.00	$2,268.00
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (9 EACH)**	
	Awd	$60.00	$540.00
	2	$45.00	$405.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (10 EACH)**	
	Awd	$35.00	$350.00
	2	$25.00	$250.00
Ref #51	**646E10010**	**EDGE LINE, 6", (0.32 MILE)**	
	Awd	$4,200.00	$1,344.00
	2	$8,635.00	$2,763.20
Ref #52	**646E10110**	**LANE LINE, 6", (0.61 MILE)**	
	Awd	$4,300.00	$2,623.00
	2	$2,264.00	$1,381.04

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$7,218.92**
2	**$7,504.24**

Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$110.12	$8,809.60
	2	$90.00	$7,200.00
Ref #54	**614E11630**	**INCREASED BARRIER DELINEATION, (1532 FT)**	
	Awd	$2.79	$4,274.28
	2	$0.72	$1,103.04
Ref #55	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,106.24	$2,106.24
	2	$2,980.00	$2,980.00

Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,459.39	$7,459.39
	2	$10,800.00	$10,800.00
Ref #57	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$278.15	$1,390.75
	2	$175.00	$875.00
Ref #58	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$100.83	$2,520.75
	2	$85.00	$2,125.00
Ref #59	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (3 CY)**	
	Awd	$1,664.45	$4,993.35
	2	$625.00	$1,875.00
Ref #60	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (33 EACH)**	
	Awd	$12.67	$418.11
	2	$11.50	$379.50
Ref #61	**614E13350**	**OBJECT MARKER, ONE WAY, (33 EACH)**	
	Awd	$21.62	$713.46
	2	$16.82	$555.06
Ref #62	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,076.15	$2,152.30
	2	$3,122.45	$6,244.90
Ref #63	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.47 MILE)**	
	Awd	$13,956.64	$6,559.62
	2	$6,915.00	$3,250.05
Ref #64	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (117 SY)**	
	Awd	$200.00	$23,400.00
	2	$225.00	$26,325.00
Ref #65	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$172.17	$860.85
	2	$600.00	$3,000.00
Ref #66	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (1532 FT)**	
	Awd	$23.98	$36,737.36
	2	$38.00	$58,216.00
Ref #67	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (2 SNMT)**	
	Awd	$4,526.92	$9,053.84
	2	$3,200.00	$6,400.00
Ref #68	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (1 SNMT)**	
	Awd	$1,426.96	$1,426.96
	2	$1,315.34	$1,315.34

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$112,876.86**
2	**$132,643.89**

Ref #69	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11696 LB)**	
	Awd	$1.82	$21,286.72
	2	$2.52	$29,473.92

Ref #70	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (26 CY)**	
	Awd	$1,053.46	$27,389.96
	2	$1,705.00	$44,330.00
Ref #71	**511E53012**	**CLASS QC2 CONCRETE, MISC.: MOMENT SLAB, (54 CY)**	
	Awd	$1,323.44	$71,465.76
	2	$1,053.00	$56,862.00
Ref #72	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (146 SY)**	
	Awd	$40.00	$5,840.00
	2	$40.00	$5,840.00
Ref #73	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (39 SF)**	
	Awd	$17.80	$694.20
	2	$11.00	$429.00
Ref #74	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$20.51	$328.16
	2	$15.00	$240.00

Section 8 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$127,004.80**
2	**$137,174.92**

Ref #75	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,589.33	$6,589.33
	2	$11,660.00	$11,660.00
Ref #76	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (663 LB)**	
	Awd	$1.82	$1,206.66
	2	$3.00	$1,989.00
Ref #77	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (34 EACH)**	
	Awd	$44.50	$1,513.00
	2	$43.00	$1,462.00
Ref #78	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (5 CY)**	
	Awd	$1,048.33	$5,241.65
	2	$1,900.00	$9,500.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (26 SY)**	
	Awd	$55.00	$1,430.00
	2	$55.00	$1,430.00
Ref #80	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (7 SF)**	
	Awd	$19.48	$136.36
	2	$15.00	$105.00
Ref #81	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (2 SY)**	
	Awd	$2,948.88	$5,897.76
	2	$3,110.00	$6,220.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (MOT-00004-1 - Totals

Awd	**$22,014.76**
2	**$32,366.00**

Ref #82	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$12,678.63	$12,678.63
	2	$18,500.00	$18,500.00

Ref #83	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2095 LB)**	
	Awd	$1.82	$3,812.90
	2	$3.02	$6,326.90
Ref #84	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (80 EACH)**	
	Awd	$44.54	$3,563.20
	2	$37.33	$2,986.40
Ref #85	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (13 CY)**	
	Awd	$1,048.33	$13,628.29
	2	$1,812.21	$23,558.73
Ref #86	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (75 SY)**	
	Awd	$50.00	$3,750.00
	2	$50.00	$3,750.00
Ref #87	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$19.50	$253.50
	2	$15.20	$197.60
Ref #88	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (9 SY)**	
	Awd	$1,729.52	$15,565.68
	2	$3,303.04	$29,727.36

Section 10 - STRUCTURE OVER 20 FOOT SPAN (MOT-00004-1 - Totals

Awd	**$53,252.20**
2	**$85,046.99**

Ref #89	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,885.81	$6,885.81
	2	$8,000.00	$8,000.00
Ref #90	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$39,836.97	$39,836.97
	2	$44,000.00	$44,000.00
Ref #91	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,537.00	$8,537.00
	2	$34,000.00	$34,000.00
Ref #92	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$55,000.00	$55,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$75,259.78**
2	**$141,000.00**