Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240210
PID 120048
GRE-US 35-00.08 L/R
Federal
Type: BRIDGE REPAIR
Letting Date: 4/4/2024
Completion Date: 9/15/2024

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $2,399,051.75

Engineer's Estimate: $1,563,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,399,051.75

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$10,000.00**

Ref #2	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,500.00**

Ref #3	**621E00300**	**RPM REFLECTOR, (39 EACH)**	
	Awd	$114.00	$4,446.00
Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (12 EACH)**	
	Awd	$18.00	$216.00
Ref #5	**621E90000**	**RPM, MISC.: RPM REFLECTOR REMOVED, (39 EACH)**	
	Awd	$12.00	$468.00
Ref #6	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
Ref #7	**646E10010**	**EDGE LINE, 6", (0.138 MILE)**	
	Awd	$21,400.00	$2,953.20
Ref #8	**646E10110**	**LANE LINE, 6", (0.103 MILE)**	
	Awd	$8,600.00	$885.80
Ref #9	**646E10310**	**CHANNELIZING LINE, 12", (370 FT)**	
	Awd	$10.50	$3,885.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$15,654.00**

Ref #10	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$85.00	$17,000.00
Ref #11	**614E11630**	**INCREASED BARRIER DELINEATION, (1340 FT)**	
	Awd	$3.00	$4,020.00
Ref #12	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
Ref #13	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #14	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (395 EACH)**	
	Awd	$8.00	$3,160.00
Ref #15	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (61 EACH)**	
	Awd	$13.00	$793.00
Ref #16	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (4 EACH)**	
	Awd	$25.00	$100.00
Ref #17	**614E13350**	**OBJECT MARKER, ONE WAY, (61 EACH)**	
	Awd	$18.00	$1,098.00

Ref #18	**614E13360**	**OBJECT MARKER, TWO WAY, (4 EACH)**	
	Awd	$22.00	$88.00
Ref #19	**614E18030**	**MAINTAINING TRAFFIC, MISC.: RUMBLE STRIP MILLED/FI, (830 FT)**	
	Awd	$30.00	$24,900.00
Ref #20	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,500.00	$3,000.00
Ref #21	**614E20011**	**WORK ZONE LANE LINE, CLASS I, 6", AS PER PLAN, (0.22 MILE)**	
	Awd	$7,000.00	$1,540.00
Ref #22	**614E22011**	**WORK ZONE EDGE LINE, CLASS I, 6", AS PER PLAN, (2.6 MILE)**	
	Awd	$9,000.00	$23,400.00
Ref #23	**614E24001**	**WORK ZONE DOTTED LINE, CLASS I, AS PER PLAN, (2125 FT)**	
	Awd	$2.00	$4,250.00
Ref #24	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2988 FT)**	
	Awd	$45.00	$134,460.00
Ref #25	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (2 SNMT)**	
	Awd	$950.00	$1,900.00
Ref #26	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (16 SNMT)**	
	Awd	$1,000.00	$16,000.00
Ref #27	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,500.00	$6,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$259,209.00**

Ref #28	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$400.00	$400.00

Section 5 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$400.00**

Ref #29	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
Ref #30	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (1025 LB)**	
	Awd	$2.75	$2,818.75
Ref #31	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (8 CY)**	
	Awd	$3,000.00	$24,000.00
Ref #32	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (41 SY)**	
	Awd	$36.00	$1,476.00
Ref #33	**530E00200**	**SPECIAL - STRUCTURES: CONSULTANT FOR CONCRETE QUAL, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
Ref #34	**530E00400**	**SPECIAL - STRUCTURES: EMBEDDED GALVANIC ANODES, (246 EACH)**	
	Awd	$42.00	$10,332.00
Ref #35	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1549 SY)**	
	Awd	$100.00	$154,900.00
Ref #36	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1549 SY)**	
	Awd	$83.00	$128,567.00

Ref #37	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (45 CY)**	
	Awd	$309.00	$13,905.00
Ref #38	**848E50000**	**HAND CHIPPING, (41 SY)**	
	Awd	$75.00	$3,075.00
Ref #39	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
Ref #40	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T=1.50"), (1549 SY)**	
	Awd	$14.00	$21,686.00
Ref #41	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (1549 SY)**	
	Awd	$10.00	$15,490.00

Section 6 - STRUCTURE REPAIR (GRE-35-0.08L) - Totals

Awd	**$558,249.75**

Ref #42	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$475,000.00	$475,000.00
Ref #43	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (8100 LB)**	
	Awd	$2.75	$22,275.00
Ref #44	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (608 LB)**	
	Awd	$2.50	$1,520.00
Ref #45	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (16 EACH)**	
	Awd	$35.00	$560.00
Ref #46	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (70 CY)**	
	Awd	$2,800.00	$196,000.00
Ref #47	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (42 SY)**	
	Awd	$65.00	$2,730.00
Ref #48	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (41 SY)**	
	Awd	$36.00	$1,476.00
Ref #49	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (3 SY)**	
	Awd	$150.00	$450.00
Ref #50	**530E00200**	**SPECIAL - STRUCTURES: CONSULTANT FOR CONCRETE QUAL, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #51	**530E00400**	**SPECIAL - STRUCTURES: EMBEDDED GALVANIC ANODES, (2198 EACH)**	
	Awd	$32.00	$70,336.00
Ref #52	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1323 SY)**	
	Awd	$100.00	$132,300.00
Ref #53	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1323 SY)**	
	Awd	$83.00	$109,809.00
Ref #54	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (37 CY)**	
	Awd	$309.00	$11,433.00
Ref #55	**848E50000**	**HAND CHIPPING, (41 SY)**	
	Awd	$75.00	$3,075.00
Ref #56	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
Ref #57	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T=1.50"), (1323 SY)**	
	Awd	$15.00	$19,845.00

Ref #58	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (1323 SY)**	
	Awd	$10.00	$13,230.00

Section 7 - STRUCTURE REPAIR (GRE-35-0.08R) - Totals

Awd	**$1,071,039.00**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
Ref #61	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$482,000.00**