Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240211
PID 111842
HAM-CR 101-13.63
Federal
Type: INTERSECTION
Letting Date: 4/4/2024
Completion Date: 6/1/2025

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $1,062,612.00

Engineer's Estimate: $1,136,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,062,612.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,103,374.82

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,123,640.03

Bidder 4
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $1,198,323.05

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,220,783.98

Bidder 6
FORD DEVELOPMENT CORP
11148 WOODWARD LANE
Hamilton
SHARONVILLE, OH 45241
Bid $1,391,700.65

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$14,753.66	$14,753.66
	3	$35,000.00	$35,000.00
	4	$25,000.00	$25,000.00
	5	$25,339.38	$25,339.38
	6	$30,000.00	$30,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$588.93	$588.93
	3	$150.00	$150.00
	4	$1,250.00	$1,250.00
	5	$300.09	$300.09
	6	$250.00	$250.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (2412 SY)**	
	Awd	$8.00	$19,296.00
	2	$6.90	$16,642.80
	3	$11.00	$26,532.00
	4	$17.50	$42,210.00
	5	$16.02	$38,640.24
	6	$20.00	$48,240.00
Ref #4	**202E32000**	**CURB REMOVED, (18 FT)**	
	Awd	$10.00	$180.00
	2	$11.40	$205.20
	3	$11.00	$198.00
	4	$35.50	$639.00
	5	$15.18	$273.24
	6	$5.00	$90.00
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (391 FT)**	
	Awd	$15.00	$5,865.00
	2	$5.25	$2,052.75
	3	$5.00	$1,955.00
	4	$17.00	$6,647.00
	5	$7.57	$2,959.87
	6	$6.00	$2,346.00
Ref #6	**202E34900**	**PIPE REMOVED, 24" AND UNDER, (293 FT)**	
	Awd	$15.00	$4,395.00
	2	$39.29	$11,511.97
	3	$35.00	$10,255.00
	4	$12.50	$3,662.50
	5	$20.93	$6,132.49
	6	$10.00	$2,930.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,135.87	$1,135.87
	3	$250.00	$250.00
	4	$1,700.00	$1,700.00
	5	$739.51	$739.51
	6	$750.00	$750.00

Ref #8	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$1,135.88	$3,407.64
	3	$250.00	$750.00
	4	$725.00	$2,175.00
	5	$534.08	$1,602.24
	6	$500.00	$1,500.00
Ref #9	**203E10000**	**EXCAVATION, (359 CY)**	
	Awd	$42.00	$15,078.00
	2	$40.17	$14,421.03
	3	$40.00	$14,360.00
	4	$42.50	$15,257.50
	5	$53.26	$19,120.34
	6	$50.00	$17,950.00
Ref #10	**203E20000**	**EMBANKMENT, (170 CY)**	
	Awd	$34.00	$5,780.00
	2	$30.16	$5,127.20
	3	$55.00	$9,350.00
	4	$37.00	$6,290.00
	5	$25.31	$4,302.70
	6	$50.00	$8,500.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (2696 SY)**	
	Awd	$5.00	$13,480.00
	2	$3.53	$9,516.88
	3	$4.00	$10,784.00
	4	$2.00	$5,392.00
	5	$5.54	$14,935.84
	6	$1.50	$4,044.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, 14" DEEP, (1048 CY)**	
	Awd	$36.00	$37,728.00
	2	$43.37	$45,451.76
	3	$32.00	$33,536.00
	4	$40.00	$41,920.00
	5	$71.42	$74,848.16
	6	$50.00	$52,400.00
Ref #13	**204E30020**	**GRANULAR MATERIAL, TYPE C, (1048 CY)**	
	Awd	$74.00	$77,552.00
	2	$62.33	$65,321.84
	3	$80.00	$83,840.00
	4	$82.50	$86,460.00
	5	$106.39	$111,496.72
	6	$100.00	$104,800.00
Ref #14	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$900.00	$1,800.00
	2	$239.19	$478.38
	3	$150.00	$300.00
	4	$140.00	$280.00
	5	$228.34	$456.68
	6	$100.00	$200.00

Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (2696 SY)**	
	Awd	$2.50	$6,740.00
	2	$2.86	$7,710.56
	3	$1.50	$4,044.00
	4	$2.75	$7,414.00
	5	$1.10	$2,965.60
	6	$4.00	$10,784.00
Ref #16	**608E13000**	**6" CONCRETE WALK, (1428 SF)**	
	Awd	$7.00	$9,996.00
	2	$9.02	$12,880.56
	3	$10.00	$14,280.00
	4	$13.50	$19,278.00
	5	$10.11	$14,437.08
	6	$20.00	$28,560.00
Ref #17	**608E52000**	**CURB RAMP, (275 SF)**	
	Awd	$17.50	$4,812.50
	2	$23.00	$6,325.00
	3	$22.00	$6,050.00
	4	$31.00	$8,525.00
	5	$22.04	$6,061.00
	6	$25.00	$6,875.00
Ref #18	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (7 EACH)**	
	Awd	$1,000.00	$7,000.00
	2	$1,325.43	$9,278.01
	3	$2,000.00	$14,000.00
	4	$1,550.00	$10,850.00
	5	$1,707.40	$11,951.80
	6	$1,250.00	$8,750.00
Ref #19	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$572.67	$572.67
	3	$500.00	$500.00
	4	$750.00	$750.00
	5	$1,304.77	$1,304.77
	6	$1,500.00	$1,500.00
Ref #20	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$579.32	$1,158.64
	3	$200.00	$400.00
	4	$750.00	$1,500.00
	5	$150.00	$300.00
	6	$150.00	$300.00
Ref #21	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$15,679.80	$15,679.80
	3	$13,000.00	$13,000.00
	4	$6,000.00	$6,000.00
	5	$3,750.00	$3,750.00
	6	$15,000.00	$15,000.00

Ref #22	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,200.00	$10,200.00
	2	$28,133.04	$28,133.04
	3	$22,500.00	$22,500.00
	4	$22,000.00	$22,000.00
	5	$5,440.00	$5,440.00
	6	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$253,677.50**
2	**$272,354.19**
3	**$302,034.00**
4	**$315,200.00**
5	**$347,357.75**
6	**$355,769.00**

Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, 18", (8 CY)**	
	Awd	$200.00	$1,600.00
	2	$512.87	$4,102.96
	3	$165.00	$1,320.00
	4	$500.00	$4,000.00
	5	$403.75	$3,230.00
	6	$100.00	$800.00
Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$350.00	$700.00
	4	$165.00	$330.00
	5	$150.00	$300.00
	6	$25.00	$50.00
Ref #25	**659E00300**	**TOPSOIL, (124 CY)**	
	Awd	$65.00	$8,060.00
	2	$4.13	$512.12
	3	$55.00	$6,820.00
	4	$70.00	$8,680.00
	5	$152.92	$18,962.08
	6	$80.00	$9,920.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (1116 SY)**	
	Awd	$1.25	$1,395.00
	2	$2.75	$3,069.00
	3	$4.00	$4,464.00
	4	$3.00	$3,348.00
	5	$5.77	$6,439.32
	6	$5.00	$5,580.00
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (56 SY)**	
	Awd	$2.00	$112.00
	2	$1.00	$56.00
	3	$2.50	$140.00
	4	$1.50	$84.00
	5	$2.00	$112.00
	6	$5.00	$280.00

Ref #28	**659E15000**	**INTER-SEEDING, (56 SY)**	
	Awd	$2.00	$112.00
	2	$1.00	$56.00
	3	$2.50	$140.00
	4	$1.50	$84.00
	5	$2.00	$112.00
	6	$5.00	$280.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (0.16 TON)**	
	Awd	$1,400.00	$224.00
	2	$2,500.00	$400.00
	3	$1,750.00	$280.00
	4	$2,750.00	$440.00
	5	$1,400.00	$224.00
	6	$50.00	$8.00
Ref #30	**659E31000**	**LIME, (0.23 ACRE)**	
	Awd	$450.00	$103.50
	2	$250.00	$57.50
	3	$1.00	$0.23
	4	$275.00	$63.25
	5	$450.00	$103.50
	6	$100.00	$23.00
Ref #31	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$50.00	$300.00
	3	$10.00	$60.00
	4	$55.00	$330.00
	5	$1.00	$6.00
	6	$100.00	$600.00
Ref #32	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,925.00	$1,925.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
	5	$1,925.00	$1,925.00
	6	$2,250.00	$2,250.00
Ref #33	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$3,160.00	$3,160.00
	3	$10,000.00	$10,000.00
	4	$4,000.00	$4,000.00
	5	$5,400.00	$5,400.00
	6	$1,000.00	$1,000.00
Ref #34	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,446.00	$9,446.00
	2	$9,445.18	$9,445.18
	3	$10,000.00	$10,000.00
	4	$10,500.00	$10,500.00
	5	$9,445.18	$9,445.18
	6	$9,500.00	$9,500.00

Ref #35	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00
	2	$1.00	$12,000.00
	3	$1.00	$12,000.00
	4	$1.00	$12,000.00
	5	$1.00	$12,000.00
	6	$1.00	$12,000.00
Ref #36	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (42 SY)**	
	Awd	$3.25	$136.50
	2	$5.00	$210.00
	3	$9.00	$378.00
	4	$5.50	$231.00
	5	$3.25	$136.50
	6	$6.00	$252.00

Section 2 - EROSION CONTROL - Totals

Awd	**$40,995.00**
2	**$35,593.76**
3	**$48,802.23**
4	**$46,590.25**
5	**$58,395.58**
6	**$42,543.00**

Ref #37	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (104 FT)**	
	Awd	$17.00	$1,768.00
	2	$38.30	$3,983.20
	3	$20.00	$2,080.00
	4	$44.00	$4,576.00
	5	$23.00	$2,392.00
	6	$20.00	$2,080.00
Ref #38	**605E14000**	**6" BASE PIPE UNDERDRAINS, (858 FT)**	
	Awd	$15.00	$12,870.00
	2	$29.66	$25,448.28
	3	$20.00	$17,160.00
	4	$22.50	$19,305.00
	5	$17.25	$14,800.50
	6	$20.00	$17,160.00
Ref #39	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (184 FT)**	
	Awd	$30.00	$5,520.00
	2	$52.05	$9,577.20
	3	$20.00	$3,680.00
	4	$73.25	$13,478.00
	5	$41.74	$7,680.16
	6	$25.00	$4,600.00
Ref #40	**611E04400**	**12" CONDUIT, TYPE B, (25 FT)**	
	Awd	$110.00	$2,750.00
	2	$135.35	$3,383.75
	3	$110.00	$2,750.00
	4	$175.00	$4,375.00
	5	$135.77	$3,394.25
	6	$200.00	$5,000.00

Ref #41	**611E04600**	**12" CONDUIT, TYPE C, (216 FT)**	
	Awd	$110.00	$23,760.00
	2	$115.99	$25,053.84
	3	$100.00	$21,600.00
	4	$88.00	$19,008.00
	5	$110.57	$23,883.12
	6	$190.00	$41,040.00
Ref #42	**611E05900**	**15" CONDUIT, TYPE B, (259 FT)**	
	Awd	$120.00	$31,080.00
	2	$134.83	$34,920.97
	3	$115.00	$29,785.00
	4	$127.00	$32,893.00
	5	$134.35	$34,796.65
	6	$204.00	$52,836.00
Ref #43	**611E06100**	**15" CONDUIT, TYPE C, (174 FT)**	
	Awd	$115.00	$20,010.00
	2	$141.18	$24,565.32
	3	$105.00	$18,270.00
	4	$88.00	$15,312.00
	5	$108.16	$18,819.84
	6	$193.00	$33,582.00
Ref #44	**611E07400**	**18" CONDUIT, TYPE B, (97 FT)**	
	Awd	$135.00	$13,095.00
	2	$162.07	$15,720.79
	3	$125.00	$12,125.00
	4	$140.00	$13,580.00
	5	$150.05	$14,554.85
	6	$210.00	$20,370.00
Ref #45	**611E07600**	**18" CONDUIT, TYPE C, (85 FT)**	
	Awd	$170.00	$14,450.00
	2	$174.97	$14,872.45
	3	$120.00	$10,200.00
	4	$122.00	$10,370.00
	5	$145.79	$12,392.15
	6	$198.00	$16,830.00
Ref #46	**611E10400**	**24" CONDUIT, TYPE B, (55 FT)**	
	Awd	$180.00	$9,900.00
	2	$187.49	$10,311.95
	3	$150.00	$8,250.00
	4	$220.00	$12,100.00
	5	$206.40	$11,352.00
	6	$225.00	$12,375.00
Ref #47	**611E10600**	**24" CONDUIT, TYPE C, (246 FT)**	
	Awd	$160.00	$39,360.00
	2	$186.26	$45,819.96
	3	$125.00	$30,750.00
	4	$108.00	$26,568.00
	5	$179.21	$44,085.66
	6	$215.00	$52,890.00

Ref #48	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$3,371.50	$6,743.00
	3	$4,500.00	$9,000.00
	4	$5,800.00	$11,600.00
	5	$5,619.17	$11,238.34
	6	$4,500.00	$9,000.00
Ref #49	**611E98180**	**CATCH BASIN, NO. 3A, (10 EACH)**	
	Awd	$3,500.00	$35,000.00
	2	$2,532.76	$25,327.60
	3	$3,500.00	$35,000.00
	4	$4,300.00	$43,000.00
	5	$3,359.53	$33,595.30
	6	$4,000.00	$40,000.00
Ref #50	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$5,245.67	$5,245.67
	3	$6,500.00	$6,500.00
	4	$4,800.00	$4,800.00
	5	$4,678.99	$4,678.99
	6	$5,500.00	$5,500.00
Ref #51	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$7,273.43	$7,273.43
	3	$3,500.00	$3,500.00
	4	$4,900.00	$4,900.00
	5	$5,038.92	$5,038.92
	6	$5,000.00	$5,000.00
Ref #52	**611E98470**	**CATCH BASIN, NO. 2-2B, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$1,900.18	$9,500.90
	3	$2,000.00	$10,000.00
	4	$3,500.00	$17,500.00
	5	$2,127.90	$10,639.50
	6	$2,500.00	$12,500.00
Ref #53	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$4,000.00	$20,000.00
	2	$3,772.74	$18,863.70
	3	$4,000.00	$20,000.00
	4	$5,400.00	$27,000.00
	5	$4,263.57	$21,317.85
	6	$6,000.00	$30,000.00

Section 3 - DRAINAGE - Totals

Awd	**$257,563.00**
2	**$286,612.01**
3	**$240,650.00**
4	**$280,365.00**
5	**$274,660.08**
6	**$360,763.00**

Ref #54	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (315 CY)**	
	Awd	$228.00	$71,820.00
	2	$230.00	$72,450.00
	3	$228.00	$71,820.00
	4	$255.00	$80,325.00
	5	$173.90	$54,778.50
	6	$295.00	$92,925.00
Ref #55	**304E20000**	**AGGREGATE BASE, (424 CY)**	
	Awd	$88.00	$37,312.00
	2	$85.96	$36,447.04
	3	$95.00	$40,280.00
	4	$105.00	$44,520.00
	5	$121.39	$51,469.36
	6	$100.00	$42,400.00
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (201 GAL)**	
	Awd	$3.00	$603.00
	2	$10.00	$2,010.00
	3	$3.00	$603.00
	4	$8.00	$1,608.00
	5	$3.50	$703.50
	6	$10.00	$2,010.00
Ref #57	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (67 CY)**	
	Awd	$460.00	$30,820.00
	2	$400.00	$26,800.00
	3	$460.00	$30,820.00
	4	$350.00	$23,450.00
	5	$281.35	$18,850.45
	6	$550.00	$36,850.00
Ref #58	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (85 CY)**	
	Awd	$400.00	$34,000.00
	2	$340.00	$28,900.00
	3	$400.00	$34,000.00
	4	$265.00	$22,525.00
	5	$212.35	$18,049.75
	6	$500.00	$42,500.00
Ref #59	**451E11011**	**7" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (54 SY)**	
	Awd	$130.00	$7,020.00
	2	$201.63	$10,888.02
	3	$140.00	$7,560.00
	4	$245.00	$13,230.00
	5	$139.32	$7,523.28
	6	$200.00	$10,800.00
Ref #60	**451E14011**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (233 SY)**	
	Awd	$125.00	$29,125.00
	2	$256.63	$59,794.79
	3	$136.00	$31,688.00
	4	$175.00	$40,775.00
	5	$155.69	$36,275.77
	6	$205.00	$47,765.00

Ref #61	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (68 SY)**	
	Awd	$84.00	$5,712.00
	2	$96.63	$6,570.84
	3	$92.00	$6,256.00
	4	$135.00	$9,180.00
	5	$95.72	$6,508.96
	6	$190.00	$12,920.00
Ref #62	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (45 SY)**	
	Awd	$100.00	$4,500.00
	2	$106.63	$4,798.35
	3	$113.00	$5,085.00
	4	$155.00	$6,975.00
	5	$109.39	$4,922.55
	6	$195.00	$8,775.00
Ref #63	**609E10000**	**ASPHALT CONCRETE CURB, TYPE 1, (9 FT)**	
	Awd	$200.00	$1,800.00
	2	$85.00	$765.00
	3	$75.00	$675.00
	4	$75.00	$675.00
	5	$300.00	$2,700.00
	6	$40.00	$360.00
Ref #64	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1075 FT)**	
	Awd	$29.50	$31,712.50
	2	$35.00	$37,625.00
	3	$38.00	$40,850.00
	4	$42.00	$45,150.00
	5	$39.30	$42,247.50
	6	$70.00	$75,250.00
Ref #65	**609E22001**	**CURB, TYPE 3-B, AS PER PLAN, (322 FT)**	
	Awd	$23.50	$7,567.00
	2	$35.50	$11,431.00
	3	$31.00	$9,982.00
	4	$48.00	$15,456.00
	5	$39.57	$12,741.54
	6	$75.00	$24,150.00
Ref #66	**609E26000**	**CURB, TYPE 6, (164 FT)**	
	Awd	$26.50	$4,346.00
	2	$28.00	$4,592.00
	3	$31.00	$5,084.00
	4	$46.00	$7,544.00
	5	$40.98	$6,720.72
	6	$75.00	$12,300.00
Ref #67	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (162 FT)**	
	Awd	$25.00	$4,050.00
	2	$38.00	$6,156.00
	3	$30.00	$4,860.00
	4	$65.00	$10,530.00
	5	$42.57	$6,896.34
	6	$75.00	$12,150.00

Ref #68	609E98100	CURB, MISC.: COMBINATION CURB AND GUTTER TURNOUT, (1 EACH)	
	Awd	$22.85	$22.85
	2	$902.96	$902.96
	3	$500.00	$500.00
	4	$2,000.00	$2,000.00
	5	$1,309.68	$1,309.68
	6	$1,000.00	$1,000.00

Section 4 - PAVEMENT - Totals

Awd	**$270,410.35**
2	**$310,131.00**
3	**$290,063.00**
4	**$323,943.00**
5	**$271,697.90**
6	**$422,155.00**

Ref #69	638E98100	WATER WORK, MISC.: GCWW RELOCATION, (LUMP SUM)	
	Awd	$93,000.00	$93,000.00
	2	$69,746.06	$69,746.06
	3	$100,000.00	$100,000.00
	4	$80,000.00	$80,000.00
	5	$110,206.34	$110,206.34
	6	$80,000.00	$80,000.00

Section 5 - WATER WORK - Totals

Awd	**$93,000.00**
2	**$69,746.06**
3	**$100,000.00**
4	**$80,000.00**
5	**$110,206.34**
6	**$80,000.00**

Ref #70	611E99661	MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)	
	Awd	$1,250.00	$1,250.00
	2	$6,029.11	$6,029.11
	3	$2,225.00	$2,225.00
	4	$6,000.00	$6,000.00
	5	$1,012.63	$1,012.63
	6	$1,000.00	$1,000.00

Section 6 - SANITARY SEWER - Totals

Awd	**$1,250.00**
2	**$6,029.11**
3	**$2,225.00**
4	**$6,000.00**
5	**$1,012.63**
6	**$1,000.00**

Ref #71	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (187.5 FT)**	
	Awd	$15.50	$2,906.25
	2	$15.50	$2,906.25
	3	$15.50	$2,906.25
	4	$17.00	$3,187.50
	5	$15.50	$2,906.25
	6	$16.00	$3,000.00
Ref #72	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$55.00	$220.00
	2	$55.00	$220.00
	3	$55.00	$220.00
	4	$60.00	$240.00
	5	$55.00	$220.00
	6	$60.00	$240.00
Ref #73	**630E80100**	**SIGN, FLAT SHEET, (102.35 SF)**	
	Awd	$16.00	$1,637.60
	2	$16.00	$1,637.60
	3	$16.00	$1,637.60
	4	$18.00	$1,842.30
	5	$16.00	$1,637.60
	6	$17.00	$1,739.95
Ref #74	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (12 EACH)**	
	Awd	$15.00	$180.00
	2	$15.00	$180.00
	3	$15.00	$180.00
	4	$17.00	$204.00
	5	$15.00	$180.00
	6	$16.50	$198.00
Ref #75	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$45.00	$45.00
	3	$45.00	$45.00
	4	$50.00	$50.00
	5	$45.00	$45.00
	6	$49.00	$49.00
Ref #76	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$45.00	$45.00
	3	$45.00	$45.00
	4	$50.00	$50.00
	5	$45.00	$45.00
	6	$49.00	$49.00
Ref #77	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$20.00	$100.00
	3	$20.00	$100.00
	4	$22.00	$110.00
	5	$20.00	$100.00
	6	$22.00	$110.00

Ref #78	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00
	3	$15.00	$45.00
	4	$17.00	$51.00
	5	$15.00	$45.00
	6	$17.00	$51.00
Ref #79	**644E00100**	**EDGE LINE, 4", WHITE, (0.04 MILE)**	
	Awd	$8,125.00	$325.00
	2	$9,985.00	$399.40
	3	$8,125.00	$325.00
	4	$11,000.00	$440.00
	5	$9,550.00	$382.00
	6	$10,505.00	$420.20
Ref #80	**644E00100**	**EDGE LINE, 4", YELLOW, (0.1 MILE)**	
	Awd	$8,125.00	$812.50
	2	$9,555.00	$955.50
	3	$8,125.00	$812.50
	4	$11,000.00	$1,100.00
	5	$9,550.00	$955.00
	6	$10,505.00	$1,050.50
Ref #81	**644E00300**	**CENTER LINE, (0.11 MILE)**	
	Awd	$12,495.00	$1,374.45
	2	$17,600.00	$1,936.00
	3	$12,495.00	$1,374.45
	4	$20,900.00	$2,299.00
	5	$19,000.00	$2,090.00
	6	$20,900.00	$2,299.00
Ref #82	**644E00630**	**CROSSWALK LINE, 24", (60 FT)**	
	Awd	$12.50	$750.00
	2	$15.00	$900.00
	3	$12.50	$750.00
	4	$24.50	$1,470.00
	5	$22.00	$1,320.00
	6	$24.00	$1,440.00
Ref #83	**644E01520**	**DOTTED LINE, 12", (97 FT)**	
	Awd	$6.25	$606.25
	2	$3.00	$291.00
	3	$6.25	$606.25
	4	$5.00	$485.00
	5	$4.35	$421.95
	6	$5.00	$485.00
Ref #84	**644E20800**	**YIELD LINE, (57 FT)**	
	Awd	$18.75	$1,068.75
	2	$20.00	$1,140.00
	3	$18.75	$1,068.75
	4	$28.00	$1,596.00
	5	$25.00	$1,425.00
	6	$27.00	$1,539.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$10,115.80**
2	**$10,800.75**
3	**$10,115.80**
4	**$13,124.80**
5	**$11,772.80**
6	**$12,670.65**

Ref #85	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$2,750.00	$2,750.00
	5	$5,825.00	$5,825.00
	6	$15,000.00	$15,000.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$4,000.00**
2	**$2,500.00**
3	**$2,500.00**
4	**$2,750.00**
5	**$5,825.00**
6	**$15,000.00**

Ref #86	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$80.00	$2,560.00
	2	$98.61	$3,155.52
	3	$100.00	$3,200.00
	4	$100.00	$3,200.00
	5	$68.65	$2,196.80
	6	$50.00	$1,600.00
Ref #87	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,995.00	$10,995.00
	2	$9,485.38	$9,485.38
	3	$15,000.00	$15,000.00
	4	$12,000.00	$12,000.00
	5	$10,995.00	$10,995.00
	6	$12,000.00	$12,000.00
Ref #88	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$50.00	$100.00
	2	$155.18	$310.36
	3	$25.00	$50.00
	4	$75.00	$150.00
	5	$14.18	$28.36
	6	$100.00	$200.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,655.00**
2	**$12,951.26**
3	**$18,250.00**
4	**$15,350.00**
5	**$13,220.16**
6	**$13,800.00**

Ref #89	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,995.35	$4,995.35
	2	$7,662.96	$7,662.96
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$7,232.77	$7,232.77
	6	$15,000.00	$15,000.00
Ref #90	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,950.00	$27,950.00
	2	$19,176.46	$19,176.46
	3	$5,500.00	$5,500.00
	4	$15,000.00	$15,000.00
	5	$24,343.43	$24,343.43
	6	$10,000.00	$10,000.00
Ref #91	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$2,500.00	$20,000.00
	2	$2,728.49	$21,827.92
	3	$2,500.00	$20,000.00
	4	$2,500.00	$20,000.00
	5	$1,291.25	$10,330.00
	6	$1,000.00	$8,000.00
Ref #92	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$7,989.34	$7,989.34
	3	$22,500.00	$22,500.00
	4	$42,000.00	$42,000.00
	5	$14,600.00	$14,600.00
	6	$15,000.00	$15,000.00
Ref #93	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$51,000.00	$51,000.00
	4	$23,000.00	$23,000.00
	5	$70,129.54	$70,129.54
	6	$40,000.00	$40,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$117,945.35**
2	**$96,656.68**
3	**$109,000.00**
4	**$115,000.00**
5	**$126,635.74**
6	**$88,000.00**