Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240219
PID 117541
OTT-SR 2-17.57 Landslide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 4/4/2024
Completion Date: 9/30/2024

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $394,556.00

Engineer's Estimate: $483,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $394,556.00

Bidder 2
STATE HIGHWAY CLEARING
1411 S Defiance Street
Fulton
ARCHBOLD, OH 43502
Bid $651,404.88

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $676,251.29

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$4,000.00	$4,000.00
	3	$7,500.00	$7,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (164 SY)**	
	Awd	$45.00	$7,380.00
	2	$8.00	$1,312.00
	3	$17.00	$2,788.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (340 FT)**	
	Awd	$15.00	$5,100.00
	2	$55.30	$18,802.00
	3	$13.00	$4,420.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (162 FT)**	
	Awd	$3.00	$486.00
	2	$21.17	$3,429.54
	3	$10.00	$1,620.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$2.00	$400.00
	2	$4.61	$922.00
	3	$2.00	$400.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$135.00	$135.00
	3	$120.00	$120.00
Ref #7	**202E47801**	**IMPACT ATTENUATOR REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$311.00	$311.00
	3	$975.00	$975.00
Ref #8	**202E75000**	**FENCE REMOVED, (261 FT)**	
	Awd	$3.00	$783.00
	2	$9.39	$2,450.79
	3	$4.00	$1,044.00
Ref #9	**202E98000**	**REMOVAL MISC.:TRAFFIC DRUMS, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$800.00	$800.00
	3	$69.00	$69.00
Ref #10	**203E10000**	**EXCAVATION, (4500 CY)**	
	Awd	$10.00	$45,000.00
	2	$25.00	$112,500.00
	3	$32.00	$144,000.00
Ref #11	**203E20001**	**EMBANKMENT, AS PER PLAN, (5643 CY)**	
	Awd	$10.00	$56,430.00
	2	$43.00	$242,649.00
	3	$28.50	$160,825.50
Ref #12	**203E35110**	**GRANULAR MATERIAL, TYPE B, (122 CY)**	
	Awd	$48.00	$5,856.00
	2	$83.00	$10,126.00
	3	$69.00	$8,418.00

Ref #13	**203E35130**	**GRANULAR MATERIAL, TYPE D, (545 CY)**	
	Awd	$58.00	$31,610.00
	2	$66.00	$35,970.00
	3	$81.00	$44,145.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (259 SY)**	
	Awd	$1.00	$259.00
	2	$5.00	$1,295.00
	3	$1.00	$259.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$49.00	$9,800.00
	2	$30.00	$6,000.00
	3	$32.60	$6,520.00
Ref #16	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$875.00	$875.00
	2	$660.00	$660.00
	3	$685.00	$685.00
Ref #17	**607E15000**	**FENCE, TYPE 47, (261 FT)**	
	Awd	$30.00	$7,830.00
	2	$32.00	$8,352.00
	3	$21.50	$5,611.50

Section 1 - ROADWAY - Totals

Awd	**$183,059.00**
2	**$449,714.33**
3	**$389,400.00**

Ref #18	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$150.00	$600.00
	2	$186.00	$744.00
	3	$202.00	$808.00
Ref #19	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (5702 SY)**	
	Awd	$1.50	$8,553.00
	2	$1.70	$9,693.40
	3	$1.20	$6,842.40
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (285 SY)**	
	Awd	$1.00	$285.00
	2	$1.70	$484.50
	3	$0.40	$114.00
Ref #21	**659E15000**	**INTER-SEEDING, (285 SY)**	
	Awd	$1.00	$285.00
	2	$1.70	$484.50
	3	$0.32	$91.20
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.83 TON)**	
	Awd	$800.00	$664.00
	2	$300.00	$249.00
	3	$737.00	$611.71
Ref #23	**659E35000**	**WATER, (32 MGAL)**	
	Awd	$1.00	$32.00
	2	$1.50	$48.00
	3	$5.00	$160.00

Ref #24	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,419.00**
2	**$31,703.40**
3	**$28,627.31**

Ref #25	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE), (294 CY)**	
	Awd	$70.00	$20,580.00
	2	$100.00	$29,400.00
	3	$104.00	$30,576.00
Ref #26	**204E50000**	**GEOTEXTILE FABRIC, 712.09, TYPE A, (1345 SY)**	
	Awd	$3.00	$4,035.00
	2	$3.70	$4,976.50
	3	$1.00	$1,345.00
Ref #27	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (101 FT)**	
	Awd	$15.00	$1,515.00
	2	$34.00	$3,434.00
	3	$28.00	$2,828.00
Ref #28	**611E01400**	**6" CONDUIT, TYPE E, 707.31 (PERFORATED), (346 FT)**	
	Awd	$15.00	$5,190.00
	2	$7.95	$2,750.70
	3	$20.00	$6,920.00
Ref #29	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$413.00	$413.00
	3	$250.00	$250.00

Section 3 - DRAINAGE - Totals

Awd	**$31,970.00**
2	**$40,974.20**
3	**$41,919.00**

Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (42 CY)**	
	Awd	$306.00	$12,852.00
	2	$238.00	$9,996.00
	3	$342.50	$14,385.00
Ref #31	**304E20000**	**AGGREGATE BASE, (43 CY)**	
	Awd	$50.00	$2,150.00
	2	$79.00	$3,397.00
	3	$70.00	$3,010.00
Ref #32	**407E10000**	**TACK COAT, (9 GAL)**	
	Awd	$40.00	$360.00
	2	$25.00	$225.00
	3	$3.25	$29.25

Ref #33	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (14 CY)**	
	Awd	$515.00	$7,210.00
	2	$472.00	$6,608.00
	3	$665.00	$9,310.00
Ref #34	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (162 FT)**	
	Awd	$65.00	$10,530.00
	2	$49.28	$7,983.36
	3	$68.42	$11,084.04
Ref #35	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (172 FT)**	
	Awd	$30.00	$5,160.00
	2	$4.42	$760.24
	3	$30.00	$5,160.00
Ref #36	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (13 LB)**	
	Awd	$58.00	$754.00
	2	$2.45	$31.85
	3	$22.00	$286.00

Section 4 - PAVEMENT - Totals

Awd	**$39,016.00**
2	**$29,001.45**
3	**$43,264.29**

Ref #37	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (3 EACH)**	
	Awd	$11.00	$33.00
	2	$100.00	$300.00
	3	$16.00	$48.00
Ref #38	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$100.00	$100.00
	3	$365.00	$365.00
Ref #39	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$250.00	$500.00
	2	$100.00	$200.00
	3	$680.00	$1,360.00
Ref #40	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.04 MILE)**	
	Awd	$25,000.00	$1,000.00
	2	$25,000.00	$1,000.00
	3	$4,211.00	$168.44
Ref #41	**642E00204**	**LANE LINE, 6", TYPE 1, (0.32 MILE)**	
	Awd	$3,000.00	$960.00
	2	$3,000.00	$960.00
	3	$4,000.00	$1,280.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,543.00**
2	**$2,560.00**
3	**$3,221.44**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$150.00	$2,400.00
	2	$92.50	$1,480.00
	3	$68.00	$1,088.00
Ref #43	**614E11630**	**INCREASED BARRIER DELINEATION, (200 FT)**	
	Awd	$4.00	$800.00
	2	$4.00	$800.00
	3	$3.00	$600.00
Ref #44	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$3,000.00	$3,000.00
	3	$2,270.00	$2,270.00
Ref #45	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$192.00	$384.00
	2	$200.00	$400.00
	3	$150.00	$300.00
Ref #46	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$64.00	$320.00
	2	$70.00	$350.00
	3	$55.00	$275.00
Ref #47	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (9 EACH)**	
	Awd	$15.00	$135.00
	2	$20.00	$180.00
	3	$37.00	$333.00
Ref #48	**614E13350**	**OBJECT MARKER, ONE WAY, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$25.00	$225.00
	3	$37.00	$333.00
Ref #49	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.32 MILE)**	
	Awd	$3,000.00	$960.00
	2	$3,000.00	$960.00
	3	$8,075.00	$2,584.00
Ref #50	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (780 FT)**	
	Awd	$1.00	$780.00
	2	$1.00	$780.00
	3	$1.50	$1,170.00
Ref #51	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$180.00	$1,800.00
Ref #52	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (610 FT)**	
	Awd	$30.00	$18,300.00
	2	$18.25	$11,132.50
	3	$63.00	$38,430.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$27,069.00**
2	**$19,317.50**
3	**$49,183.00**

Ref #53	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (36 SY)**	
	Awd	$150.00	$5,400.00
	2	$292.00	$10,512.00
	3	$75.00	$2,700.00
Ref #54	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.60	$160.00
	2	$7.00	$700.00
	3	$31.00	$3,100.00
Ref #55	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (36 SY)**	
	Awd	$220.00	$7,920.00
	2	$452.00	$16,272.00
	3	$940.00	$33,840.00

Section 7 - STRUCTURE REPAIR (OTT-00002-17.660) - Totals

Awd	**$13,480.00**
2	**$27,484.00**
3	**$39,640.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$13,650.00	$13,650.00
	3	$15,500.00	$15,500.00
Ref #57	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$5,000.00	$5,000.00
	3	$8,000.00	$8,000.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$15,000.00	$15,000.00
	3	$19,000.00	$19,000.00
Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$7,000.00	$7,000.00
	3	$15,000.00	$15,000.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$46,000.00	$46,000.00
	2	$10,000.00	$10,000.00
	3	$23,496.25	$23,496.25

Section 8 - INCIDENTALS - Totals

Awd	**$67,000.00**
2	**$50,650.00**
3	**$80,996.25**