Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244008
PID 116401
STA-Culverts FY2024
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/4/2024
Completion Date: 10/31/2024

Contract Awarded To: CRAWFORD CONSTRUCTION COMPANY INC
Award Amount: $974,716.95

Engineer's Estimate: $828,000.00

Bidder 1
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $974,716.95

Ref #1	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$13,100.00	$13,100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (474 SY)**	
	Awd	$18.00	$8,532.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (50 FT)**	
	Awd	$46.00	$2,300.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (83 FT)**	
	Awd	$55.00	$4,565.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (225 FT)**	
	Awd	$41.00	$9,225.00
Ref #6	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (3 EACH)**	
	Awd	$600.00	$1,800.00
Ref #7	**202E98200**	**REMOVAL MISC.: CONDUIT, (30 FT)**	
	Awd	$50.00	$1,500.00
Ref #8	**203E10000**	**EXCAVATION, (392 CY)**	
	Awd	$44.00	$17,248.00
Ref #9	**203E20000**	**EMBANKMENT, (149 CY)**	
	Awd	$88.00	$13,112.00
Ref #10	**203E20001**	**EMBANKMENT, AS PER PLAN, (9 CY)**	
	Awd	$80.00	$720.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (474 SY)**	
	Awd	$5.00	$2,370.00
Ref #12	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$350.00	$1,050.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (892 FT)**	
	Awd	$25.00	$22,300.00
Ref #14	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, MGS (MASH 2016), (5 EACH)**	
	Awd	$2,800.00	$14,000.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, MGS, (4 EACH)**	
	Awd	$1,510.00	$6,040.00
Ref #16	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$600.00	$600.00
Ref #17	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION (STA-212-017, (LUMP SUM)**	
	Awd	$600.00	$600.00
Ref #18	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION (STA-250-025, (LUMP SUM)**	
	Awd	$600.00	$600.00
Ref #19	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION (STA-43-0374, (LUMP SUM)**	
	Awd	$600.00	$600.00
Ref #20	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION (STA-77-1203, (LUMP SUM)**	
	Awd	$600.00	$600.00

Section 1 - ROADWAY - Totals

Awd	**$120,862.00**

Ref #21	**601E11000**	**RIPRAP, TYPE D, (3 SY)**	
	Awd	$1,800.00	$5,400.00

Ref #22	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (26 CY)**	
	Awd	$260.00	$6,760.00
Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (8 CY)**	
	Awd	$300.00	$2,400.00
Ref #24	**659E00300**	**TOPSOIL, (93.54 CY)**	
	Awd	$100.00	$9,354.00
Ref #25	**659E10000**	**SEEDING AND MULCHING, (844.5 SY)**	
	Awd	$9.50	$8,022.75
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,000.00	$120.00
Ref #27	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$20.00	$3.40
Ref #28	**659E35000**	**WATER, (4.56 MGAL)**	
	Awd	$5.00	$22.80
Ref #29	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$42,082.95**

Ref #30	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (STA-212-0174), (LUMP SUM)**	
	Awd	$6,775.00	$6,775.00
Ref #31	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (STA-250-0257), (LUMP SUM)**	
	Awd	$6,775.00	$6,775.00
Ref #32	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (STA-43-0374), (LUMP SUM)**	
	Awd	$6,775.00	$6,775.00
Ref #33	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (STA-77-1187), (LUMP SUM)**	
	Awd	$6,775.00	$6,775.00
Ref #34	**602E20000**	**CONCRETE MASONRY, (9 CY)**	
	Awd	$3,000.00	$27,000.00
Ref #35	**611E04400**	**12" CONDUIT, TYPE B, (30 FT)**	
	Awd	$60.00	$1,800.00
Ref #36	**611E05100**	**12" CONDUIT, TYPE E, (30 FT)**	
	Awd	$60.00	$1,800.00
Ref #37	**611E05200**	**12" CONDUIT, TYPE F, (30 FT)**	
	Awd	$60.00	$1,800.00
Ref #38	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (17 FT)**	
	Awd	$466.00	$7,922.00
Ref #39	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (93 FT)**	
	Awd	$170.00	$15,810.00
Ref #40	**611E23600**	**60" CONDUIT, TYPE A, (707.01 OR 707.02) ALUMINIZED, (83 FT)**	
	Awd	$667.00	$55,361.00
Ref #41	**611E52500**	**24" X 38" CONDUIT, TYPE A, 706.04, (52 FT)**	
	Awd	$620.00	$32,240.00
Ref #42	**611E53200**	**48" X 76" CONDUIT, TYPE A, 706.04, (78 FT)**	
	Awd	$1,200.00	$93,600.00

Ref #43	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$75.00	$2,250.00
Ref #44	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$75.00	$2,250.00
Ref #45	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$75.00	$2,250.00
Ref #46	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (30 FT)**	
	Awd	$75.00	$2,250.00
Ref #47	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$4,900.00	$4,900.00
Ref #48	**611E99720**	**INSPECTION WELL, (3 EACH)**	
	Awd	$700.00	$2,100.00

Section 3 - DRAINAGE - Totals

Awd	**$280,433.00**

Ref #49	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (328 FT)**	
	Awd	$535.00	$175,480.00

Section 4 - DRAINAGE OPTION A (STA-77-1203 - CONDUIT - Totals

Awd	**$175,480.00**

Ref #51	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3"), (890 SY)**	
	Awd	$23.40	$20,826.00
Ref #52	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (115 CY)**	
	Awd	$303.00	$34,845.00
Ref #53	**304E20000**	**AGGREGATE BASE, (79 CY)**	
	Awd	$389.00	$30,731.00
Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (222 GAL)**	
	Awd	$4.00	$888.00
Ref #55	**408E10000**	**PRIME COAT, (84 GAL)**	
	Awd	$29.00	$2,436.00
Ref #56	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (116 CY)**	
	Awd	$320.00	$37,120.00
Ref #57	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (14 CY)**	
	Awd	$473.00	$6,622.00

Section 6 - PAVEMENT - Totals

Awd	**$133,468.00**

Ref #58	**638E98000**	**WATER WORK, MISC.: MAINTAIN EXISTING WATER LINE, (1 EACH)**	
	Awd	$14,000.00	$14,000.00

Section 7 - WATER WORK - Totals

Awd	**$14,000.00**

Ref #59	**621E00100**	**RPM, (12 EACH)**		
	Awd	$505.00	$6,060.00	
Ref #60	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (23 EACH)**		
	Awd	$12.00	$276.00	
Ref #61	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (45 FT)**		
	Awd	$33.00	$1,485.00	
Ref #62	**630E80100**	**SIGN, FLAT SHEET, 730.20, (6 SF)**		
	Awd	$41.00	$246.00	
Ref #63	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**		
	Awd	$12.00	$72.00	
Ref #64	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**		
	Awd	$18.00	$108.00	
Ref #65	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**		
	Awd	$13,600.00	$2,448.00	
Ref #66	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**		
	Awd	$21,800.00	$1,962.00	

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$12,657.00**

Ref #67	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**		
	Awd	$92.00	$4,600.00	
Ref #68	**614E11630**	**INCREASED BARRIER DELINEATION, (50 FT)**		
	Awd	$4.00	$200.00	
Ref #69	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**		
	Awd	$3,700.00	$3,700.00	
Ref #70	**614E12420**	**DETOUR SIGNING (STA-212-0174), (LUMP SUM)**		
	Awd	$4,800.00	$4,800.00	
Ref #71	**614E12420**	**DETOUR SIGNING (STA-250-0257), (LUMP SUM)**		
	Awd	$5,500.00	$5,500.00	
Ref #72	**614E12420**	**DETOUR SIGNING (STA-43-0374), (LUMP SUM)**		
	Awd	$5,800.00	$5,800.00	
Ref #73	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**		
	Awd	$500.00	$10,000.00	
Ref #74	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (3 EACH)**		
	Awd	$29.00	$87.00	
Ref #75	**614E13350**	**OBJECT MARKER, ONE WAY, (3 EACH)**		
	Awd	$41.00	$123.00	
Ref #76	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**		
	Awd	$994.00	$15,904.00	
Ref #77	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (100 FT)**		
	Awd	$305.00	$30,500.00	

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$81,214.00**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,720.00	$11,720.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
Ref #80	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,300.00	$8,300.00
Ref #82	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$64,500.00	$64,500.00

Section 10 - INCIDENTALS - Totals

Awd	**$114,520.00**