Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240232
PID 116264
CLE-SR 125-11.98
Federal
Type: INTERSECTION
Letting Date: 4/18/2024
Completion Date: 11/30/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $986,495.69

Engineer's Estimate: $1,117,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $986,495.69

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,028,077.00

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,178,666.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3222 SY)**	
	Awd	$7.33	$23,617.26
	2	$11.00	$35,442.00
	3	$11.00	$35,442.00
Ref #3	**203E10000**	**EXCAVATION, (541 CY)**	
	Awd	$35.16	$19,021.56
	2	$47.50	$25,697.50
	3	$32.00	$17,312.00
Ref #4	**203E20000**	**EMBANKMENT, (69 CY)**	
	Awd	$55.13	$3,803.97
	2	$25.00	$1,725.00
	3	$32.00	$2,208.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (3783 SY)**	
	Awd	$1.90	$7,187.70
	2	$3.25	$12,294.75
	3	$3.00	$11,349.00
Ref #6	**204E13000**	**EXCAVATION OF SUBGRADE, (1260 CY)**	
	Awd	$32.34	$40,748.40
	2	$37.00	$46,620.00
	3	$32.00	$40,320.00
Ref #7	**204E30020**	**GRANULAR MATERIAL, TYPE C, (1260 CY)**	
	Awd	$66.13	$83,323.80
	2	$73.00	$91,980.00
	3	$92.00	$115,920.00
Ref #8	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$224.42	$448.84
	2	$1,600.00	$3,200.00
	3	$250.00	$500.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (3093 SY)**	
	Awd	$1.99	$6,155.07
	2	$2.50	$7,732.50
	3	$1.30	$4,020.90

Section 1 - ROADWAY - Totals

Awd	**$186,806.60**
2	**$225,691.75**
3	**$247,071.90**

Ref #10	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (3 SY)**	
	Awd	$312.91	$938.73
	2	$250.00	$750.00
	3	$400.00	$1,200.00
Ref #11	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$145.00	$290.00
	3	$150.00	$300.00

Ref #12	**659E00300**	**TOPSOIL, (381 CY)**	
	Awd	$4.15	$1,581.15
	2	$55.00	$20,955.00
	3	$55.00	$20,955.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (3431 SY)**	
	Awd	$1.31	$4,494.61
	2	$1.31	$4,494.61
	3	$2.20	$7,548.20
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (172 SY)**	
	Awd	$1.31	$225.32
	2	$1.31	$225.32
	3	$2.20	$378.40
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.46 TON)**	
	Awd	$925.00	$425.50
	2	$925.00	$425.50
	3	$1,200.00	$552.00
Ref #16	**659E31000**	**LIME, (0.71 ACRE)**	
	Awd	$100.00	$71.00
	2	$100.00	$71.00
	3	$150.00	$106.50
Ref #17	**659E35000**	**WATER, (19 MGAL)**	
	Awd	$1.00	$19.00
	2	$1.00	$19.00
	3	$1.00	$19.00
Ref #18	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,735.00	$1,735.00
	2	$1,735.00	$1,735.00
	3	$3,000.00	$3,000.00
Ref #19	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,160.00	$3,160.00
	2	$3,520.00	$3,520.00
	3	$6,500.00	$6,500.00
Ref #20	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,794.98	$8,794.98
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #21	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
	3	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$41,735.29**
2	**$62,485.43**
3	**$70,559.10**

Ref #22	**605E14000**	**6" BASE PIPE UNDERDRAINS, (6280 FT)**	
	Awd	$18.14	$113,919.20
	2	$13.00	$81,640.00
	3	$16.00	$100,480.00

Ref #23	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (126 FT)**	
	Awd	$89.18	$11,236.68
	2	$80.00	$10,080.00
	3	$30.00	$3,780.00
Ref #24	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$636.14	$1,908.42
	2	$300.00	$900.00
	3	$500.00	$1,500.00

Section 3 - DRAINAGE - Totals

Awd	**$127,064.30**
2	**$92,620.00**
3	**$105,760.00**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/2"), (8794 SY)**	
	Awd	$3.00	$26,382.00
	2	$3.05	$26,821.70
	3	$3.00	$26,382.00
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (672 CY)**	
	Awd	$165.00	$110,880.00
	2	$198.00	$133,056.00
	3	$205.00	$137,760.00
Ref #27	**304E20000**	**AGGREGATE BASE, (826 CY)**	
	Awd	$76.51	$63,197.26
	2	$82.00	$67,732.00
	3	$90.00	$74,340.00
Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (1115 GAL)**	
	Awd	$5.00	$5,575.00
	2	$4.00	$4,460.00
	3	$6.00	$6,690.00
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (502 CY)**	
	Awd	$225.00	$112,950.00
	2	$198.00	$99,396.00
	3	$230.00	$115,460.00
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (158 CY)**	
	Awd	$320.00	$50,560.00
	2	$300.00	$47,400.00
	3	$320.00	$50,560.00
Ref #31	**617E10100**	**COMPACTED AGGREGATE, (39 CY)**	
	Awd	$186.57	$7,276.23
	2	$255.00	$9,945.00
	3	$300.00	$11,700.00
Ref #32	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (0.28 MILE)**	
	Awd	$21,500.00	$6,020.00
	2	$27,000.00	$7,560.00
	3	$21,500.00	$6,020.00

Section 4 - PAVEMENT - Totals

Awd	**$382,840.49**
2	**$396,370.70**
3	**$428,912.00**

Ref #33	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (3 EACH)**	
	Awd	$125.00	$375.00
	2	$90.00	$270.00
	3	$125.00	$375.00
Ref #34	**621E00100**	**RPM, (90 EACH)**	
	Awd	$56.30	$5,067.00
	2	$56.30	$5,067.00
	3	$52.60	$4,734.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (60 EACH)**	
	Awd	$19.78	$1,186.80
	2	$9.00	$540.00
	3	$27.05	$1,623.00
Ref #36	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (104 FT)**	
	Awd	$16.00	$1,664.00
	2	$28.44	$2,957.76
	3	$15.50	$1,612.00
Ref #37	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$60.00	$180.00
	2	$80.59	$241.77
	3	$55.00	$165.00
Ref #38	**630E80100**	**SIGN, FLAT SHEET, (20 SF)**	
	Awd	$20.00	$400.00
	2	$31.04	$620.80
	3	$16.00	$320.00
Ref #39	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$95.00	$665.00
	2	$78.46	$549.22
	3	$45.00	$315.00
Ref #40	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$35.00	$140.00
	2	$20.83	$83.32
	3	$20.00	$80.00
Ref #41	**644E00104**	**EDGE LINE, 6", (0.56 MILE)**	
	Awd	$5,510.00	$3,085.60
	2	$5,510.00	$3,085.60
	3	$4,725.00	$2,646.00
Ref #42	**644E00204**	**LANE LINE, 6", (0.56 MILE)**	
	Awd	$2,625.00	$1,470.00
	2	$2,625.00	$1,470.00
	3	$2,000.00	$1,120.00
Ref #43	**644E00300**	**CENTER LINE, (0.45 MILE)**	
	Awd	$7,070.00	$3,181.50
	2	$7,070.00	$3,181.50
	3	$7,275.00	$3,273.75

Ref #44	**644E00404**	**CHANNELIZING LINE, 12", (617 FT)**	
	Awd	$2.10	$1,295.70
	2	$2.10	$1,295.70
	3	$3.15	$1,943.55
Ref #45	**644E00500**	**STOP LINE, (42 FT)**	
	Awd	$6.75	$283.50
	2	$6.75	$283.50
	3	$9.10	$382.20
Ref #46	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (254 FT)**	
	Awd	$6.50	$1,651.00
	2	$6.50	$1,651.00
	3	$9.10	$2,311.40
Ref #47	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$150.00	$900.00
	3	$145.00	$870.00
Ref #48	**647E21012**	**SPEED MEASUREMENT MARKING, TYPE B125, (2 EACH)**	
	Awd	$887.09	$1,774.18
	2	$250.00	$500.00
	3	$192.00	$384.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,319.28**
2	**$22,697.17**
3	**$22,154.90**

Ref #49	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$275.00	$2,750.00
	2	$250.00	$2,500.00
	3	$80.00	$800.00
Ref #50	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$275.00	$2,750.00
	2	$245.00	$2,450.00
	3	$80.00	$800.00
Ref #51	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$92.21	$3,688.40
	2	$85.00	$3,400.00
	3	$85.00	$3,400.00
Ref #52	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (12 EACH)**	
	Awd	$2,216.48	$26,597.76
	2	$2,216.48	$26,597.76
	3	$2,100.00	$25,200.00
Ref #53	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$305.00	$9,150.00
	2	$350.00	$10,500.00
	3	$250.00	$7,500.00
Ref #54	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (64 EACH)**	
	Awd	$14.62	$935.68
	2	$14.62	$935.68
	3	$20.00	$1,280.00

Ref #55	**614E13360**	**OBJECT MARKER, TWO WAY, (64 EACH)**	
	Awd	$22.24	$1,423.36
	2	$22.25	$1,424.00
	3	$32.00	$2,048.00
Ref #56	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$992.40	$7,939.20
	2	$992.40	$7,939.20
	3	$1,050.00	$8,400.00
Ref #57	**614E20210**	**WORK ZONE LANE LINE, CLASS I, 6", 740.06, TYPE I, (0.44 MILE)**	
	Awd	$5,092.55	$2,240.72
	2	$5,092.55	$2,240.72
	3	$3,286.00	$1,445.84
Ref #58	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$400.00	$224.00
	2	$400.00	$224.00
	3	$1,643.00	$920.08
Ref #59	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (1.13 MILE)**	
	Awd	$13,657.72	$15,433.22
	2	$13,657.72	$15,433.22
	3	$7,394.00	$8,355.22
Ref #60	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.45 MILE)**	
	Awd	$1,410.00	$634.50
	2	$1,410.00	$634.50
	3	$3,697.00	$1,663.65
Ref #61	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.52 MILE)**	
	Awd	$10,556.74	$16,046.24
	2	$10,556.74	$16,046.24
	3	$4,930.00	$7,493.60
Ref #62	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$1,095.00	$613.20
	2	$1,095.00	$613.20
	3	$2,465.00	$1,380.40
Ref #63	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (617 FT)**	
	Awd	$1.55	$956.35
	2	$1.55	$956.35
	3	$3.15	$1,943.55
Ref #64	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1320 FT)**	
	Awd	$1.07	$1,412.40
	2	$1.07	$1,412.40
	3	$16.40	$21,648.00
Ref #65	**616E10000**	**WATER, (30 MGAL)**	
	Awd	$100.00	$3,000.00
	2	$45.00	$1,350.00
	3	$1.00	$30.00
Ref #66	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2830 FT)**	
	Awd	$20.22	$57,222.60
	2	$20.22	$57,222.60
	3	$30.00	$84,900.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$153,017.63**
2	**$151,879.87**
3	**$179,208.34**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,781.80	$1,781.80
	2	$2,832.08	$2,832.08
	3	$10,000.00	$10,000.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,228.66	$40,228.66
	2	$32,500.00	$32,500.00
	3	$60,000.00	$60,000.00
Ref #69	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,701.64	$9,701.64
	2	$11,000.00	$11,000.00
	3	$15,000.00	$15,000.00
Ref #70	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$71,712.10**
2	**$76,332.08**
3	**$125,000.00**