Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240287
PID 117972
WAS-SR 550-14.30
Federal
Type: SLIDE REPAIR
Letting Date: 5/9/2024
Completion Date: 10/15/2024

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $546,272.75

Engineer's Estimate: $760,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $546,272.75

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $653,970.50

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $729,422.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,350.00	$1,350.00
	2	$8,500.00	$8,500.00
	3	$3,000.00	$3,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (217 SY)**	
	Awd	$22.00	$4,774.00
	2	$8.50	$1,844.50
	3	$35.00	$7,595.00
Ref #3	**202E38100**	**GUARDRAIL REMOVED FOR STORAGE, (275 FT)**	
	Awd	$11.00	$3,025.00
	2	$5.50	$1,512.50
	3	$5.00	$1,375.00
Ref #4	**203E10000**	**EXCAVATION, (217 CY)**	
	Awd	$20.00	$4,340.00
	2	$25.00	$5,425.00
	3	$40.00	$8,680.00
Ref #5	**203E20000**	**EMBANKMENT, (114 CY)**	
	Awd	$15.00	$1,710.00
	2	$25.00	$2,850.00
	3	$15.00	$1,710.00
Ref #6	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (275 FT)**	
	Awd	$23.00	$6,325.00
	2	$25.00	$6,875.00
	3	$25.00	$6,875.00

Section 1 - ROADWAY - Totals

Awd	**$21,524.00**
2	**$27,007.00**
3	**$29,235.00**

Ref #7	**659E10000**	**SEEDING AND MULCHING, (230 SY)**	
	Awd	$11.00	$2,530.00
	2	$6.50	$1,495.00
	3	$19.00	$4,370.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,350.00	$40.50
	2	$1,200.00	$36.00
	3	$950.00	$28.50
Ref #9	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$165.00	$8.25
	2	$1,000.00	$50.00
	3	$152.00	$7.60
Ref #10	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$100.00	$200.00
	3	$1.00	$2.00
Ref #11	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,580.75**
2	**$6,781.00**
3	**$9,408.10**

Ref #12	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$1,050.00	$2,100.00
	2	$260.00	$520.00
	3	$125.00	$250.00
Ref #13	**605E31100**	**AGGREGATE DRAINS, (30 FT)**	
	Awd	$60.00	$1,800.00
	2	$35.00	$1,050.00
	3	$30.00	$900.00
Ref #14	**611E01500**	**6" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS, (3 FT)**	
	Awd	$66.00	$198.00
	2	$400.00	$1,200.00
	3	$125.00	$375.00
Ref #15	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$420.00	$420.00
	2	$570.00	$570.00
	3	$300.00	$300.00

Section 3 - DRAINAGE - Totals

Awd	**$4,518.00**
2	**$3,340.00**
3	**$1,825.00**

Ref #16	**204E10000**	**SUBGRADE COMPACTION, (303 SY)**	
	Awd	$2.00	$606.00
	2	$7.50	$2,272.50
	3	$9.00	$2,727.00
Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (45 CY)**	
	Awd	$390.00	$17,550.00
	2	$290.00	$13,050.00
	3	$490.00	$22,050.00
Ref #18	**304E20000**	**AGGREGATE BASE, (142 CY)**	
	Awd	$100.00	$14,200.00
	2	$95.00	$13,490.00
	3	$95.00	$13,490.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (156 GAL)**	
	Awd	$7.00	$1,092.00
	2	$4.00	$624.00
	3	$4.00	$624.00
Ref #20	**408E10000**	**PRIME COAT, (77 GAL)**	
	Awd	$11.00	$847.00
	2	$5.00	$385.00
	3	$10.00	$770.00

Ref #21	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (84 CY)**	
	Awd	$345.00	$28,980.00
	2	$310.00	$26,040.00
	3	$395.00	$33,180.00
Ref #22	**617E10100**	**COMPACTED AGGREGATE, (5 CY)**	
	Awd	$280.00	$1,400.00
	2	$450.00	$2,250.00
	3	$225.00	$1,125.00

Section 4 - PAVEMENT - Totals

Awd	**$64,675.00**
2	**$58,111.50**
3	**$73,966.00**

Ref #23	**621E00100**	**RPM, TWO-WAY YELLOW/YELLOW, (9 EACH)**	
	Awd	$375.00	$3,375.00
	2	$380.00	$3,420.00
	3	$350.00	$3,150.00
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$37.00	$333.00
	2	$20.00	$180.00
	3	$20.00	$180.00
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (3 EACH)**	
	Awd	$13.00	$39.00
	2	$15.00	$45.00
	3	$12.50	$37.50
Ref #26	**642E00104**	**EDGE LINE, 6", TYPE 1, WHITE, (0.22 MILE)**	
	Awd	$4,000.00	$880.00
	2	$4,100.00	$902.00
	3	$3,750.00	$825.00
Ref #27	**642E00300**	**CENTER LINE, TYPE 1, DOUBLE YELLOW, (0.11 MILE)**	
	Awd	$7,700.00	$847.00
	2	$7,600.00	$836.00
	3	$6,995.00	$769.45

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,474.00**
2	**$5,383.00**
3	**$4,961.95**

Ref #28	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$2,700.00	$5,400.00
	3	$2,450.00	$4,900.00
Ref #29	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$3,600.00	$3,600.00
	3	$39,000.00	$39,000.00

Ref #30	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (10 EACH)**	
	Awd	$44.00	$440.00
	2	$45.00	$450.00
	3	$14.00	$140.00
Ref #31	**614E13360**	**OBJECT MARKER, TWO WAY, (10 EACH)**	
	Awd	$44.00	$440.00
	2	$45.00	$450.00
	3	$14.00	$140.00
Ref #32	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.19 MILE)**	
	Awd	$17,000.00	$3,230.00
	2	$4,300.00	$817.00
	3	$3,950.00	$750.50
Ref #33	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.09 MILE)**	
	Awd	$13,000.00	$1,170.00
	2	$7,300.00	$657.00
	3	$6,700.00	$603.00
Ref #34	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$15.00	$360.00
	2	$15.00	$360.00
	3	$14.00	$336.00
Ref #35	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (490 FT)**	
	Awd	$32.00	$15,680.00
	2	$15.00	$7,350.00
	3	$25.00	$12,250.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,620.00**
2	**$19,084.00**
3	**$58,119.50**

Ref #36	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES W24X104, (1980 FT)**	
	Awd	$76.00	$150,480.00
	2	$75.00	$148,500.00
	3	$85.00	$168,300.00
Ref #37	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (19 CY)**	
	Awd	$363.00	$6,897.00
	2	$520.00	$9,880.00
	3	$550.00	$10,450.00
Ref #38	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (224 CY)**	
	Awd	$66.00	$14,784.00
	2	$80.00	$17,920.00
	3	$185.00	$41,440.00
Ref #39	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (259 FT)**	
	Awd	$8.00	$2,072.00
	2	$6.00	$1,554.00
	3	$3.50	$906.50
Ref #40	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (898 FT)**	
	Awd	$83.00	$74,534.00
	2	$85.00	$76,330.00
	3	$84.00	$75,432.00

Ref #41	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (675 FT)**	
	Awd	$76.00	$51,300.00
	2	$95.00	$64,125.00
	3	$90.00	$60,750.00
Ref #42	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, (20 FT)**	
	Awd	$70.00	$1,400.00
	2	$100.00	$2,000.00
	3	$70.00	$1,400.00
Ref #43	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (889 FT)**	
	Awd	$22.00	$19,558.00
	2	$95.00	$84,455.00
	3	$88.00	$78,232.00
Ref #44	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1936 SF)**	
	Awd	$21.00	$40,656.00
	2	$25.00	$48,400.00
	3	$36.00	$69,696.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$361,681.00**
2	**$453,164.00**
3	**$506,606.50**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$26,500.00	$26,500.00
	2	$56,000.00	$56,000.00
	3	$14,800.00	$14,800.00
Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,700.00	$2,700.00
	2	$8,100.00	$8,100.00
	3	$6,000.00	$6,000.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,000.00	$12,000.00
	3	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$52,200.00**
2	**$81,100.00**
3	**$45,300.00**