Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240306
PID 105187
LAK-SR 91-04.23/04.49
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 5/23/2024
Completion Date: 8/31/2026

Contract Awarded To: RUHLIN COMPANY
Award Amount: $15,538,942.26

Engineer's Estimate: $15,600,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $15,538,942.26

Bidder 2
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $16,256,748.00

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $16,636,448.62

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $18,911,072.76

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$294,000.00	$294,000.00
	2	$20,000.00	$20,000.00
	3	$45,000.00	$45,000.00
	4	$35,000.00	$35,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3317 SY)**	
	Awd	$16.00	$53,072.00
	2	$12.00	$39,804.00
	3	$10.00	$33,170.00
	4	$17.00	$56,389.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (30 FT)**	
	Awd	$33.00	$990.00
	2	$63.00	$1,890.00
	3	$32.00	$960.00
	4	$52.50	$1,575.00
Ref #4	**202E30800**	**TRAFFIC ISLAND REMOVED, (69 SY)**	
	Awd	$55.00	$3,795.00
	2	$28.00	$1,932.00
	3	$34.00	$2,346.00
	4	$23.00	$1,587.00
Ref #5	**202E32000**	**CURB REMOVED, (3677 FT)**	
	Awd	$4.00	$14,708.00
	2	$5.00	$18,385.00
	3	$6.00	$22,062.00
	4	$3.00	$11,031.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (79 FT)**	
	Awd	$55.00	$4,345.00
	2	$16.00	$1,264.00
	3	$30.00	$2,370.00
	4	$40.00	$3,160.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (737.5 FT)**	
	Awd	$7.00	$5,162.50
	2	$2.00	$1,475.00
	3	$2.00	$1,475.00
	4	$2.00	$1,475.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$140.00	$420.00
	3	$135.00	$405.00
	4	$135.00	$405.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$565.00	$4,520.00
	3	$400.00	$3,200.00
	4	$650.00	$5,200.00
Ref #10	**202E58200**	**INLET REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$565.00	$1,130.00
	3	$425.00	$850.00
	4	$400.00	$800.00

Ref #11	**202E75000**	**FENCE REMOVED, (585 FT)**	
	Awd	$12.00	$7,020.00
	2	$3.00	$1,755.00
	3	$2.80	$1,638.00
	4	$2.80	$1,638.00
Ref #12	**203E10000**	**EXCAVATION, (1226 CY)**	
	Awd	$36.00	$44,136.00
	2	$26.00	$31,876.00
	3	$32.00	$39,232.00
	4	$48.00	$58,848.00
Ref #13	**203E20000**	**EMBANKMENT, (85 CY)**	
	Awd	$210.00	$17,850.00
	2	$24.00	$2,040.00
	3	$25.00	$2,125.00
	4	$35.00	$2,975.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (4711 SY)**	
	Awd	$4.00	$18,844.00
	2	$6.00	$28,266.00
	3	$1.60	$7,537.60
	4	$3.00	$14,133.00
Ref #15	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$900.00	$2,700.00
	2	$410.00	$1,230.00
	3	$425.00	$1,275.00
	4	$490.00	$1,470.00
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (737.5 FT)**	
	Awd	$24.00	$17,700.00
	2	$24.00	$17,700.00
	3	$22.80	$16,815.00
	4	$22.80	$16,815.00
Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$2,450.00	$7,350.00
	2	$2,815.00	$8,445.00
	3	$2,680.00	$8,040.00
	4	$2,680.00	$8,040.00
Ref #18	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$650.00	$2,600.00
	3	$620.00	$2,480.00
	4	$620.00	$2,480.00
Ref #19	**607E23000**	**FENCE, TYPE CLT, (560 FT)**	
	Awd	$34.50	$19,320.00
	2	$30.00	$16,800.00
	3	$29.20	$16,352.00
	4	$29.20	$16,352.00
Ref #20	**607E70000**	**FENCELINE SEEDING AND MULCHING, (560 FT)**	
	Awd	$1.15	$644.00
	2	$2.00	$1,120.00
	3	$1.25	$700.00
	4	$1.30	$728.00

Ref #21	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$5,490.00	$10,980.00
	3	$4,200.00	$8,400.00
	4	$6,400.00	$12,800.00

Section 1 - ROADWAY - Totals

Awd	**$529,536.50**
2	**$213,632.00**
3	**$216,432.60**
4	**$252,901.00**

Ref #22	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (18 SY)**	
	Awd	$190.00	$3,420.00
	2	$125.00	$2,250.00
	3	$105.00	$1,890.00
	4	$140.00	$2,520.00
Ref #23	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (135 SY)**	
	Awd	$135.00	$18,225.00
	2	$73.00	$9,855.00
	3	$80.00	$10,800.00
	4	$110.00	$14,850.00
Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$150.00	$300.00
	3	$300.00	$600.00
	4	$25.00	$50.00
Ref #25	**659E00300**	**TOPSOIL, (809 CY)**	
	Awd	$50.00	$40,450.00
	2	$70.00	$56,630.00
	3	$50.00	$40,450.00
	4	$45.00	$36,405.00
Ref #26	**659E10000**	**SEEDING AND MULCHING, (7280 SY)**	
	Awd	$1.25	$9,100.00
	2	$2.00	$14,560.00
	3	$1.25	$9,100.00
	4	$1.95	$14,196.00
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (364 SY)**	
	Awd	$2.00	$728.00
	2	$1.00	$364.00
	3	$2.00	$728.00
	4	$1.95	$709.80
Ref #28	**659E15000**	**INTER-SEEDING, (364 SY)**	
	Awd	$0.01	$3.64
	2	$1.00	$364.00
	3	$1.00	$364.00
	4	$0.75	$273.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (1.06 TON)**	
	Awd	$1,500.00	$1,590.00
	2	$550.00	$583.00
	3	$1,500.00	$1,590.00
	4	$250.00	$265.00

Ref #30	**659E31000**	**LIME, (1.51 ACRE)**	
	Awd	$135.00	$203.85
	2	$95.00	$143.45
	3	$1.00	$1.51
	4	$25.00	$37.75
Ref #31	**659E35000**	**WATER, (41 MGAL)**	
	Awd	$5.00	$205.00
	2	$2.00	$82.00
	3	$1.00	$41.00
	4	$0.25	$10.25
Ref #32	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00
	3	$1.00	$25,000.00
	4	$1.00	$25,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$99,525.49**
2	**$110,131.45**
3	**$90,564.51**
4	**$94,316.80**

Ref #33	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (833 FT)**	
	Awd	$18.00	$14,994.00
	2	$17.00	$14,161.00
	3	$20.00	$16,660.00
	4	$25.00	$20,825.00
Ref #34	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (177 FT)**	
	Awd	$50.00	$8,850.00
	2	$15.00	$2,655.00
	3	$44.00	$7,788.00
	4	$30.00	$5,310.00
Ref #35	**605E14000**	**6" BASE PIPE UNDERDRAINS, (2585 FT)**	
	Awd	$13.00	$33,605.00
	2	$14.00	$36,190.00
	3	$18.00	$46,530.00
	4	$17.00	$43,945.00
Ref #36	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (236 FT)**	
	Awd	$15.00	$3,540.00
	2	$25.00	$5,900.00
	3	$26.00	$6,136.00
	4	$44.00	$10,384.00
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (246 FT)**	
	Awd	$85.00	$20,910.00
	2	$100.00	$24,600.00
	3	$100.00	$24,600.00
	4	$150.00	$36,900.00
Ref #38	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$210.00	$3,360.00
	2	$110.00	$1,760.00
	3	$275.00	$4,400.00
	4	$355.00	$5,680.00

Ref #39	**611E04400**	**12" CONDUIT, TYPE B, 707.33, (32 FT)**	
	Awd	$125.00	$4,000.00
	2	$100.00	$3,200.00
	3	$135.00	$4,320.00
	4	$315.00	$10,080.00
Ref #40	**611E98180**	**CATCH BASIN, NO. 3A, (9 EACH)**	
	Awd	$4,000.00	$36,000.00
	2	$2,800.00	$25,200.00
	3	$3,525.00	$31,725.00
	4	$5,200.00	$46,800.00
Ref #41	**611E98370**	**CATCH BASIN, NO. 6, (4 EACH)**	
	Awd	$5,500.00	$22,000.00
	2	$3,900.00	$15,600.00
	3	$2,925.00	$11,700.00
	4	$3,700.00	$14,800.00
Ref #42	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$2,200.00	$2,200.00
	3	$1,925.00	$1,925.00
	4	$1,300.00	$1,300.00
Ref #43	**611E99154**	**INLET RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$2,000.00	$4,000.00
	3	$1,675.00	$3,350.00
	4	$1,300.00	$2,600.00
Ref #44	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (6 EACH)**	
	Awd	$610.00	$3,660.00
	2	$380.00	$2,280.00
	3	$400.00	$2,400.00
	4	$420.00	$2,520.00

Section 3 - DRAINAGE - Totals

Awd	**$154,719.00**
2	**$137,746.00**
3	**$161,534.00**
4	**$201,144.00**

Ref #45	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (3769 FT)**	
	Awd	$1.75	$6,595.75
	2	$2.00	$7,538.00
	3	$1.65	$6,218.85
	4	$2.00	$7,538.00
Ref #46	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (15441 SY)**	
	Awd	$3.25	$50,183.25
	2	$4.00	$61,764.00
	3	$3.25	$50,183.25
	4	$3.25	$50,183.25
Ref #47	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (822 CY)**	
	Awd	$255.00	$209,610.00
	2	$265.00	$217,830.00
	3	$255.00	$209,610.00
	4	$255.00	$209,610.00

Ref #48	**304E20000**	**AGGREGATE BASE, (784 CY)**	
	Awd	$90.00	$70,560.00
	2	$105.00	$82,320.00
	3	$100.00	$78,400.00
	4	$127.00	$99,568.00
Ref #49	**407E20000**	**NON-TRACKING TACK COAT, (1909 GAL)**	
	Awd	$4.00	$7,636.00
	2	$4.00	$7,636.00
	3	$4.00	$7,636.00
	4	$4.00	$7,636.00
Ref #50	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (626 CY)**	
	Awd	$315.00	$197,190.00
	2	$330.00	$206,580.00
	3	$315.00	$197,190.00
	4	$315.00	$197,190.00
Ref #51	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (155 CY)**	
	Awd	$275.00	$42,625.00
	2	$290.00	$44,950.00
	3	$275.00	$42,625.00
	4	$275.00	$42,625.00
Ref #52	**609E24510**	**CURB, TYPE 4-C, (3672 FT)**	
	Awd	$30.00	$110,160.00
	2	$32.00	$117,504.00
	3	$36.00	$132,192.00
	4	$30.00	$110,160.00
Ref #53	**609E57000**	**8" CONCRETE TRAFFIC ISLAND, (62 SY)**	
	Awd	$310.00	$19,220.00
	2	$120.00	$7,440.00
	3	$150.00	$9,300.00
	4	$105.00	$6,510.00
Ref #54	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (950 LB)**	
	Awd	$4.00	$3,800.00
	2	$4.00	$3,800.00
	3	$4.00	$3,800.00
	4	$4.00	$3,800.00

Section 4 - PAVEMENT - Totals

Awd	**$717,580.00**
2	**$757,362.00**
3	**$737,155.10**
4	**$734,820.25**

Ref #55	**625E00450**	**CONNECTION, FUSED PULL APART, (12 EACH)**	
	Awd	$188.00	$2,256.00
	2	$215.00	$2,580.00
	3	$155.00	$1,860.00
	4	$200.00	$2,400.00
Ref #56	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$138.00	$1,656.00
	2	$215.00	$2,580.00
	3	$155.00	$1,860.00
	4	$200.00	$2,400.00

Ref #57	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN A12B30, (4 EACH)**	
	Awd	$2,974.00	$11,896.00
	2	$4,000.00	$16,000.00
	3	$3,975.00	$15,900.00
	4	$3,750.00	$15,000.00
Ref #58	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (16 EACH)**	
	Awd	$193.00	$3,088.00
	2	$110.00	$1,760.00
	3	$25.00	$400.00
	4	$100.00	$1,600.00
Ref #59	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3000 FT)**	
	Awd	$5.00	$15,000.00
	2	$3.00	$9,000.00
	3	$4.50	$13,500.00
	4	$3.00	$9,000.00
Ref #60	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (504 FT)**	
	Awd	$2.00	$1,008.00
	2	$2.00	$1,008.00
	3	$2.50	$1,260.00
	4	$1.75	$882.00
Ref #61	**625E25400**	**CONDUIT, 2", 725.04, (860 FT)**	
	Awd	$27.00	$23,220.00
	2	$23.00	$19,780.00
	3	$25.00	$21,500.00
	4	$22.00	$18,920.00
Ref #62	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (4 EACH)**	
	Awd	$568.00	$2,272.00
	2	$635.00	$2,540.00
	3	$800.00	$3,200.00
	4	$600.00	$2,400.00
Ref #63	**625E29000**	**TRENCH, (270 FT)**	
	Awd	$13.00	$3,510.00
	2	$16.00	$4,320.00
	3	$12.00	$3,240.00
	4	$15.00	$4,050.00
Ref #64	**625E29920**	**STRUCTURE JUNCTION BOX, (4 EACH)**	
	Awd	$3,650.00	$14,600.00
	2	$3,700.00	$14,800.00
	3	$1,800.00	$7,200.00
	4	$3,500.00	$14,000.00
Ref #65	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,255.00	$2,510.00
	2	$1,580.00	$3,160.00
	3	$1,050.00	$2,100.00
	4	$1,500.00	$3,000.00
Ref #66	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,210.00	$3,210.00
	2	$2,110.00	$2,110.00
	3	$1,800.00	$1,800.00
	4	$2,000.00	$2,000.00

Ref #67	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$530.00	$1,060.00
	3	$300.00	$600.00
	4	$500.00	$1,000.00
Ref #68	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$530.00	$1,060.00
	3	$475.00	$950.00
	4	$500.00	$1,000.00

Section 5 - LIGHTING - Totals

Awd	**$88,446.00**
2	**$81,758.00**
3	**$75,370.00**
4	**$77,652.00**

Ref #69	**621E00100**	**RPM, (72 EACH)**	
	Awd	$113.00	$8,136.00
	2	$86.00	$6,192.00
	3	$91.53	$6,590.16
	4	$92.00	$6,624.00
Ref #70	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (21 EACH)**	
	Awd	$11.00	$231.00
	2	$13.00	$273.00
	3	$12.00	$252.00
	4	$12.00	$252.00
Ref #71	**626E00116**	**BARRIER REFLECTOR, TYPE 5, 1WAY, (22 EACH)**	
	Awd	$11.00	$242.00
	2	$17.00	$374.00
	3	$16.50	$363.00
	4	$16.50	$363.00
Ref #72	**630E08302**	**GROUND MOUNTED WOODEN BOX BEAM SUPPORT, TYPE M BEA, (27 FT)**	
	Awd	$250.00	$6,750.00
	2	$225.00	$6,075.00
	3	$38.00	$1,026.00
	4	$38.00	$1,026.00
Ref #73	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$75.00	$75.00
	2	$445.00	$445.00
	3	$800.00	$800.00
	4	$800.00	$800.00
Ref #74	**646E10010**	**EDGE LINE, 6", (2.18 MILE)**	
	Awd	$3,235.00	$7,052.30
	2	$3,400.00	$7,412.00
	3	$4,885.00	$10,649.30
	4	$3,235.00	$7,052.30
Ref #75	**646E10110**	**LANE LINE, 6", (1.26 MILE)**	
	Awd	$1,345.00	$1,694.70
	2	$1,400.00	$1,764.00
	3	$3,005.00	$3,786.30
	4	$1,345.00	$1,694.70

Ref #76	**646E10200**	**CENTER LINE, (0.14 MILE)**	
	Awd	$5,170.00	$723.80
	2	$5,400.00	$756.00
	3	$13,250.00	$1,855.00
	4	$5,170.00	$723.80
Ref #77	**646E10310**	**CHANNELIZING LINE, 12", (849 FT)**	
	Awd	$2.50	$2,122.50
	2	$3.00	$2,547.00
	3	$2.95	$2,504.55
	4	$2.50	$2,122.50
Ref #78	**646E10400**	**STOP LINE, (186 FT)**	
	Awd	$11.30	$2,101.80
	2	$12.00	$2,232.00
	3	$14.70	$2,734.20
	4	$11.30	$2,101.80
Ref #79	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (23 FT)**	
	Awd	$10.70	$246.10
	2	$11.00	$253.00
	3	$10.00	$230.00
	4	$10.70	$246.10
Ref #80	**646E20300**	**LANE ARROW, (14 EACH)**	
	Awd	$175.00	$2,450.00
	2	$180.00	$2,520.00
	3	$220.00	$3,080.00
	4	$175.00	$2,450.00
Ref #81	**646E20504**	**DOTTED LINE, 6", (309 FT)**	
	Awd	$2.40	$741.60
	2	$3.00	$927.00
	3	$3.75	$1,158.75
	4	$2.40	$741.60

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$32,566.80**
2	**$31,770.00**
3	**$35,029.26**
4	**$26,197.80**

Ref #82	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$650.00	$6,500.00
	2	$90.00	$900.00
	3	$90.00	$900.00
	4	$110.95	$1,109.50
Ref #83	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$650.00	$6,500.00
	2	$90.00	$900.00
	3	$90.00	$900.00
	4	$127.89	$1,278.90
Ref #84	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$85.00	$3,400.00
	3	$75.00	$3,000.00
	4	$90.00	$3,600.00

Ref #85	**614E11630**	**INCREASED BARRIER DELINEATION, (1150 FT)**	
	Awd	$2.75	$3,162.50
	2	$2.00	$2,300.00
	3	$2.75	$3,162.50
	4	$1.18	$1,357.00
Ref #86	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,168.69	$8,674.76
	2	$2,450.00	$9,800.00
	3	$2,360.00	$9,440.00
	4	$2,000.00	$8,000.00
Ref #87	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,324.62	$9,298.48
	2	$2,500.00	$10,000.00
	3	$2,420.00	$9,680.00
	4	$2,000.00	$8,000.00
Ref #88	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,634.57	$9,634.57
	2	$10,000.00	$10,000.00
	3	$35,000.00	$35,000.00
	4	$6,150.00	$6,150.00
Ref #89	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (479 EACH)**	
	Awd	$6.57	$3,147.03
	2	$50.00	$23,950.00
	3	$15.75	$7,544.25
	4	$50.20	$24,045.80
Ref #90	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$650.00	$6,500.00
	2	$200.00	$2,000.00
	3	$350.00	$3,500.00
	4	$650.00	$6,500.00
Ref #91	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (111 EACH)**	
	Awd	$20.00	$2,220.00
	2	$9.00	$999.00
	3	$20.00	$2,220.00
	4	$7.15	$793.65
Ref #92	**614E13310**	**BARRIER REFLECTOR, TYPE 1, TWO WAY, (81 EACH)**	
	Awd	$20.00	$1,620.00
	2	$10.00	$810.00
	3	$20.00	$1,620.00
	4	$7.95	$643.95
Ref #93	**614E13350**	**OBJECT MARKER, ONE WAY, (81 EACH)**	
	Awd	$25.00	$2,025.00
	2	$18.00	$1,458.00
	3	$25.00	$2,025.00
	4	$13.00	$1,053.00
Ref #94	**614E13360**	**OBJECT MARKER, TWO WAY, (81 EACH)**	
	Awd	$25.00	$2,025.00
	2	$20.00	$1,620.00
	3	$25.00	$2,025.00
	4	$15.35	$1,243.35

Ref #95	**614E18010**	**MAINTAINING TRAFFIC, MISC.: TEMPORARY MEDIAN, (299 SF)**	
	Awd	$26.00	$7,774.00
	2	$35.00	$10,465.00
	3	$25.00	$7,475.00
	4	$30.00	$8,970.00
Ref #96	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$1,033.31	$30,999.30
	2	$1,050.00	$31,500.00
	3	$875.00	$26,250.00
	4	$725.00	$21,750.00
Ref #97	**614E21050**	**WORK ZONE CENTER LINE, CLASS I, 807 PAINT, (0.08 MILE)**	
	Awd	$5,740.00	$459.20
	2	$6,000.00	$480.00
	3	$6,000.00	$480.00
	4	$5,740.00	$459.20
Ref #98	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (4.1 MILE)**	
	Awd	$4,020.00	$16,482.00
	2	$4,200.00	$17,220.00
	3	$4,500.00	$18,450.00
	4	$4,020.00	$16,482.00
Ref #99	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (993 FT)**	
	Awd	$2.25	$2,234.25
	2	$2.30	$2,283.90
	3	$2.25	$2,234.25
	4	$2.25	$2,234.25
Ref #100	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (1142 FT)**	
	Awd	$2.15	$2,455.30
	2	$2.30	$2,626.60
	3	$2.00	$2,284.00
	4	$2.15	$2,455.30
Ref #101	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (91 FT)**	
	Awd	$4.50	$409.50
	2	$4.70	$427.70
	3	$2.50	$227.50
	4	$4.50	$409.50
Ref #102	**614E30000**	**WORK ZONE ARROW, CLASS I, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$100.00	$500.00
	3	$65.00	$325.00
	4	$100.00	$500.00
Ref #103	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$177,000.00	$177,000.00
	2	$60,000.00	$60,000.00
	3	$95,000.00	$95,000.00
	4	$80,000.00	$80,000.00
Ref #104	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1126 SY)**	
	Awd	$66.00	$74,316.00
	2	$83.00	$93,458.00
	3	$92.00	$103,592.00
	4	$90.00	$101,340.00

Ref #105	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (343 SY)**	
	Awd	$30.00	$10,290.00
	2	$32.00	$10,976.00
	3	$60.00	$20,580.00
	4	$35.00	$12,005.00
Ref #106	**616E10000**	**WATER, (2.84 MGAL)**	
	Awd	$110.00	$312.40
	2	$5.00	$14.20
	3	$100.00	$284.00
	4	$100.00	$284.00
Ref #107	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5986 FT)**	
	Awd	$20.00	$119,720.00
	2	$13.50	$80,811.00
	3	$20.00	$119,720.00
	4	$23.00	$137,678.00
Ref #108	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (1925 FT)**	
	Awd	$24.00	$46,200.00
	2	$20.00	$38,500.00
	3	$30.00	$57,750.00
	4	$40.00	$77,000.00
Ref #109	**622E80000**	**GLARE SCREEN, (3844 FT)**	
	Awd	$3.00	$11,532.00
	2	$5.00	$19,220.00
	3	$14.00	$53,816.00
	4	$12.00	$46,128.00
Ref #110	**900E00100**	**RAILROAD FLAGGING SERVICES, (486000 EACH)**	
	Awd	$1.00	$486,000.00
	2	$1.00	$486,000.00
	3	$1.00	$486,000.00
	4	$1.00	$486,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,051,391.29**
2	**$922,619.40**
3	**$1,075,484.50**
4	**$1,057,470.40**

Ref #111	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$702,000.00	$702,000.00
	2	$1,480,000.00	$1,480,000.00
	3	$1,200,000.00	$1,200,000.00
	4	$1,513,000.00	$1,513,000.00
Ref #112	**202E22900**	**APPROACH SLAB REMOVED, (317 SY)**	
	Awd	$45.00	$14,265.00
	2	$45.00	$14,265.00
	3	$45.00	$14,265.00
	4	$70.00	$22,190.00
Ref #113	**203E20001**	**EMBANKMENT, AS PER PLAN, (53 CY)**	
	Awd	$125.04	$6,627.12
	2	$85.00	$4,505.00
	3	$100.00	$5,300.00
	4	$110.00	$5,830.00

Ref #114	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$25,000.00	$25,000.00
	3	$65,000.00	$65,000.00
	4	$40,000.00	$40,000.00
Ref #115	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (74 CY)**	
	Awd	$1,265.00	$93,610.00
	2	$1,100.00	$81,400.00
	3	$400.00	$29,600.00
	4	$210.00	$15,540.00
Ref #116	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (326366 LB)**	
	Awd	$1.70	$554,822.20
	2	$1.50	$489,549.00
	3	$1.55	$505,867.30
	4	$3.45	$1,125,962.70
Ref #117	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.00	$200.00
	2	$3.00	$300.00
	3	$2.00	$200.00
	4	$2.00	$200.00
Ref #118	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (521 LB)**	
	Awd	$3.40	$1,771.40
	2	$2.00	$1,042.00
	3	$2.75	$1,432.75
	4	$2.25	$1,172.25
Ref #119	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (13732 FT)**	
	Awd	$2.14	$29,386.48
	2	$2.00	$27,464.00
	3	$1.75	$24,031.00
	4	$2.10	$28,837.20
Ref #120	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (959 EACH)**	
	Awd	$25.00	$23,975.00
	2	$25.00	$23,975.00
	3	$27.00	$25,893.00
	4	$32.00	$30,688.00
Ref #121	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (988 CY)**	
	Awd	$850.00	$839,800.00
	2	$1,000.00	$988,000.00
	3	$910.00	$899,080.00
	4	$1,400.00	$1,383,200.00
Ref #122	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (136 CY)**	
	Awd	$1,015.00	$138,040.00
	2	$1,250.00	$170,000.00
	3	$895.00	$121,720.00
	4	$900.00	$122,400.00
Ref #123	**511E42511**	**CLASS QC1 CONCRETE, PIER CAP, AS PER PLAN, (110 CY)**	
	Awd	$1,350.00	$148,500.00
	2	$1,100.00	$121,000.00
	3	$850.00	$93,500.00
	4	$2,400.00	$264,000.00

Ref #124	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (227 CY)**	
	Awd	$900.00	$204,300.00
	2	$1,000.00	$227,000.00
	3	$990.00	$224,730.00
	4	$1,300.00	$295,100.00
Ref #125	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3724 SY)**	
	Awd	$22.50	$83,790.00
	2	$26.00	$96,824.00
	3	$22.00	$81,928.00
	4	$22.00	$81,928.00
Ref #126	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$49.02	$245.10
	2	$50.00	$250.00
	3	$42.00	$210.00
	4	$100.00	$500.00
Ref #128	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (135283 LB)**	
	Awd	$3.20	$432,905.60
	2	$10.05	$1,359,594.15
	3	$7.50	$1,014,622.50
	4	$8.89	$1,202,665.87
Ref #129	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (940634 LB)**	
	Awd	$3.33	$3,132,311.22
	2	$4.00	$3,762,536.00
	3	$4.00	$3,762,536.00
	4	$3.95	$3,715,504.30
Ref #130	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (15780 EACH)**	
	Awd	$5.75	$90,735.00
	2	$6.35	$100,203.00
	3	$6.25	$98,625.00
	4	$5.83	$91,997.40
Ref #131	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (239 FT)**	
	Awd	$585.00	$139,815.00
	2	$700.00	$167,300.00
	3	$675.00	$161,325.00
	4	$800.00	$191,200.00
Ref #132	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (109 SF)**	
	Awd	$10.80	$1,177.20
	2	$8.00	$872.00
	3	$7.50	$817.50
	4	$20.00	$2,180.00
Ref #133	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,170.00	$43,400.00
	2	$1,750.00	$35,000.00
	3	$2,500.00	$50,000.00
	4	$1,800.00	$36,000.00
Ref #134	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,610.00	$26,100.00
	2	$1,750.00	$17,500.00
	3	$2,200.00	$22,000.00
	4	$2,000.00	$20,000.00

Ref #135	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,650.00	$53,000.00
	2	$1,750.00	$35,000.00
	3	$2,100.00	$42,000.00
	4	$2,205.00	$44,100.00
Ref #136	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (162 CY)**	
	Awd	$126.89	$20,556.18
	2	$135.00	$21,870.00
	3	$115.00	$18,630.00
	4	$150.00	$24,300.00
Ref #137	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (280 FT)**	
	Awd	$19.00	$5,320.00
	2	$22.00	$6,160.00
	3	$13.00	$3,640.00
	4	$18.00	$5,040.00
Ref #138	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$18.00	$1,800.00
	2	$22.00	$2,200.00
	3	$20.00	$2,000.00
	4	$50.00	$5,000.00
Ref #139	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (118 SF)**	
	Awd	$170.00	$20,060.00
	2	$100.00	$11,800.00
	3	$125.00	$14,750.00
	4	$125.00	$14,750.00
Ref #140	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (441 SY)**	
	Awd	$300.00	$132,300.00
	2	$410.00	$180,810.00
	3	$445.00	$196,245.00
	4	$485.00	$213,885.00
Ref #141	**526E90010**	**TYPE A INSTALLATION, (231 FT)**	
	Awd	$150.00	$34,650.00
	2	$130.00	$30,030.00
	3	$235.00	$54,285.00
	4	$226.00	$52,206.00
Ref #142	**601E21150**	**SLOPE PROTECTION, MISC. GROUTING OF CRUSHED AGGREG, (11 CY)**	
	Awd	$347.00	$3,817.00
	2	$500.00	$5,500.00
	3	$575.00	$6,325.00
	4	$550.00	$6,050.00
Ref #143	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (806 FT)**	
	Awd	$102.15	$82,332.90
	2	$110.00	$88,660.00
	3	$114.25	$92,085.50
	4	$114.25	$92,085.50
Ref #144	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$5,500.00	$5,500.00
	3	$8,500.00	$8,500.00
	4	$5,000.00	$5,000.00

Ref #145	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$12,784.66	$12,784.66
	2	$12,500.00	$12,500.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
Ref #146	**845E98000**	**FIELD METALLIZING, MISC.: SHOP METALLIZING NEW GIR, (54943 SF)**	
	Awd	$25.00	$1,373,575.00
	2	$12.00	$659,316.00
	3	$19.50	$1,071,388.50
	4	$17.00	$934,031.00
Ref #147	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (96 CF)**	
	Awd	$555.83	$53,359.68
	2	$560.00	$53,760.00
	3	$535.00	$51,360.00
	4	$560.00	$53,760.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 4305167 - Totals

Awd	**$8,560,331.74**
2	**$10,306,685.15**
3	**$9,973,892.05**
4	**$11,652,303.22**

Ref #148	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$290,000.00	$290,000.00
	3	$500,000.00	$500,000.00
	4	$555,000.00	$555,000.00
Ref #149	**202E22900**	**APPROACH SLAB REMOVED, (387 SY)**	
	Awd	$45.00	$17,415.00
	2	$40.00	$15,480.00
	3	$45.00	$17,415.00
	4	$400.00	$154,800.00
Ref #150	**202E23500**	**WEARING COURSE REMOVED, (1246 SY)**	
	Awd	$4.45	$5,544.70
	2	$5.00	$6,230.00
	3	$10.00	$12,460.00
	4	$12.00	$14,952.00
Ref #151	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$25,000.00	$25,000.00
	3	$65,000.00	$65,000.00
	4	$75,000.00	$75,000.00
Ref #152	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (35 CY)**	
	Awd	$530.00	$18,550.00
	2	$2,200.00	$77,000.00
	3	$400.00	$14,000.00
	4	$215.00	$7,525.00
Ref #153	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (131215 LB)**	
	Awd	$2.20	$288,673.00
	2	$1.80	$236,187.00
	3	$2.00	$262,430.00
	4	$2.03	$266,366.45

Ref #154	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.00	$200.00
	2	$3.00	$300.00
	3	$2.15	$215.00
	4	$5.00	$500.00
Ref #155	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (404 LB)**	
	Awd	$3.50	$1,414.00
	2	$2.00	$808.00
	3	$2.90	$1,171.60
	4	$2.30	$929.20
Ref #156	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5656 FT)**	
	Awd	$2.14	$12,103.84
	2	$2.00	$11,312.00
	3	$1.75	$9,898.00
	4	$3.60	$20,361.60
Ref #157	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (596 EACH)**	
	Awd	$25.00	$14,900.00
	2	$25.00	$14,900.00
	3	$28.00	$16,688.00
	4	$30.00	$17,880.00
Ref #158	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,500.00	$5,000.00
	3	$4,250.00	$8,500.00
	4	$3,300.00	$6,600.00
Ref #159	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (496 CY)**	
	Awd	$900.00	$446,400.00
	2	$850.00	$421,600.00
	3	$950.00	$471,200.00
	4	$1,250.00	$620,000.00
Ref #160	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (58 CY)**	
	Awd	$1,060.00	$61,480.00
	2	$1,050.00	$60,900.00
	3	$900.00	$52,200.00
	4	$900.00	$52,200.00
Ref #161	**511E42511**	**CLASS QC1 CONCRETE, PIER CAP, AS PER PLAN, (17 CY)**	
	Awd	$3,700.00	$62,900.00
	2	$2,500.00	$42,500.00
	3	$1,575.00	$26,775.00
	4	$6,550.00	$111,350.00
Ref #162	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (32 CY)**	
	Awd	$1,775.00	$56,800.00
	2	$1,000.00	$32,000.00
	3	$1,300.00	$41,600.00
	4	$2,200.00	$70,400.00
Ref #163	**511E81200**	**CONCRETE, MISC.: TEMPORARY SUPPORTS FOR PIER CAP C, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$20,000.00	$20,000.00
	3	$70,000.00	$70,000.00
	4	$172,000.00	$172,000.00

Ref #164	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1212 SY)**	
	Awd	$25.00	$30,300.00
	2	$26.00	$31,512.00
	3	$22.00	$26,664.00
	4	$22.00	$26,664.00
Ref #165	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$67.50	$472.50
	2	$50.00	$350.00
	3	$35.00	$245.00
	4	$93.00	$651.00
Ref #167	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1364 LB)**	
	Awd	$7.50	$10,230.00
	2	$12.00	$16,368.00
	3	$11.00	$15,004.00
	4	$12.00	$16,368.00
Ref #168	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6024 EACH)**	
	Awd	$4.78	$28,794.72
	2	$5.00	$30,120.00
	3	$5.00	$30,120.00
	4	$4.71	$28,373.04
Ref #169	**513E90000**	**STRUCTURAL STEEL, MISC.: BOLTED COVER PLATE RETROF, (11620 LB)**	
	Awd	$25.00	$290,500.00
	2	$19.50	$226,590.00
	3	$19.00	$220,780.00
	4	$16.00	$185,920.00
Ref #170	**513E95030**	**STRUCTURAL STEEL, MISC.: REPLACEMENT OF CROSSFRAME, (15 EACH)**	
	Awd	$1,341.86	$20,127.90
	2	$2,500.00	$37,500.00
	3	$2,350.00	$35,250.00
	4	$2,340.00	$35,100.00
Ref #171	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (527 SF)**	
	Awd	$100.00	$52,700.00
	2	$104.00	$54,808.00
	3	$100.00	$52,700.00
	4	$100.00	$52,700.00
Ref #172	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (527 SF)**	
	Awd	$50.00	$26,350.00
	2	$52.00	$27,404.00
	3	$50.00	$26,350.00
	4	$50.00	$26,350.00
Ref #173	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (206 SF)**	
	Awd	$325.00	$66,950.00
	2	$340.00	$70,040.00
	3	$325.00	$66,950.00
	4	$325.00	$66,950.00
Ref #174	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (218 FT)**	
	Awd	$50.00	$10,900.00
	2	$50.00	$10,900.00
	3	$65.00	$14,170.00
	4	$90.00	$19,620.00

Ref #175	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (142 SF)**	
	Awd	$16.11	$2,287.62
	2	$9.50	$1,349.00
	3	$10.00	$1,420.00
	4	$25.00	$3,550.00
Ref #176	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (332 SF)**	
	Awd	$16.93	$5,620.76
	2	$18.00	$5,976.00
	3	$12.00	$3,984.00
	4	$50.00	$16,600.00
Ref #177	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$1,800.00	$43,200.00
	2	$1,200.00	$28,800.00
	3	$1,500.00	$36,000.00
	4	$1,735.00	$41,640.00
Ref #178	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$1,550.00	$37,200.00
	2	$1,200.00	$28,800.00
	3	$2,000.00	$48,000.00
	4	$1,460.00	$35,040.00
Ref #179	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$90,000.00	$90,000.00
	3	$90,000.00	$90,000.00
	4	$100,000.00	$100,000.00
Ref #180	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (93 CY)**	
	Awd	$129.46	$12,039.78
	2	$150.00	$13,950.00
	3	$120.00	$11,160.00
	4	$200.00	$18,600.00
Ref #181	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (241 FT)**	
	Awd	$18.00	$4,338.00
	2	$22.00	$5,302.00
	3	$12.00	$2,892.00
	4	$17.00	$4,097.00
Ref #182	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$18.00	$1,440.00
	2	$22.00	$1,760.00
	3	$23.00	$1,840.00
	4	$50.00	$4,000.00
Ref #183	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (2090 SF)**	
	Awd	$83.24	$173,971.60
	2	$26.00	$54,340.00
	3	$15.00	$31,350.00
	4	$15.00	$31,350.00
Ref #184	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (104 SF)**	
	Awd	$170.00	$17,680.00
	2	$120.00	$12,480.00
	3	$105.00	$10,920.00
	4	$105.00	$10,920.00

Ref #185	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (504 SY)**	
	Awd	$325.00	$163,800.00
	2	$445.00	$224,280.00
	3	$410.00	$206,640.00
	4	$495.00	$249,480.00
Ref #186	**526E90030**	**TYPE C INSTALLATION, (214 FT)**	
	Awd	$210.74	$45,098.36
	2	$182.00	$38,948.00
	3	$250.00	$53,500.00
	4	$340.00	$72,760.00
Ref #187	**601E21150**	**SLOPE PROTECTION, MISC. GROUTING OF CRUSHED AGGREG, (7 CY)**	
	Awd	$417.00	$2,919.00
	2	$500.00	$3,500.00
	3	$575.00	$4,025.00
	4	$600.00	$4,200.00
Ref #188	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$4,000.00	$4,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
Ref #189	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$12,784.66	$12,784.66
	2	$12,500.00	$12,500.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
Ref #190	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (778 SF)**	
	Awd	$190.00	$147,820.00
	2	$125.00	$97,250.00
	3	$115.00	$89,470.00
	4	$115.00	$89,470.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN 4305191 - Totals

Awd	**$2,758,905.44**
2	**$2,388,044.00**
3	**$2,668,986.60**
4	**$3,303,267.29**

Ref #191	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$31,500.00	$31,500.00
	2	$30,000.00	$30,000.00
	3	$65,000.00	$65,000.00
	4	$20,000.00	$20,000.00
Ref #192	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (26000 EACH)**	
	Awd	$1.00	$26,000.00
	2	$1.00	$26,000.00
	3	$1.00	$26,000.00
	4	$1.00	$26,000.00
Ref #193	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$89,500.00	$89,500.00
	2	$150,000.00	$150,000.00
	3	$150,000.00	$150,000.00
	4	$185,000.00	$185,000.00

Ref #194	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$16,000.00	$16,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #195	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$150,000.00	$150,000.00
	3	$275,000.00	$275,000.00
	4	$150,000.00	$150,000.00
Ref #196	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (24 MNTH)**	
	Awd	$3,560.00	$85,440.00
	2	$2,500.00	$60,000.00
	3	$4,000.00	$96,000.00
	4	$5,000.00	$120,000.00
Ref #197	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$75,000.00	$75,000.00
	3	$160,000.00	$160,000.00
	4	$60,000.00	$60,000.00
Ref #198	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$756,000.00	$756,000.00
	2	$800,000.00	$800,000.00
	3	$820,000.00	$820,000.00
	4	$940,000.00	$940,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$1,545,940.00**
2	**$1,307,000.00**
3	**$1,602,000.00**
4	**$1,511,000.00**