Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240309
PID 80032
OTT-SR 51-03.85
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/23/2024
Completion Date: 9/30/2025

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $1,143,853.50

Engineer's Estimate: $1,680,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $1,143,853.50

Bidder 2
R & I CONSTRUCTION INC
2931 STATE ROUTE 67 SOUTH
Seneca
TIFFIN, OH 44883
Bid $1,299,560.15

Bidder 3
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $1,333,527.46

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,339,385.30

Bidder 5
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,513,471.30

Bidder 6
MOSSER CONSTRUCTION INC
122 S WILSON AVE
Sandusky
FREMONT, OH 43420
Bid $1,538,928.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$1,500.00	$1,500.00
	3	$40,000.00	$40,000.00
	4	$5,000.00	$5,000.00
	5	$14,400.00	$14,400.00
	6	$8,000.00	$8,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (534 SY)**	
	Awd	$12.00	$6,408.00
	2	$7.00	$3,738.00
	3	$14.00	$7,476.00
	4	$15.00	$8,010.00
	5	$14.00	$7,476.00
	6	$15.00	$8,010.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (156 FT)**	
	Awd	$20.00	$3,120.00
	2	$2.00	$312.00
	3	$15.00	$2,340.00
	4	$16.00	$2,496.00
	5	$115.00	$17,940.00
	6	$20.00	$3,120.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (458 FT)**	
	Awd	$2.00	$916.00
	2	$2.00	$916.00
	3	$2.00	$916.00
	4	$4.00	$1,832.00
	5	$16.00	$7,328.00
	6	$6.00	$2,748.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 30", (144 FT)**	
	Awd	$60.00	$8,640.00
	2	$50.00	$7,200.00
	3	$28.00	$4,032.00
	4	$30.00	$4,320.00
	5	$55.00	$7,920.00
	6	$35.00	$5,040.00
Ref #6	**202E75000**	**FENCE REMOVED, (27 FT)**	
	Awd	$10.00	$270.00
	2	$5.00	$135.00
	3	$3.00	$81.00
	4	$15.00	$405.00
	5	$34.00	$918.00
	6	$7.00	$189.00
Ref #7	**203E10000**	**EXCAVATION, (805 CY)**	
	Awd	$20.00	$16,100.00
	2	$10.00	$8,050.00
	3	$17.00	$13,685.00
	4	$14.00	$11,270.00
	5	$37.00	$29,785.00
	6	$20.00	$16,100.00

Ref #8	**203E20000**	**EMBANKMENT, (512 CY)**	
	Awd	$15.00	$7,680.00
	2	$25.00	$12,800.00
	3	$13.00	$6,656.00
	4	$14.00	$7,168.00
	5	$37.00	$18,944.00
	6	$10.00	$5,120.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (410 SY)**	
	Awd	$2.00	$820.00
	2	$2.00	$820.00
	3	$2.25	$922.50
	4	$1.00	$410.00
	5	$5.00	$2,050.00
	6	$7.00	$2,870.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (116 CY)**	
	Awd	$30.00	$3,480.00
	2	$10.00	$1,160.00
	3	$25.00	$2,900.00
	4	$20.00	$2,320.00
	5	$40.00	$4,640.00
	6	$11.00	$1,276.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (116 CY)**	
	Awd	$55.00	$6,380.00
	2	$44.00	$5,104.00
	3	$60.00	$6,960.00
	4	$50.00	$5,800.00
	5	$70.00	$8,120.00
	6	$115.00	$13,340.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$300.00	$300.00
	2	$25.00	$25.00
	3	$310.00	$310.00
	4	$250.00	$250.00
	5	$225.00	$225.00
	6	$225.00	$225.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (347 SY)**	
	Awd	$5.00	$1,735.00
	2	$5.00	$1,735.00
	3	$1.50	$520.50
	4	$2.25	$780.75
	5	$2.50	$867.50
	6	$3.00	$1,041.00
Ref #14	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (275 FT)**	
	Awd	$23.00	$6,325.00
	2	$23.00	$6,325.00
	3	$22.40	$6,160.00
	4	$22.40	$6,160.00
	5	$23.00	$6,325.00
	6	$23.00	$6,325.00

Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,750.00	$5,500.00
	3	$2,550.00	$5,100.00
	4	$2,550.00	$5,100.00
	5	$2,750.00	$5,500.00
	6	$2,750.00	$5,500.00
Ref #16	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,700.00	$10,800.00
	2	$2,550.00	$10,200.00
	3	$2,625.00	$10,500.00
	4	$2,625.00	$10,500.00
	5	$2,550.00	$10,200.00
	6	$2,550.00	$10,200.00
Ref #17	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$10.00	$20.00
	3	$10.50	$21.00
	4	$5.00	$10.00
	5	$25.00	$50.00
	6	$150.00	$300.00

Section 1 - ROADWAY - Totals

Awd	**$90,874.00**
2	**$65,540.00**
3	**$108,580.00**
4	**$71,831.75**
5	**$142,688.50**
6	**$89,404.00**

Ref #18	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$60.00	$240.00
	2	$100.00	$400.00
	3	$133.68	$534.72
	4	$80.00	$320.00
	5	$180.00	$720.00
	6	$150.00	$600.00
Ref #19	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (259 CY)**	
	Awd	$105.00	$27,195.00
	2	$80.00	$20,720.00
	3	$115.00	$29,785.00
	4	$100.00	$25,900.00
	5	$115.00	$29,785.00
	6	$145.00	$37,555.00
Ref #20	**659E00300**	**TOPSOIL, (102 CY)**	
	Awd	$50.00	$5,100.00
	2	$25.00	$2,550.00
	3	$40.00	$4,080.00
	4	$25.00	$2,550.00
	5	$65.00	$6,630.00
	6	$40.00	$4,080.00

Ref #21	**659E10000**	**SEEDING AND MULCHING, (918 SY)**	
	Awd	$2.00	$1,836.00
	2	$4.00	$3,672.00
	3	$3.60	$3,304.80
	4	$3.60	$3,304.80
	5	$3.60	$3,304.80
	6	$3.60	$3,304.80
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (46 SY)**	
	Awd	$1.00	$46.00
	2	$1.00	$46.00
	3	$3.60	$165.60
	4	$3.60	$165.60
	5	$3.60	$165.60
	6	$3.60	$165.60
Ref #23	**659E15000**	**INTER-SEEDING, (46 SY)**	
	Awd	$1.00	$46.00
	2	$0.50	$23.00
	3	$3.00	$138.00
	4	$3.00	$138.00
	5	$3.00	$138.00
	6	$3.00	$138.00
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$800.00	$80.00
	2	$1,000.00	$100.00
	3	$850.00	$85.00
	4	$850.00	$85.00
	5	$850.00	$85.00
	6	$850.00	$85.00
Ref #25	**659E31000**	**LIME, (0.19 ACRE)**	
	Awd	$1,000.00	$190.00
	2	$10.00	$1.90
	3	$35.00	$6.65
	4	$35.00	$6.65
	5	$35.00	$6.65
	6	$35.00	$6.65
Ref #26	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$1.00	$5.00
	5	$1.00	$5.00
	6	$1.00	$5.00
Ref #27	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$44,738.00**
2	**$37,517.90**
3	**$48,104.77**
4	**$42,475.05**
5	**$50,840.05**
6	**$55,940.05**

Ref #28	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,907.00	$1,907.00
	4	$3,000.00	$3,000.00
	5	$2,500.00	$2,500.00
	6	$2,300.00	$2,300.00
Ref #29	**605E14000**	**6" BASE PIPE UNDERDRAINS, (198 FT)**	
	Awd	$10.00	$1,980.00
	2	$15.00	$2,970.00
	3	$20.00	$3,960.00
	4	$16.00	$3,168.00
	5	$34.00	$6,732.00
	6	$13.00	$2,574.00
Ref #30	**611E01500**	**6" CONDUIT, TYPE F, (103 FT)**	
	Awd	$15.00	$1,545.00
	2	$15.00	$1,545.00
	3	$6.00	$618.00
	4	$30.00	$3,090.00
	5	$35.00	$3,605.00
	6	$19.00	$1,957.00
Ref #31	**611E04600**	**12" CONDUIT, TYPE C, (146 FT)**	
	Awd	$50.00	$7,300.00
	2	$35.00	$5,110.00
	3	$80.00	$11,680.00
	4	$62.00	$9,052.00
	5	$78.00	$11,388.00
	6	$95.00	$13,870.00
Ref #32	**611E13600**	**30" CONDUIT, TYPE C, (148 FT)**	
	Awd	$80.00	$11,840.00
	2	$65.00	$9,620.00
	3	$140.00	$20,720.00
	4	$110.00	$16,280.00
	5	$152.00	$22,496.00
	6	$170.00	$25,160.00
Ref #33	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,350.00	$8,700.00
	2	$3,000.00	$6,000.00
	3	$5,000.00	$10,000.00
	4	$6,500.00	$13,000.00
	5	$4,300.00	$8,600.00
	6	$7,000.00	$14,000.00

Ref #34	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$225.00	$450.00
	3	$400.00	$800.00
	4	$250.00	$500.00
	5	$390.00	$780.00
	6	$300.00	$600.00

Section 3 - DRAINAGE - Totals

Awd	**$33,265.00**
2	**$27,195.00**
3	**$49,685.00**
4	**$48,090.00**
5	**$56,101.00**
6	**$60,461.00**

Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (113 CY)**	
	Awd	$335.00	$37,855.00
	2	$330.00	$37,290.00
	3	$270.00	$30,510.00
	4	$270.00	$30,510.00
	5	$270.00	$30,510.00
	6	$270.00	$30,510.00
Ref #36	**304E20000**	**AGGREGATE BASE, (152 CY)**	
	Awd	$55.00	$8,360.00
	2	$50.00	$7,600.00
	3	$69.00	$10,488.00
	4	$65.00	$9,880.00
	5	$98.00	$14,896.00
	6	$120.00	$18,240.00
Ref #37	**407E10000**	**TACK COAT, (69 GAL)**	
	Awd	$4.00	$276.00
	2	$5.00	$345.00
	3	$1.00	$69.00
	4	$1.00	$69.00
	5	$1.00	$69.00
	6	$1.00	$69.00
Ref #38	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (37 CY)**	
	Awd	$480.00	$17,760.00
	2	$350.00	$12,950.00
	3	$435.00	$16,095.00
	4	$435.00	$16,095.00
	5	$435.00	$16,095.00
	6	$435.00	$16,095.00

Section 4 - PAVEMENT - Totals

Awd	**$64,251.00**
2	**$58,185.00**
3	**$57,162.00**
4	**$56,554.00**
5	**$61,570.00**
6	**$64,914.00**

Ref #39	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (9 SNMT)**	
	Awd	$950.00	$8,550.00
	2	$950.00	$8,550.00
	3	$950.00	$8,550.00
	4	$950.00	$8,550.00
	5	$950.00	$8,550.00
	6	$950.00	$8,550.00
Ref #40	**616E10000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
	3	$10.00	$40.00
	4	$1.00	$4.00
	5	$200.00	$800.00
	6	$10.00	$40.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,554.00**
2	**$8,554.00**
3	**$8,590.00**
4	**$8,554.00**
5	**$9,350.00**
6	**$8,590.00**

Ref #41	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$18,500.00	$18,500.00
	2	$100,000.00	$100,000.00
	3	$113,000.00	$113,000.00
	4	$110,000.00	$110,000.00
	5	$115,000.00	$115,000.00
	6	$125,000.00	$125,000.00
Ref #42	**202E22900**	**APPROACH SLAB REMOVED, (157 SY)**	
	Awd	$50.00	$7,850.00
	2	$20.00	$3,140.00
	3	$50.00	$7,850.00
	4	$45.00	$7,065.00
	5	$45.00	$7,065.00
	6	$70.00	$10,990.00
Ref #43	**202E23500**	**WEARING COURSE REMOVED, (570 SY)**	
	Awd	$15.00	$8,550.00
	2	$10.00	$5,700.00
	3	$7.00	$3,990.00
	4	$12.00	$6,840.00
	5	$9.00	$5,130.00
	6	$6.00	$3,420.00
Ref #44	**203E20001**	**EMBANKMENT, AS PER PLAN, (381 CY)**	
	Awd	$55.00	$20,955.00
	2	$50.00	$19,050.00
	3	$30.00	$11,430.00
	4	$25.00	$9,525.00
	5	$72.00	$27,432.00
	6	$80.00	$30,480.00

Ref #45	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$500.00	$500.00
	3	$4,000.00	$4,000.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$100.00	$100.00
Ref #46	**503E21100**	**UNCLASSIFIED EXCAVATION, (872 CY)**	
	Awd	$15.00	$13,080.00
	2	$10.00	$8,720.00
	3	$30.00	$26,160.00
	4	$52.00	$45,344.00
	5	$45.00	$39,240.00
	6	$25.00	$21,800.00
Ref #47	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$17,000.00	$17,000.00
	4	$25,000.00	$25,000.00
	5	$22,000.00	$22,000.00
	6	$28,000.00	$28,000.00
Ref #48	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (1330 FT)**	
	Awd	$50.00	$66,500.00
	2	$40.00	$53,200.00
	3	$24.91	$33,130.30
	4	$40.00	$53,200.00
	5	$33.00	$43,890.00
	6	$35.00	$46,550.00
Ref #49	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (1140 FT)**	
	Awd	$10.00	$11,400.00
	2	$5.00	$5,700.00
	3	$38.50	$43,890.00
	4	$8.00	$9,120.00
	5	$21.00	$23,940.00
	6	$14.00	$15,960.00
Ref #50	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (36615 LB)**	
	Awd	$1.30	$47,599.50
	2	$1.75	$64,076.25
	3	$1.50	$54,922.50
	4	$1.50	$54,922.50
	5	$1.45	$53,091.75
	6	$1.50	$54,922.50
Ref #51	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (71 CY)**	
	Awd	$900.00	$63,900.00
	2	$1,000.00	$71,000.00
	3	$1,100.00	$78,100.00
	4	$1,000.00	$71,000.00
	5	$1,200.00	$85,200.00
	6	$1,330.00	$94,430.00

Ref #52	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (89 CY)**	
	Awd	$500.00	$44,500.00
	2	$900.00	$80,100.00
	3	$825.00	$73,425.00
	4	$600.00	$53,400.00
	5	$890.00	$79,210.00
	6	$1,075.00	$95,675.00
Ref #53	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (45 CY)**	
	Awd	$500.00	$22,500.00
	2	$900.00	$40,500.00
	3	$800.00	$36,000.00
	4	$800.00	$36,000.00
	5	$1,140.00	$51,300.00
	6	$1,350.00	$60,750.00
Ref #54	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (86 CY)**	
	Awd	$500.00	$43,000.00
	2	$900.00	$77,400.00
	3	$600.00	$51,600.00
	4	$500.00	$43,000.00
	5	$600.00	$51,600.00
	6	$565.00	$48,590.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (217 SY)**	
	Awd	$40.00	$8,680.00
	2	$35.00	$7,595.00
	3	$25.00	$5,425.00
	4	$28.00	$6,076.00
	5	$50.00	$10,850.00
	6	$35.00	$7,595.00
Ref #56	**515E12070**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$19,500.00	$195,000.00
	2	$25,100.00	$251,000.00
	3	$20,000.00	$200,000.00
	4	$24,000.00	$240,000.00
	5	$23,800.00	$238,000.00
	6	$27,800.00	$278,000.00
Ref #57	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$20.00	$60.00
	2	$4.00	$12.00
	3	$9.03	$27.09
	4	$10.00	$30.00
	5	$40.00	$120.00
	6	$50.00	$150.00
Ref #58	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$20.00	$600.00
	2	$5.00	$150.00
	3	$10.94	$328.20
	4	$12.00	$360.00
	5	$10.00	$300.00
	6	$14.00	$420.00

Ref #59	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (88 FT)**	
	Awd	$25.00	$2,200.00
	2	$25.00	$2,200.00
	3	$42.84	$3,769.92
	4	$38.00	$3,344.00
	5	$32.00	$2,816.00
	6	$60.00	$5,280.00
Ref #60	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (20 EACH)**	
	Awd	$40.00	$800.00
	2	$5.00	$100.00
	3	$32.41	$648.20
	4	$32.00	$640.00
	5	$30.00	$600.00
	6	$35.00	$700.00
Ref #61	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (40 EACH)**	
	Awd	$100.00	$4,000.00
	2	$100.00	$4,000.00
	3	$145.00	$5,800.00
	4	$120.00	$4,800.00
	5	$125.00	$5,000.00
	6	$170.00	$6,800.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (163 FT)**	
	Awd	$465.00	$75,795.00
	2	$486.00	$79,218.00
	3	$463.00	$75,469.00
	4	$463.00	$75,469.00
	5	$486.00	$79,218.00
	6	$486.00	$79,218.00
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (104 CY)**	
	Awd	$60.00	$6,240.00
	2	$70.00	$7,280.00
	3	$115.00	$11,960.00
	4	$80.00	$8,320.00
	5	$140.00	$14,560.00
	6	$110.00	$11,440.00
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (186 FT)**	
	Awd	$12.00	$2,232.00
	2	$12.00	$2,232.00
	3	$18.95	$3,524.70
	4	$15.00	$2,790.00
	5	$13.00	$2,418.00
	6	$30.00	$5,580.00
Ref #65	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (112 FT)**	
	Awd	$12.00	$1,344.00
	2	$10.00	$1,120.00
	3	$10.00	$1,120.00
	4	$12.00	$1,344.00
	5	$12.00	$1,344.00
	6	$13.00	$1,456.00

Ref #66	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (48 FT)**	
	Awd	$12.00	$576.00
	2	$10.00	$480.00
	3	$8.00	$384.00
	4	$12.00	$576.00
	5	$28.00	$1,344.00
	6	$13.00	$624.00
Ref #67	**526E30000**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), (267 SY)**	
	Awd	$350.00	$93,450.00
	2	$275.00	$73,425.00
	3	$302.00	$80,634.00
	4	$395.00	$105,465.00
	5	$410.00	$109,470.00
	6	$375.00	$100,125.00
Ref #68	**526E90010**	**TYPE A INSTALLATION, (82 FT)**	
	Awd	$185.00	$15,170.00
	2	$185.00	$15,170.00
	3	$105.00	$8,610.00
	4	$140.00	$11,480.00
	5	$190.00	$15,580.00
	6	$200.00	$16,400.00
Ref #69	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (34 CF)**	
	Awd	$485.00	$16,490.00
	2	$600.00	$20,400.00
	3	$603.17	$20,507.78
	4	$605.00	$20,570.00
	5	$604.50	$20,553.00
	6	$603.17	$20,507.78

Section 6 - STRUCTURE OVER 20 FOOT SPAN (OTT-51-0385 - Totals

Awd	**$807,471.50**
2	**$1,008,468.25**
3	**$972,705.69**
4	**$1,025,680.50**
5	**$1,116,271.75**
6	**$1,170,963.28**

Ref #70	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$16,000.00	$16,000.00
	3	$19,700.00	$19,700.00
	4	$20,000.00	$20,000.00
	5	$7,650.00	$7,650.00
	6	$10,500.00	$10,500.00
Ref #71	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$4,500.00	$4,500.00
	3	$16,000.00	$16,000.00
	4	$4,000.00	$4,000.00
	5	$5,000.00	$5,000.00
	6	$4,000.00	$4,000.00

Ref #72	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,200.00	$7,200.00
	2	$600.00	$3,600.00
	3	$1,000.00	$6,000.00
	4	$1,200.00	$7,200.00
	5	$2,000.00	$12,000.00
	6	$2,908.35	$17,450.10
Ref #73	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$17,000.00	$17,000.00
	4	$15,000.00	$15,000.00
	5	$12,000.00	$12,000.00
	6	$16,705.88	$16,705.88
Ref #74	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$53,000.00	$53,000.00
	2	$60,000.00	$60,000.00
	3	$30,000.00	$30,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00
	6	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$94,700.00**
2	**$94,100.00**
3	**$88,700.00**
4	**$86,200.00**
5	**$76,650.00**
6	**$88,655.98**