Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 243006
PID 77889
HAM-IR 75-07.85
Federal
Type: BRIDGE REPLACEMENT (3 BRIDGES)
Letting Date: 5/23/2024
Completion Date: 6/30/2027

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $46,792,037.15

Engineer's Estimate: $42,500,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $46,792,037.15

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $48,775,605.50

Ref #1	**203E10001**	**EXCAVATION, AS PER PLAN, (73 CY)**	
	Awd	$70.00	$5,110.00
	2	$75.00	$5,475.00
Ref #3	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$1,800,000.00	$1,800,000.00
	2	$1,320,000.00	$1,320,000.00
Ref #4	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (10000 GAL)**	
	Awd	$1.00	$10,000.00
	2	$3.00	$30,000.00
Ref #5	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (15000 GAL)**	
	Awd	$0.50	$7,500.00
	2	$2.50	$37,500.00
Ref #6	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$100,000.00	$100,000.00
Ref #7	**690E98400**	**SPECIAL - CONTAMINATED MATERIAL INSPECTION AND TES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,500.00	$2,500.00
Ref #8	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$120,000.00	$120,000.00
Ref #201	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**	
	Awd	$10.00	$1,600.00
	2	$20.00	$3,200.00
Ref #202	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**	
	Awd	$35.00	$1,750.00
	2	$20.00	$1,000.00
Ref #203	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3113817, (260 FT)**	
	Awd	$10.00	$2,600.00
	2	$20.00	$5,200.00
Ref #204	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL, (160 SF)**	
	Awd	$10.00	$1,600.00
	2	$15.00	$2,400.00
Ref #205	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**	
	Awd	$35.00	$1,750.00
	2	$15.00	$750.00
Ref #206	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3110141, (260 FT)**	
	Awd	$10.00	$2,600.00
	2	$15.00	$3,900.00
Ref #207	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**	
	Awd	$10.00	$1,600.00
	2	$15.00	$2,400.00
Ref #208	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, PRO, (50 SF)**	
	Awd	$35.00	$1,750.00
	2	$15.00	$750.00
Ref #209	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, PROSSER, (260 FT)**	
	Awd	$10.00	$2,600.00
	2	$15.00	$3,900.00

Ref #210	**690E71050**	**SPECIAL - ASBESTOS INSPECTION, VARIOUS STRUCTURES, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$7,500.00	$22,500.00

Section 1 - ROADWAY - Totals

Awd	**$2,199,460.00**
2	**$1,661,475.00**

Ref #9	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$50,000.00	$50,000.00
Ref #10	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
Ref #211	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,500.00	$6,500.00
Ref #212	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$65,000.00	$65,000.00
Ref #213	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$30,000.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$240,000.00**
2	**$251,500.00**

Ref #11	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$425,000.00	$425,000.00
Ref #200	**690E98600**	**SPECIAL - PIPE CLEANOUT OF EXISTING STORM SEWER SY, (10 HOUR)**	
	Awd	$1,000.00	$10,000.00
	2	$1,000.00	$10,000.00

Section 3 - DRAINAGE - Totals

Awd	**$160,000.00**
2	**$435,000.00**

Ref #12	**253E02000**	**PAVEMENT REPAIR, (400 CY)**	
	Awd	$455.00	$182,000.00
	2	$1,000.00	$400,000.00
Ref #13	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$1,000,000.00	$1,000,000.00
	2	$2,700,000.00	$2,700,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,182,000.00**
2	**$3,100,000.00**

Ref #14	**625E99000**	**SPECIAL - LIGHTING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$200,000.00	$200,000.00

Section 5 - LIGHTING - Totals

Awd	**$75,000.00**
2	**$200,000.00**

Ref #16	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
Ref #17	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$220,000.00	$220,000.00
	2	$200,000.00	$200,000.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$240,000.00**
2	**$230,000.00**

Ref #18	**809E99000**	**SPECIAL - ITS, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$100,000.00	$100,000.00

Section 8 - TRAFFIC SURVEILLANCE - Totals

Awd	**$120,000.00**
2	**$100,000.00**

Ref #19	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$280,000.00	$280,000.00
Ref #20	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (200 CY)**	
	Awd	$950.00	$190,000.00
	2	$700.00	$140,000.00
Ref #21	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,258,000.00	$6,258,000.00
	2	$4,350,000.00	$4,350,000.00
Ref #214	**690E98000**	**SPECIAL - LANE CLOSURE FOR PAVEMENT REPAIR, AS PER, (30 EACH)**	
	Awd	$5,600.00	$168,000.00
	2	$6,300.00	$189,000.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,736,000.00**
2	**$4,959,000.00**

Ref #22	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,000,000.00	$1,000,000.00
	2	$750,000.00	$750,000.00
Ref #23	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$200,000.00	$200,000.00
Ref #24	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$125,000.00	$125,000.00
Ref #25	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$110,000.00	$110,000.00
Ref #26	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$75,000.00	$75,000.00
Ref #27	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$100,000.00	$100,000.00
Ref #28	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(PHA, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$45,000.00	$45,000.00
Ref #29	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$500,000.00	$500,000.00
Ref #30	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$100,000.00	$100,000.00
Ref #31	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, (1500 FT)**	
	Awd	$125.00	$187,500.00
	2	$150.00	$225,000.00
Ref #32	**507E00601**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (10950 FT)**	
	Awd	$30.00	$328,500.00
	2	$8.00	$87,600.00
Ref #33	**507E00651**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (11615 FT)**	
	Awd	$70.00	$813,050.00
	2	$100.00	$1,161,500.00
Ref #34	**507E00701**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (2800 FT)**	
	Awd	$40.00	$112,000.00
	2	$10.00	$28,000.00
Ref #35	**507E00751**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (3000 FT)**	
	Awd	$80.00	$240,000.00
	2	$125.00	$375,000.00

Ref #36	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (158802 LB)**	
	Awd	$1.55	$246,143.10
	2	$1.60	$254,083.20
Ref #37	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (345 CY)**	
	Awd	$1,700.00	$586,500.00
	2	$1,750.00	$603,750.00
Ref #38	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (22 CY)**	
	Awd	$2,200.00	$48,400.00
	2	$2,350.00	$51,700.00
Ref #39	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (233 CY)**	
	Awd	$975.00	$227,175.00
	2	$1,000.00	$233,000.00
Ref #40	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (94 CY)**	
	Awd	$1,750.00	$164,500.00
	2	$1,225.00	$115,150.00
Ref #41	**511E46013**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (21 CY)**	
	Awd	$2,600.00	$54,600.00
	2	$1,500.00	$31,500.00
Ref #42	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (643 CY)**	
	Awd	$650.00	$417,950.00
	2	$715.00	$459,745.00
Ref #43	**511E71200**	**CONCRETE, MISC.: FACING OF CANTILEVER WALLS, (4144 SF)**	
	Awd	$75.00	$310,800.00
	2	$75.00	$310,800.00
Ref #44	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (1237 SY)**	
	Awd	$18.50	$22,884.50
	2	$18.50	$22,884.50
Ref #45	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1411 SY)**	
	Awd	$29.00	$40,919.00
	2	$28.00	$39,508.00
Ref #46	**512E44451**	**TYPE E WATERPROOFING, AS PER PLAN, (1086 SY)**	
	Awd	$135.00	$146,610.00
	2	$180.00	$195,480.00
Ref #47	**512E56100**	**SPECIAL - BUTYL RUBBER MEMBRANE WATERPROOFING, (97 SY)**	
	Awd	$72.00	$6,984.00
	2	$120.00	$11,640.00
Ref #48	**512E56202**	**SPECIAL - ASPHALTIC PANEL, (1086 SY)**	
	Awd	$150.00	$162,900.00
	2	$120.00	$130,320.00
Ref #49	**512E67400**	**SPECIAL - WATERPROOFING, MISC: DAMPROOFING OF RAIL, (1241 SF)**	
	Awd	$11.00	$13,651.00
	2	$7.00	$8,687.00
Ref #50	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (59300 LB)**	
	Awd	$4.90	$290,570.00
	2	$5.40	$320,220.00
Ref #51	**513E10321**	**STRUCTURAL STEEL MEMBERS, LEVEL 6, AS PER PLAN, (1441405 LB)**	
	Awd	$2.73	$3,935,035.65
	2	$3.15	$4,540,425.75

Ref #52	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (11248 EACH)**	
	Awd	$4.60	$51,740.80
	2	$4.50	$50,616.00
Ref #53	**514E80020**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (39225 SF)**	
	Awd	$12.40	$486,390.00
	2	$19.00	$745,275.00
Ref #54	**516E12201**	**STRUCTURAL STEEL EXPANSION JOINT, AS PER PLAN, (208 FT)**	
	Awd	$660.00	$137,280.00
	2	$375.00	$78,000.00
Ref #55	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (48 SF)**	
	Awd	$20.00	$960.00
	2	$10.00	$480.00
Ref #56	**516E43201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (38 EACH)**	
	Awd	$3,000.00	$114,000.00
	2	$2,500.00	$95,000.00
Ref #57	**516E43301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (38 EACH)**	
	Awd	$3,000.00	$114,000.00
	2	$2,750.00	$104,500.00
Ref #58	**517E73101**	**TEMPORARY BRIDGE RAILING, AS PER PLAN, (356 FT)**	
	Awd	$210.00	$74,760.00
	2	$100.00	$35,600.00
Ref #59	**517E75001**	**RAILING, ALUMINUM, AS PER PLAN, (70 FT)**	
	Awd	$325.00	$22,750.00
	2	$318.00	$22,260.00
Ref #60	**517E76300**	**RAILING, MISC.: NSRR ALUMINUM HANDRAIL WITH VANDAL, (292 FT)**	
	Awd	$275.00	$80,300.00
	2	$265.00	$77,380.00
Ref #61	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (463 SY)**	
	Awd	$45.00	$20,835.00
	2	$50.00	$23,150.00
Ref #62	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (93 CY)**	
	Awd	$160.00	$14,880.00
	2	$135.00	$12,555.00
Ref #63	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (375 FT)**	
	Awd	$45.00	$16,875.00
	2	$35.00	$13,125.00
Ref #64	**518E42201**	**8" PERFORATED CORRUGATED STEEL PIPE, 707.01, AS PE, (245 FT)**	
	Awd	$70.00	$17,150.00
	2	$50.00	$12,250.00
Ref #65	**518E42301**	**8" NON-PERFORATED CORRUGATED STEEL PIPE, INCLUDING, (210 FT)**	
	Awd	$70.00	$14,700.00
	2	$80.00	$16,800.00
Ref #66	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SUPERSTRUCTURE DRAINAGE, (LUMP SUM)**	
	Awd	$215,000.00	$215,000.00
	2	$150,000.00	$150,000.00
Ref #67	**523E20000**	**DYNAMIC LOAD TESTING, (12 EACH)**	
	Awd	$5,000.00	$60,000.00
	2	$4,000.00	$48,000.00

Ref #68	**523E20500**	**RESTRIKE, (12 EACH)**	
	Awd	$3,000.00	$36,000.00
	2	$1,500.00	$18,000.00
Ref #69	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (1460 FT)**	
	Awd	$225.00	$328,500.00
	2	$340.00	$496,400.00
Ref #70	**530E00200**	**SPECIAL - STRUCTURES: PRECONSTRUCTION CONDITION SU, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$65,000.00	$65,000.00
Ref #71	**530E00200**	**SPECIAL - STRUCTURES: SURVEY AND MONITORING OF TRA, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$225,000.00	$225,000.00
Ref #72	**530E13000**	**SPECIAL - FORM LINER, (3325 SF)**	
	Awd	$12.00	$39,900.00
	2	$15.00	$49,875.00
Ref #73	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
Ref #74	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING, (4144 SF)**	
	Awd	$30.00	$124,320.00
	2	$40.00	$165,760.00
Ref #75	**625E25605**	**CONDUIT, 4", 725.051, AS PER PLAN, (308 FT)**	
	Awd	$10.00	$3,080.00
	2	$15.00	$4,620.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (HAM-562-002 - Totals

Awd	**$12,438,593.05**
2	**$13,750,639.45**

Ref #76	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$750,000.00	$750,000.00
	2	$350,000.00	$350,000.00
Ref #77	**203E20001**	**EMBANKMENT, AS PER PLAN, (6074 CY)**	
	Awd	$10.00	$60,740.00
	2	$33.00	$200,442.00
Ref #78	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,000.00	$4,000.00
Ref #79	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (PI, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$100,000.00	$100,000.00
Ref #81	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,200,000.00	$1,200,000.00
	2	$825,000.00	$825,000.00
Ref #82	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$100,000.00	$100,000.00

Ref #83	**507E00501**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7975 FT)**	
	Awd	$30.00	$239,250.00
	2	$6.00	$47,850.00
Ref #84	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8600 FT)**	
	Awd	$65.00	$559,000.00
	2	$90.00	$774,000.00
Ref #85	**507E00601**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (8085 FT)**	
	Awd	$35.00	$282,975.00
	2	$8.00	$64,680.00
Ref #86	**507E00651**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8640 FT)**	
	Awd	$75.00	$648,000.00
	2	$100.00	$864,000.00
Ref #87	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (204278 LB)**	
	Awd	$1.60	$326,844.80
	2	$1.60	$326,844.80
Ref #88	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (264 CY)**	
	Awd	$1,700.00	$448,800.00
	2	$1,500.00	$396,000.00
Ref #89	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (32 CY)**	
	Awd	$2,200.00	$70,400.00
	2	$2,500.00	$80,000.00
Ref #90	**511E40513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (132 CY)**	
	Awd	$950.00	$125,400.00
	2	$950.00	$125,400.00
Ref #91	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (85 CY)**	
	Awd	$1,600.00	$136,000.00
	2	$1,500.00	$127,500.00
Ref #92	**511E45603**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, , (480 CY)**	
	Awd	$600.00	$288,000.00
	2	$775.00	$372,000.00
Ref #93	**511E46013**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (224 CY)**	
	Awd	$1,500.00	$336,000.00
	2	$1,200.00	$268,800.00
Ref #94	**511E46513**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, AS PER PLA, (312 CY)**	
	Awd	$700.00	$218,400.00
	2	$800.00	$249,600.00
Ref #95	**511E53016**	**CLASS QC4 CONCRETE, MISC.: FOOTING MASS CONCRETE W, (433 CY)**	
	Awd	$500.00	$216,500.00
	2	$500.00	$216,500.00
Ref #96	**511E71200**	**CONCRETE, MISC.: FACING OF CANTILEVER WALLS, (822 SF)**	
	Awd	$100.00	$82,200.00
	2	$80.00	$65,760.00
Ref #97	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (821 SY)**	
	Awd	$18.50	$15,188.50
	2	$16.75	$13,751.75
Ref #98	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1089 SY)**	
	Awd	$29.00	$31,581.00
	2	$26.00	$28,314.00

Ref #99	**512E44451**	**TYPE E WATERPROOFING, AS PER PLAN, (738 SY)**	
	Awd	$135.00	$99,630.00
	2	$190.00	$140,220.00
Ref #100	**512E56202**	**SPECIAL - ASPHALTIC PANEL, (738 SY)**	
	Awd	$175.00	$129,150.00
	2	$150.00	$110,700.00
Ref #101	**512E67400**	**SPECIAL - WATERPROOFING MISC: DAMPPROOFING OF RAIL, (5373 SF)**	
	Awd	$11.00	$59,103.00
	2	$4.00	$21,492.00
Ref #102	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (94050 LB)**	
	Awd	$4.00	$376,200.00
	2	$4.10	$385,605.00
Ref #103	**513E10321**	**STRUCTURAL STEEL MEMBERS, LEVEL 6, AS PER PLAN, (1001135 LB)**	
	Awd	$3.25	$3,253,688.75
	2	$3.60	$3,604,086.00
Ref #104	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4824 EACH)**	
	Awd	$4.80	$23,155.20
	2	$4.50	$21,708.00
Ref #105	**514E80020**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (40550 SF)**	
	Awd	$9.00	$364,950.00
	2	$18.00	$729,900.00
Ref #106	**516E12201**	**STRUCTURAL STEEL EXPANSION JOINT, AS PER PLAN, (99 FT)**	
	Awd	$750.00	$74,250.00
	2	$425.00	$42,075.00
Ref #107	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (294 SF)**	
	Awd	$20.00	$5,880.00
	2	$10.00	$2,940.00
Ref #108	**516E46201**	**BEARING DEVICE, ROCKER, AS PER PLAN, (16 EACH)**	
	Awd	$4,000.00	$64,000.00
	2	$5,000.00	$80,000.00
Ref #109	**516E46900**	**BEARING DEVICE, MISC.: SELF-LUBRICATING CYLINDRICA, (16 EACH)**	
	Awd	$15,000.00	$240,000.00
	2	$12,000.00	$192,000.00
Ref #110	**517E75001**	**RAILING, ALUMINUM, AS PER PLAN, (260 FT)**	
	Awd	$325.00	$84,500.00
	2	$318.00	$82,680.00
Ref #111	**517E76300**	**RAILING, MISC.: NSRR ALUMINUM HANDRAIL WITH VANDAL, (429 FT)**	
	Awd	$275.00	$117,975.00
	2	$265.00	$113,685.00
Ref #112	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (549 CY)**	
	Awd	$120.00	$65,880.00
	2	$130.00	$71,370.00
Ref #113	**518E42201**	**8" PERFORATED CORRUGATED STEEL PIPE, 707.01, AS PE, (320 FT)**	
	Awd	$60.00	$19,200.00
	2	$50.00	$16,000.00
Ref #114	**518E42301**	**8" NON-PERFORATED CORRUGATED STEEL PIPE, INCLUDING, (35 FT)**	
	Awd	$70.00	$2,450.00
	2	$55.00	$1,925.00

Ref #115	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SUPERSTRUCTURE DRAINAGE, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$125,000.00	$125,000.00
Ref #116	**523E20000**	**DYNAMIC LOAD TESTING, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
	2	$4,000.00	$24,000.00
Ref #117	**523E20500**	**RESTRIKE, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$1,500.00	$9,000.00
Ref #118	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (1092 FT)**	
	Awd	$600.00	$655,200.00
	2	$650.00	$709,800.00
Ref #119	**524E95100**	**DRILLED SHAFTS, MISC.: CSL TESTING, (15 EACH)**	
	Awd	$1,500.00	$22,500.00
	2	$7,500.00	$112,500.00
Ref #120	**530E00200**	**SPECIAL - STRUCTURES SURVEY AND MONITORING OF TRAC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$120,000.00	$120,000.00
Ref #121	**530E00200**	**SPECIAL - STRUCTURES: PRECONSTRUCTION CONDITION SU, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$35,000.00	$35,000.00
Ref #122	**530E13000**	**SPECIAL - FORM LINER, (4824 SF)**	
	Awd	$12.00	$57,888.00
	2	$15.00	$72,360.00
Ref #123	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #124	**625E25604**	**CONDUIT, 4", 725.051, (443 FT)**	
	Awd	$10.00	$4,430.00
	2	$12.00	$5,316.00
Ref #215	**511E81200**	**CONCRETE, MISC.: MASS CONCRETE THERMAL CONTROL PLA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0834 - Totals

Awd	**$12,361,809.25**
2	**$12,464,804.55**

Ref #125	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
	2	$150,000.00	$150,000.00
Ref #126	**202E23000**	**PAVEMENT REMOVED, (250 SY)**	
	Awd	$20.00	$5,000.00
	2	$25.00	$6,250.00
Ref #127	**202E75000**	**FENCE REMOVED, (60 FT)**	
	Awd	$10.00	$600.00
	2	$20.00	$1,200.00

Ref #128	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (FO, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$40,000.00	$40,000.00
Ref #129	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (SO, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$40,000.00	$40,000.00
Ref #130	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (SO, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,000.00	$40,000.00
Ref #131	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN(REA, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$65,000.00	$65,000.00
Ref #132	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$365,000.00	$365,000.00
Ref #133	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$55,000.00	$55,000.00
Ref #134	**507E00501**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (11025 FT)**	
	Awd	$30.00	$330,750.00
	2	$6.00	$66,150.00
Ref #135	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (11860 FT)**	
	Awd	$65.00	$770,900.00
	2	$90.00	$1,067,400.00
Ref #136	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (97065 LB)**	
	Awd	$1.60	$155,304.00
	2	$1.60	$155,304.00
Ref #137	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (58 CY)**	
	Awd	$2,700.00	$156,600.00
	2	$2,000.00	$116,000.00
Ref #138	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (11 CY)**	
	Awd	$2,200.00	$24,200.00
	2	$2,000.00	$22,000.00
Ref #139	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (32 CY)**	
	Awd	$1,600.00	$51,200.00
	2	$1,400.00	$44,800.00
Ref #140	**511E45603**	**CLASS QC4 MASS CONCRETE, SUBSTRUCTURE WITH QC/QA, , (285 CY)**	
	Awd	$700.00	$199,500.00
	2	$1,050.00	$299,250.00
Ref #141	**511E46013**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (215 CY)**	
	Awd	$1,600.00	$344,000.00
	2	$1,400.00	$301,000.00
Ref #142	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (165 CY)**	
	Awd	$675.00	$111,375.00
	2	$440.00	$72,600.00
Ref #143	**511E53016**	**CLASS QC4 CONCRETE, MISC.: FOOTING MASS CONCRETE W, (344 CY)**	
	Awd	$500.00	$172,000.00
	2	$525.00	$180,600.00

Ref #144	**511E71200**	**CONCRETE, MISC.: FACING OF CANTILEVER WALLS, (193 SF)**	
	Awd	$120.00	$23,160.00
	2	$130.00	$25,090.00
Ref #145	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (478 SY)**	
	Awd	$18.50	$8,843.00
	2	$16.75	$8,006.50
Ref #146	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (562 SY)**	
	Awd	$29.00	$16,298.00
	2	$26.00	$14,612.00
Ref #147	**512E44451**	**TYPE E WATERPROOFING, AS PER PLAN, (177 SY)**	
	Awd	$135.00	$23,895.00
	2	$190.00	$33,630.00
Ref #148	**512E56202**	**SPECIAL - ASPHALTIC PANEL, (177 SY)**	
	Awd	$220.00	$38,940.00
	2	$170.00	$30,090.00
Ref #149	**512E67400**	**SPECIAL - WATERPROOFING MISC.: DAMPPROOFING OF RA, (4534 SF)**	
	Awd	$11.00	$49,874.00
	2	$4.00	$18,136.00
Ref #150	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (10585 LB)**	
	Awd	$4.85	$51,337.25
	2	$5.60	$59,276.00
Ref #151	**513E10321**	**STRUCTURAL STEEL MEMBERS, LEVEL 6, AS PER PLAN, (166810 LB)**	
	Awd	$3.40	$567,154.00
	2	$3.75	$625,537.50
Ref #152	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1656 EACH)**	
	Awd	$4.60	$7,617.60
	2	$4.50	$7,452.00
Ref #153	**514E80020**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (5340 SF)**	
	Awd	$12.75	$68,085.00
	2	$25.00	$133,500.00
Ref #154	**516E12201**	**STRUCTURAL STEEL EXPANSION JOINT, AS PER PLAN, (46 FT)**	
	Awd	$800.00	$36,800.00
	2	$450.00	$20,700.00
Ref #155	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (259 SF)**	
	Awd	$20.00	$5,180.00
	2	$10.00	$2,590.00
Ref #156	**516E46201**	**BEARING DEVICE, ROCKER, AS PER PLAN, (6 EACH)**	
	Awd	$4,000.00	$24,000.00
	2	$4,250.00	$25,500.00
Ref #157	**516E46900**	**BEARING DEVICE, MISC.: SELF-LUBRICATING CYLINDRICA, (6 EACH)**	
	Awd	$15,000.00	$90,000.00
	2	$9,100.00	$54,600.00
Ref #158	**517E75001**	**RAILING, ALUMINUM, AS PER PLAN, (161 FT)**	
	Awd	$325.00	$52,325.00
	2	$318.00	$51,198.00
Ref #159	**517E76300**	**RAILING, MISC.: NSRR ALUMINUM HANDRAIL WITH VANDAL, (136 FT)**	
	Awd	$275.00	$37,400.00
	2	$345.00	$46,920.00

Ref #160	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (309 CY)**	
	Awd	$160.00	$49,440.00
	2	$140.00	$43,260.00
Ref #161	**518E42201**	**8" PERFORATED CORRUGATED STEEL PIPE, 707.01, AS PE, (225 FT)**	
	Awd	$75.00	$16,875.00
	2	$50.00	$11,250.00
Ref #162	**518E42301**	**8" NON-PERFORATED CORRUGATED STEEL PIPE, INCLUDING, (145 FT)**	
	Awd	$60.00	$8,700.00
	2	$125.00	$18,125.00
Ref #163	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SUPERSTRUCTURE DRAINAGE, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$50,000.00	$50,000.00
Ref #164	**523E20000**	**DYNAMIC LOAD TESTING, (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$4,000.00	$16,000.00
Ref #165	**523E20500**	**RESTRIKE, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$1,500.00	$6,000.00
Ref #166	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (410 FT)**	
	Awd	$600.00	$246,000.00
	2	$700.00	$287,000.00
Ref #167	**524E95100**	**DRILLED SHAFTS, MISC.: CSL TESTING, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$7,300.00	$36,500.00
Ref #168	**530E00200**	**SPECIAL - STRUCTURES: PRECONSTRUCTION CONDITION SU, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$32,500.00	$32,500.00
Ref #169	**530E00200**	**SPECIAL - STRUCTURES: SURVEY AND MONITORING OF TRA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$120,000.00	$120,000.00
Ref #170	**530E13000**	**SPECIAL - FORM LINER, (4828 SF)**	
	Awd	$12.00	$57,936.00
	2	$15.00	$72,420.00
Ref #171	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$12,500.00	$12,500.00
Ref #172	**625E25604**	**CONDUIT, 4", 725.051, (148 FT)**	
	Awd	$10.00	$1,480.00
	2	$14.00	$2,072.00
Ref #218	**511E81200**	**CONCRETE, MISC.: MASS CONCRETE THERMAL CONTROL PLA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-PROS - Totals

Awd	**$4,769,268.85**
2	**$4,972,019.00**

Ref #174	**203E10001**	**EXCAVATION, AS PER PLAN, (9333 CY)**	
	Awd	$40.00	$373,320.00
	2	$25.00	$233,325.00
Ref #175	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (341 CY)**	
	Awd	$380.00	$129,580.00
	2	$250.00	$85,250.00
Ref #176	**204E20001**	**EMBANKMENT, AS PER PLAN, (13890 CY)**	
	Awd	$32.30	$448,647.00
	2	$18.00	$250,020.00
Ref #177	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (1696 CY)**	
	Awd	$100.00	$169,600.00
	2	$90.00	$152,640.00
Ref #178	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$150,000.00	$150,000.00
Ref #179	**659E10000**	**SEEDING AND MULCHING, (11549 SY)**	
	Awd	$1.00	$11,549.00
	2	$2.50	$28,872.50
Ref #180	**900E00100**	**RAILROAD FLAGGING SERVICES RAILROAD FLAGGING, (760310 EACH)**	
	Awd	$1.00	$760,310.00
	2	$1.00	$760,310.00
Ref #181	**900E12000**	**SPECIAL - TRACK REMOVED, (7400 TKFT)**	
	Awd	$66.00	$488,400.00
	2	$75.00	$555,000.00

Section 13 - ITEMS OF WORK (RAILROAD) - Totals

Awd	**$2,431,406.00**
2	**$2,215,417.50**

Ref #182	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #183	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
	2	$650,000.00	$650,000.00
Ref #184	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$150,000.00	$150,000.00
Ref #185	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$100,000.00	$100,000.00

Section 14 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$560,000.00**
2	**$915,000.00**

Ref #186	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (105000 EACH)**	
	Awd	$1.00	$105,000.00
	2	$1.00	$105,000.00

Ref #187	**100E99000**	**SPECIAL - PREMIUM ON RAILROAD'S PROTECTIVE PUBLIC , (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$225,000.00	$225,000.00
Ref #188	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$421,500.00	$421,500.00
	2	$500,000.00	$500,000.00
Ref #189	**108E99000**	**SPECIAL - CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$35,000.00	$35,000.00
Ref #190	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (10750 EACH)**	
	Awd	$1.00	$10,750.00
	2	$1.00	$10,750.00
Ref #191	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (25 MNTH)**	
	Awd	$6,250.00	$156,250.00
	2	$4,800.00	$120,000.00
Ref #192	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$75,000.00	$75,000.00
Ref #193	**624E10001**	**MOBILIZATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,250,000.00	$2,250,000.00
	2	$2,450,000.00	$2,450,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$3,278,500.00**
2	**$3,520,750.00**