Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240325
PID 106274
FRA-US 40-15.27
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/13/2024
Completion Date: 10/31/2024

Contract Awarded To: STRAWSER PAVING CO INC
Award Amount: $746,630.30

Engineer's Estimate: $687,000.00

Bidder 1
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $746,630.30

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $781,181.55

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $790,392.53

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$1,350.00	$5,400.00
	3	$600.00	$2,400.00

Section 2 - DRAINAGE - Totals

Awd	**$600.00**
2	**$5,400.00**
3	**$2,400.00**

Ref #3	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (402 SY)**	
	Awd	$90.00	$36,180.00
	2	$150.00	$60,300.00
	3	$125.00	$50,250.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (31255 SY)**	
	Awd	$4.25	$132,833.75
	2	$5.00	$156,275.00
	3	$4.25	$132,833.75
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (3500 GAL)**	
	Awd	$2.40	$8,400.00
	2	$3.50	$12,250.00
	3	$2.75	$9,625.00
Ref #6	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1246 CY)**	
	Awd	$310.00	$386,260.00
	2	$285.00	$355,110.00
	3	$305.00	$380,030.00
Ref #7	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (82 CY)**	
	Awd	$310.00	$25,420.00
	2	$285.00	$23,370.00
	3	$400.00	$32,800.00

Section 3 - PAVEMENT - Totals

Awd	**$589,093.75**
2	**$607,305.00**
3	**$605,538.75**

Ref #8	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**	
	Awd	$65.00	$260.00
	2	$1,150.00	$4,600.00
	3	$600.00	$2,400.00

Section 4 - WATER WORK - Totals

Awd	**$260.00**
2	**$4,600.00**
3	**$2,400.00**

Ref #9	**621E00100**	**RPM, (36 EACH)**	
	Awd	$110.00	$3,960.00
	2	$110.00	$3,960.00
	3	$110.00	$3,960.00
Ref #10	**644E00100**	**EDGE LINE, 4", (1.66 MILE)**	
	Awd	$4,500.00	$7,470.00
	2	$4,500.00	$7,470.00
	3	$4,500.00	$7,470.00
Ref #11	**644E00200**	**LANE LINE, 4", (0.74 MILE)**	
	Awd	$2,215.00	$1,639.10
	2	$2,215.00	$1,639.10
	3	$2,215.00	$1,639.10
Ref #12	**644E00300**	**CENTER LINE, (0.45 MILE)**	
	Awd	$7,514.00	$3,381.30
	2	$7,514.00	$3,381.30
	3	$7,514.00	$3,381.30
Ref #13	**644E00400**	**CHANNELIZING LINE, 8", (969 FT)**	
	Awd	$2.50	$2,422.50
	2	$2.50	$2,422.50
	3	$2.50	$2,422.50
Ref #14	**644E00500**	**STOP LINE, (206 FT)**	
	Awd	$8.30	$1,709.80
	2	$8.30	$1,709.80
	3	$8.30	$1,709.80
Ref #15	**644E00620**	**CROSSWALK LINE, 12", (1055 FT)**	
	Awd	$4.20	$4,431.00
	2	$4.20	$4,431.00
	3	$4.20	$4,431.00
Ref #16	**644E00630**	**CROSSWALK LINE, 24", (414 FT)**	
	Awd	$8.50	$3,519.00
	2	$8.50	$3,519.00
	3	$8.50	$3,519.00
Ref #17	**644E01100**	**SCHOOL SYMBOL MARKING, 72", (1 EACH)**	
	Awd	$860.00	$860.00
	2	$860.00	$860.00
	3	$860.00	$860.00
Ref #18	**644E01300**	**LANE ARROW, (9 EACH)**	
	Awd	$93.00	$837.00
	2	$93.00	$837.00
	3	$93.00	$837.00
Ref #19	**644E01400**	**WORD ON PAVEMENT, 72", (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
	3	$125.00	$250.00

Ref #20	**644E01514**	**DOTTED LINE, 8", (577 FT)**	
	Awd	$2.25	$1,298.25
	2	$2.25	$1,298.25
	3	$2.25	$1,298.25
Ref #21	**644E20801**	**YIELD LINE, AS PER PLAN, (20 FT)**	
	Awd	$13.80	$276.00
	2	$13.80	$276.00
	3	$13.80	$276.00
Ref #22	**646E10100**	**LANE LINE, 4", (0.15 MILE)**	
	Awd	$9,800.00	$1,470.00
	2	$9,800.00	$1,470.00
	3	$9,800.00	$1,470.00
Ref #23	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$25,100.00	$1,506.00
	2	$25,100.00	$1,506.00
	3	$25,100.00	$1,506.00
Ref #24	**646E10300**	**CHANNELIZING LINE, 8", (235 FT)**	
	Awd	$4.00	$940.00
	2	$4.00	$940.00
	3	$4.00	$940.00
Ref #25	**646E10400**	**STOP LINE, (39 FT)**	
	Awd	$12.80	$499.20
	2	$12.80	$499.20
	3	$12.80	$499.20
Ref #26	**646E10510**	**CROSSWALK LINE, 12", (176 FT)**	
	Awd	$7.50	$1,320.00
	2	$7.50	$1,320.00
	3	$7.50	$1,320.00
Ref #27	**646E20300**	**LANE ARROW, (2 EACH)**	
	Awd	$170.00	$340.00
	2	$170.00	$340.00
	3	$170.00	$340.00
Ref #28	**646E20400**	**WORD ON PAVEMENT, 72", (1 EACH)**	
	Awd	$210.00	$210.00
	2	$210.00	$210.00
	3	$210.00	$210.00
Ref #29	**647E20942**	**SHARED LANE MARKING, TYPE B125, (33 EACH)**	
	Awd	$295.00	$9,735.00
	2	$295.00	$9,735.00
	3	$295.00	$9,735.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$48,074.15**
2	**$48,074.15**
3	**$48,074.15**

Ref #30	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$85.00	$12,750.00
	2	$85.00	$12,750.00
	3	$95.00	$14,250.00

Ref #31	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$750.00	$3,000.00
	2	$1,600.00	$6,400.00
	3	$650.00	$2,600.00
Ref #32	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (1.78 MILE)**	
	Awd	$850.00	$1,513.00
	2	$850.00	$1,513.00
	3	$850.00	$1,513.00
Ref #33	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.51 MILE)**	
	Awd	$1,500.00	$765.00
	2	$1,500.00	$765.00
	3	$1,500.00	$765.00
Ref #34	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1204 FT)**	
	Awd	$1.10	$1,324.40
	2	$1.10	$1,324.40
	3	$1.10	$1,324.40
Ref #35	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (39 FT)**	
	Awd	$5.00	$195.00
	2	$5.00	$195.00
	3	$5.00	$195.00
Ref #36	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$100.00	$300.00
	2	$200.00	$600.00
	3	$7.50	$22.50

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,847.40**
2	**$23,547.40**
3	**$20,669.90**

Ref #37	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2220 SY)**	
	Awd	$10.25	$22,755.00
	2	$10.25	$22,755.00
	3	$12.00	$26,640.00

Section 7 - STRUCTURE REPAIR (FRA-40-15.28) - Totals

Awd	**$22,755.00**
2	**$22,755.00**
3	**$26,640.00**

Ref #38	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$3,000.00	$3,000.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$30,000.00	$30,000.00
	3	$43,669.73	$43,669.73

Ref #40	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,500.00	$3,500.00
	3	$2,000.00	$2,000.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$65,000.00**
2	**$68,500.00**
3	**$83,669.73**