Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240331
PID 101269
STA-SR 43/SR 172-14.40/VAR
Federal
Type: FOUR LANE RESURFACING
Letting Date: 6/13/2024
Completion Date: 7/31/2025

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,858,200.00

Engineer's Estimate: $4,038,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $3,858,200.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $4,325,778.50

Ref #1	**202E30000**	**WALK REMOVED, (17601 SF)**	
	Awd	$4.00	$70,404.00
	2	$5.00	$88,005.00
Ref #2	**202E32000**	**CURB REMOVED, (1092 FT)**	
	Awd	$30.00	$32,760.00
	2	$15.00	$16,380.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (510 FT)**	
	Awd	$25.00	$12,750.00
	2	$16.00	$8,160.00
Ref #4	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (159 CY)**	
	Awd	$10.00	$1,590.00
	2	$36.00	$5,724.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (4760 SF)**	
	Awd	$8.00	$38,080.00
	2	$12.00	$57,120.00
Ref #6	**608E52000**	**CURB RAMP, (12651 SF)**	
	Awd	$12.00	$151,812.00
	2	$17.00	$215,067.00
Ref #7	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (15 EACH)**	
	Awd	$1,600.00	$24,000.00
	2	$1,600.00	$24,000.00
Ref #8	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$575.00	$575.00
	2	$9,000.00	$9,000.00

Section 1 - ROADWAY - Totals

Awd	**$331,971.00**
2	**$423,456.00**

Ref #9	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**

Ref #10	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (39 EACH)**	
	Awd	$2,500.00	$97,500.00
	2	$2,850.00	$111,150.00
Ref #11	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$3,500.00	$17,500.00
	2	$3,500.00	$17,500.00
Ref #12	**611E99154**	**INLET RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$3,500.00	$17,500.00
	2	$3,500.00	$17,500.00
Ref #13	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (52 EACH)**	
	Awd	$1,750.00	$91,000.00
	2	$1,750.00	$91,000.00

Ref #14	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (5 EACH)**	
	Awd	$2,200.00	$11,000.00
	2	$2,200.00	$11,000.00
Ref #15	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (24300 LB)**	
	Awd	$0.50	$12,150.00
	2	$2.60	$63,180.00

Section 3 - DRAINAGE - Totals

Awd	**$246,650.00**
2	**$311,330.00**

Ref #16	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1000 SY)**	
	Awd	$35.00	$35,000.00
	2	$75.00	$75,000.00
Ref #17	**252E01000**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (950 SY)**	
	Awd	$75.00	$71,250.00
	2	$300.00	$285,000.00
Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (5700 FT)**	
	Awd	$4.00	$22,800.00
	2	$4.50	$25,650.00
Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 1"), (1 SY)**	
	Awd	$5.00	$5.00
	2	$2.50	$2.50
Ref #20	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (151462 SY)**	
	Awd	$3.00	$454,386.00
	2	$2.50	$378,655.00
Ref #21	**254E01600**	**PATCHING PLANED SURFACE, (5000 SY)**	
	Awd	$0.10	$500.00
	2	$4.50	$22,500.00
Ref #22	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (159 CY)**	
	Awd	$20.00	$3,180.00
	2	$60.00	$9,540.00
Ref #23	**407E13900**	**TACK COAT, 702.13, (21703 GAL)**	
	Awd	$2.75	$59,683.25
	2	$4.50	$97,663.50
Ref #24	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (3294 CY)**	
	Awd	$225.00	$741,150.00
	2	$240.00	$790,560.00
Ref #25	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (4745 CY)**	
	Awd	$180.00	$854,100.00
	2	$170.00	$806,650.00
Ref #26	**441E50201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (5 CY)**	
	Awd	$180.00	$900.00
	2	$170.00	$850.00
Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (378 CY)**	
	Awd	$300.00	$113,400.00
	2	$450.00	$170,100.00

Ref #28	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (22 SY)**	
	Awd	$75.00	$1,650.00
	2	$100.00	$2,200.00
Ref #29	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (255 FT)**	
	Awd	$45.00	$11,475.00
	2	$67.00	$17,085.00
Ref #30	**609E26000**	**CURB, TYPE 6, (562 FT)**	
	Awd	$50.00	$28,100.00
	2	$36.00	$20,232.00

Section 4 - PAVEMENT - Totals

Awd	**$2,397,579.25**
2	**$2,701,688.00**

Ref #31	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (24 EACH)**	
	Awd	$1,500.00	$36,000.00
	2	$1,500.00	$36,000.00

Section 5 - WATER WORK - Totals

Awd	**$36,000.00**
2	**$36,000.00**

Ref #32	**646E10010**	**EDGE LINE, 6", (0.93 MILE)**	
	Awd	$3,750.00	$3,487.50
	2	$3,750.00	$3,487.50
Ref #33	**646E10110**	**LANE LINE, 6", (8.76 MILE)**	
	Awd	$2,350.00	$20,586.00
	2	$2,350.00	$20,586.00
Ref #34	**646E10200**	**CENTER LINE, (5.27 MILE)**	
	Awd	$4,200.00	$22,134.00
	2	$4,200.00	$22,134.00
Ref #35	**646E10310**	**CHANNELIZING LINE, 12", (4936 FT)**	
	Awd	$2.65	$13,080.40
	2	$2.65	$13,080.40
Ref #36	**646E10400**	**STOP LINE, (1000 FT)**	
	Awd	$13.00	$13,000.00
	2	$13.00	$13,000.00
Ref #37	**646E10520**	**CROSSWALK LINE, 24", (1966 FT)**	
	Awd	$12.00	$23,592.00
	2	$12.00	$23,592.00
Ref #38	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (1491 FT)**	
	Awd	$9.00	$13,419.00
	2	$9.00	$13,419.00
Ref #39	**646E10800**	**ISLAND MARKING, (341 SF)**	
	Awd	$6.00	$2,046.00
	2	$6.00	$2,046.00
Ref #40	**646E20300**	**LANE ARROW, (79 EACH)**	
	Awd	$160.00	$12,640.00
	2	$160.00	$12,640.00

Ref #41		**646E20370**	**TWO WAY LEFT TURN ARROW, (10 EACH)**	
	Awd		$150.00	$1,500.00
	2		$150.00	$1,500.00
Ref #42		**646E20400**	**WORD ON PAVEMENT, 72", (1 EACH)**	
	Awd		$222.00	$222.00
	2		$222.00	$222.00
Ref #43		**646E20504**	**DOTTED LINE, 6", (243 FT)**	
	Awd		$4.75	$1,154.25
	2		$4.75	$1,154.25
Ref #44		**646E20600**	**BIKE LANE SYMBOL MARKING, (17 EACH)**	
	Awd		$150.00	$2,550.00
	2		$150.00	$2,550.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$129,411.15**
2	**$129,411.15**

Ref #46	**AA2**	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN (ALTERNATE , (8 EACH)**	
	Awd		$8,550.00	$68,400.00
	2		$8,550.00	$68,400.00

Section 7 - TRAFFIC SIGNALS ALTERNATES A - Totals

Awd	**$68,400.00**
2	**$68,400.00**

Ref #48	**AB2**	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN (ALTERNATE , (4 EACH)**	
	Awd		$8,550.00	$34,200.00
	2		$8,550.00	$34,200.00

Section 8 - TRAFFIC SIGNALS ALTERNATES B - Totals

Awd	**$34,200.00**
2	**$34,200.00**

Ref #49		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd		$100.00	$20,000.00
	2		$100.00	$20,000.00
Ref #50		**614E12460**	**WORK ZONE MARKING SIGN, (1 EACH)**	
	Awd		$55.00	$55.00
	2		$55.00	$55.00
Ref #51		**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd		$900.00	$21,600.00
	2		$900.00	$21,600.00
Ref #52		**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (17.52 MILE)**	
	Awd		$640.00	$11,212.80
	2		$640.00	$11,212.80
Ref #53		**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (8.76 MILE)**	
	Awd		$620.00	$5,431.20
	2		$620.00	$5,431.20

Ref #54	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (10.54 MILE)**	
	Awd	$1,375.00	$14,492.50
	2	$1,375.00	$14,492.50
Ref #55	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.27 MILE)**	
	Awd	$1,175.00	$6,192.25
	2	$1,175.00	$6,192.25
Ref #56	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.93 MILE)**	
	Awd	$800.00	$744.00
	2	$800.00	$744.00
Ref #57	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (9872 FT)**	
	Awd	$0.69	$6,811.68
	2	$0.70	$6,910.40
Ref #58	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4936 FT)**	
	Awd	$0.67	$3,307.12
	2	$0.70	$3,455.20
Ref #59	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (2000 FT)**	
	Awd	$3.10	$6,200.00
	2	$3.10	$6,200.00
Ref #60	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (1000 FT)**	
	Awd	$3.00	$3,000.00
	2	$3.00	$3,000.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$99,046.55**
2	**$99,293.35**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$248,442.05	$248,442.05
	2	$349,000.00	$349,000.00
Ref #63	**619E16010**	**FIELD OFFICE, TYPE B, (14 MNTH)**	
	Awd	$2,000.00	$28,000.00
	2	$3,000.00	$42,000.00
Ref #64	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$8,000.00	$8,000.00
Ref #65	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$217,000.00	$217,000.00
	2	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$511,942.05**
2	**$519,000.00**