Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240328
PID 119272
HAM-US 52-35.89
Federal
Type: BRIDGE REPAIR
Letting Date: 6/27/2024
Completion Date: 8/1/2025

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $1,459,102.69

Engineer's Estimate: $1,815,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,459,102.69

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,519,381.96

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,599,351.48

Ref #2	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.09 MILE)**	
	Awd	$49,897.00	$4,490.73
	2	$20,000.00	$1,800.00
	3	$47,500.00	$4,275.00
Ref #100	**611E99150**	**INLET ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$569.00	$569.00
	2	$1,250.00	$1,250.00
	3	$850.00	$850.00

Section 1 - ROADWAY - Totals

Awd	**$5,059.73**
2	**$3,050.00**
3	**$5,125.00**

Ref #3	**654E11000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,685.00	$337.00
	2	$1,000.00	$200.00
	3	$790.00	$158.00
Ref #4	**659E00300**	**TOPSOIL, (167 CY)**	
	Awd	$34.00	$5,678.00
	2	$30.00	$5,010.00
	3	$45.00	$7,515.00
Ref #5	**659E10000**	**SEEDING AND MULCHING, (1500 SY)**	
	Awd	$3.00	$4,500.00
	2	$1.75	$2,625.00
	3	$4.95	$7,425.00
Ref #6	**659E14000**	**REPAIR SEEDING AND MULCHING, (75 SY)**	
	Awd	$2.00	$150.00
	2	$1.75	$131.25
	3	$3.30	$247.50
Ref #7	**659E31000**	**LIME, (0.31 ACRE)**	
	Awd	$542.00	$168.02
	2	$1.00	$0.31
	3	$20.00	$6.20
Ref #8	**659E35000**	**WATER, (8.3 MGAL)**	
	Awd	$1.00	$8.30
	2	$1.00	$8.30
	3	$1.00	$8.30
Ref #101	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,841.32**
2	**$8,974.86**
3	**$16,360.00**

Ref #9	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (D, (4886 SY)**	
	Awd	$10.00	$48,860.00
	2	$10.00	$48,860.00
	3	$10.00	$48,860.00
Ref #10	**407E13900**	**TACK COAT, 702.13, (504 GAL)**	
	Awd	$5.00	$2,520.00
	2	$3.50	$1,764.00
	3	$5.00	$2,520.00
Ref #11	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (257 CY)**	
	Awd	$600.00	$154,200.00
	2	$440.00	$113,080.00
	3	$600.00	$154,200.00
Ref #102	**253E02000**	**PAVEMENT REPAIR, (10 CY)**	
	Awd	$750.00	$7,500.00
	2	$1,550.00	$15,500.00
	3	$1,500.00	$15,000.00

Section 3 - PAVEMENT - Totals

Awd	**$213,080.00**
2	**$179,204.00**
3	**$220,580.00**

Ref #12	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (60 FT)**	
	Awd	$16.00	$960.00
	2	$15.50	$930.00
	3	$29.80	$1,788.00
Ref #13	**630E80100**	**SIGN, FLAT SHEET, (44.5 SF)**	
	Awd	$16.00	$712.00
	2	$16.00	$712.00
	3	$36.00	$1,602.00
Ref #14	**644E00104**	**EDGE LINE, 6", (0.44 MILE)**	
	Awd	$11,655.00	$5,128.20
	2	$11,655.00	$5,128.20
	3	$11,655.00	$5,128.20
Ref #15	**644E00204**	**LANE LINE, 6", (0.22 MILE)**	
	Awd	$5,595.00	$1,230.90
	2	$5,595.00	$1,230.90
	3	$5,595.00	$1,230.90
Ref #103	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (15 EACH)**	
	Awd	$13.00	$195.00
	2	$25.00	$375.00
	3	$28.00	$420.00
Ref #104	**621E00100**	**RPM, (15 EACH)**	
	Awd	$299.00	$4,485.00
	2	$300.00	$4,500.00
	3	$300.00	$4,500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,711.10**
2	**$12,876.10**
3	**$14,669.10**

Ref #16	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$70.00	$14,000.00
	2	$115.00	$23,000.00
	3	$90.00	$18,000.00
Ref #17	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,163.00	$8,652.00
	2	$2,200.00	$8,800.00
	3	$2,170.00	$8,680.00
Ref #18	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (91 EACH)**	
	Awd	$12.00	$1,092.00
	2	$12.00	$1,092.00
	3	$12.50	$1,137.50
Ref #19	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (28 EACH)**	
	Awd	$12.00	$336.00
	2	$12.00	$336.00
	3	$12.50	$350.00
Ref #20	**614E13350**	**OBJECT MARKER, ONE WAY, (81 EACH)**	
	Awd	$24.00	$1,944.00
	2	$22.00	$1,782.00
	3	$23.60	$1,911.60
Ref #21	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (2.66 MILE)**	
	Awd	$9,019.00	$23,990.54
	2	$10,000.00	$26,600.00
	3	$8,644.00	$22,993.04
Ref #22	**614E24404**	**WORK ZONE DOTTED LINE, CLASS I, 8", 740.06, TYPE I, (2910 FT)**	
	Awd	$1.00	$2,910.00
	2	$2.00	$5,820.00
	3	$1.40	$4,074.00
Ref #23	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2080 FT)**	
	Awd	$22.00	$45,760.00
	2	$19.00	$39,520.00
	3	$20.00	$41,600.00
Ref #105	**614E23410**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (1080 FT)**	
	Awd	$4.00	$4,320.00
	2	$4.00	$4,320.00
	3	$3.61	$3,898.80
Ref #106	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (4 SNMT)**	
	Awd	$1,007.00	$4,028.00
	2	$1,100.00	$4,400.00
	3	$1,000.00	$4,000.00
Ref #107	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (1540 SY)**	
	Awd	$43.00	$66,220.00
	2	$130.00	$200,200.00
	3	$40.00	$61,600.00

Ref #108	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$98,386.00	$98,386.00
	2	$36,000.00	$36,000.00
	3	$90,000.00	$90,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$271,638.54**
2	**$351,870.00**
3	**$258,244.94**

Ref #24	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$150,123.00	$150,123.00
	2	$145,000.00	$145,000.00
	3	$310,000.00	$310,000.00
Ref #25	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2029 LB)**	
	Awd	$10.00	$20,290.00
	2	$5.00	$10,145.00
	3	$4.00	$8,116.00
Ref #26	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$10.00	$1,000.00
	2	$2.00	$200.00
	3	$5.00	$500.00
Ref #27	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (10 EACH)**	
	Awd	$32.00	$320.00
	2	$35.00	$350.00
	3	$44.00	$440.00
Ref #28	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (32 CY)**	
	Awd	$3,088.00	$98,816.00
	2	$3,500.00	$112,000.00
	3	$2,900.00	$92,800.00
Ref #29	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (5 CY)**	
	Awd	$7,959.00	$39,795.00
	2	$7,000.00	$35,000.00
	3	$3,200.00	$16,000.00
Ref #30	**511E81200**	**CONCRETE, MISC.: CONSULTANT FOR CONCRETE QUALITY C, (LUMP SUM)**	
	Awd	$1,922.00	$1,922.00
	2	$6,500.00	$6,500.00
	3	$4,000.00	$4,000.00
Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (20 SY)**	
	Awd	$45.00	$900.00
	2	$75.00	$1,500.00
	3	$75.00	$1,500.00
Ref #32	**512E44450**	**TYPE E WATERPROOFING, (20 SY)**	
	Awd	$59.00	$1,180.00
	2	$20.00	$400.00
	3	$18.99	$379.80
Ref #33	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (10 SY)**	
	Awd	$105.00	$1,050.00
	2	$125.00	$1,250.00
	3	$55.00	$550.00

Ref #34	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (5686 LB)**	
	Awd	$8.00	$45,488.00
	2	$7.00	$39,802.00
	3	$6.74	$38,323.64
Ref #35	**514E21000**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, (LUMP SUM)**	
	Awd	$98,022.00	$98,022.00
	2	$94,000.00	$94,000.00
	3	$94,000.00	$94,000.00
Ref #36	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (208 FT)**	
	Awd	$1,044.00	$217,152.00
	2	$850.00	$176,800.00
	3	$890.00	$185,120.00
Ref #37	**516E31010**	**2" DEEP JOINT SEALER, (198 FT)**	
	Awd	$20.00	$3,960.00
	2	$20.00	$3,960.00
	3	$28.50	$5,643.00
Ref #38	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$2,994.00	$71,856.00
	2	$2,750.00	$66,000.00
	3	$2,000.00	$48,000.00
Ref #39	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$42,980.00	$42,980.00
	2	$45,000.00	$45,000.00
	3	$41,000.00	$41,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (HAM-52-3589 - Totals

Awd	**$794,854.00**
2	**$737,907.00**
3	**$846,372.44**

Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,434.00	$8,434.00
	2	$22,500.00	$22,500.00
	3	$10,000.00	$10,000.00
Ref #41	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$2,520.00	$2,520.00
	2	$3,000.00	$3,000.00
	3	$1,000.00	$1,000.00
Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,196.00	$95,196.00
	2	$120,000.00	$120,000.00
	3	$150,000.00	$150,000.00
Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$5,000.00	$5,000.00
	3	$7,000.00	$7,000.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$42,268.00	$42,268.00
	2	$75,000.00	$75,000.00
	3	$70,000.00	$70,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$149,918.00**
2	**$225,500.00**
3	**$238,000.00**