Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240353
PID 110138
WAY-SMOOTH FY2025
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/27/2024
Completion Date: 11/1/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,325,039.28

Engineer's Estimate: $1,423,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,325,039.28

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,395,000.00

Ref #1	**209E60500**	**LINEAR GRADING, (11.12 MILE)**	
	Awd	$2,000.00	$22,240.00
	2	$1,400.00	$15,568.00
Ref #2	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$900.00	$1,800.00
	2	$1,000.00	$2,000.00
Ref #3	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$1,425.00	$1,425.00
Ref #4	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$30,340.00**
2	**$19,993.00**

Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #6	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
Ref #7	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,000.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,600.00**
2	**$2,000.00**

Ref #8	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (428 CY)**	
	Awd	$310.00	$132,680.00
	2	$350.00	$149,800.00
Ref #9	**253E02000**	**PAVEMENT REPAIR(FULL DEPTH FLEXIBLE), (43 CY)**	
	Awd	$330.00	$14,190.00
	2	$400.00	$17,200.00
Ref #10	**407E10000**	**TACK COAT (0.09 GAL/SY), (8854 GAL)**	
	Awd	$2.75	$24,348.50
	2	$2.75	$24,348.50
Ref #11	**408E10001**	**PRIME COAT, AS PER PLAN (0.04 GAL/SY), (5636 GAL)**	
	Awd	$4.75	$26,771.00
	2	$5.00	$28,180.00

Ref #12	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (2739 CY)**	
	Awd	$245.00	$671,055.00
	2	$255.00	$698,445.00
Ref #13	**617E10100**	**COMPACTED AGGREGATE (2.0" AVERAGE), (794 CY)**	
	Awd	$30.00	$23,820.00
	2	$84.00	$66,696.00
Ref #14	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.28 MILE)**	
	Awd	$2,800.00	$784.00
	2	$2,850.00	$798.00
Ref #15	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (5.35 MILE)**	
	Awd	$2,400.00	$12,840.00
	2	$2,450.00	$13,107.50
Ref #16	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (5.35 MILE)**	
	Awd	$4,000.00	$21,400.00
	2	$3,300.00	$17,655.00
Ref #17	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (1"), (97829 SY)**	
	Awd	$1.00	$97,829.00
	2	$1.29	$126,199.41

Section 4 - PAVEMENT - Totals

Awd	**$1,025,717.50**
2	**$1,142,429.41**

Ref #18	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$1,000.00	$1,000.00

Section 5 - WATER WORK - Totals

Awd	**$800.00**
2	**$1,000.00**

Ref #19	**621E00100**	**RPM, (653 EACH)**	
	Awd	$36.00	$23,508.00
	2	$39.20	$25,597.60
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (650 EACH)**	
	Awd	$2.00	$1,300.00
	2	$1.00	$650.00
Ref #21	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (11.02 MILE)**	
	Awd	$775.00	$8,540.50
	2	$775.00	$8,540.50
Ref #22	**642E00300**	**CENTER LINE, TYPE 1, (5.66 MILE)**	
	Awd	$950.00	$5,377.00
	2	$950.00	$5,377.00
Ref #23	**644E00400**	**CHANNELIZING LINE, 8", (405 FT)**	
	Awd	$2.50	$1,012.50
	2	$2.50	$1,012.50
Ref #24	**644E00500**	**STOP LINE, (283 FT)**	
	Awd	$6.00	$1,698.00
	2	$6.00	$1,698.00

Ref #25	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (309 FT)**	
	Awd	$6.00	$1,854.00
	2	$6.00	$1,854.00
Ref #26	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
Ref #27	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$90.00	$540.00
	2	$90.00	$540.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$44,830.00**
2	**$46,269.60**

Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$85.00	$3,400.00
Ref #29	**614E12460**	**WORK ZONE MARKING SIGN, (65 EACH)**	
	Awd	$50.00	$3,250.00
	2	$50.00	$3,250.00
Ref #30	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$100.00	$1,500.00
	2	$200.00	$3,000.00
Ref #31	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.32 MILE)**	
	Awd	$1,000.00	$11,320.00
	2	$1,000.00	$11,320.00
Ref #32	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (810 FT)**	
	Awd	$0.50	$405.00
	2	$0.50	$405.00
Ref #33	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (566 FT)**	
	Awd	$2.00	$1,132.00
	2	$3.50	$1,981.00
Ref #34	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (12 EACH)**	
	Awd	$25.00	$300.00
	2	$50.00	$600.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,307.00**
2	**$23,956.00**

Ref #35	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$14,351.99	$14,351.99
Ref #37	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$119,444.78	$119,444.78
	2	$85,000.00	$85,000.00

Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$50,000.00	$50,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$198,444.78**
2	**$158,351.99**