Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240362
PID 110136
LOR-/MED MICRO FY2025
Federal
Type: MICROSURFACING
Letting Date: 7/11/2024
Completion Date: 6/30/2025

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,471,719.04

Engineer's Estimate: $1,345,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,471,719.04

Ref #1	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,375.00	$4,125.00
Ref #2	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,550.00	$1,550.00
Ref #3	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
Ref #4	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$475.00	$475.00

Section 1 - ROADWAY - Totals

Awd	**$10,650.00**

Ref #5	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (11 EACH)**	
	Awd	$900.00	$9,900.00
Ref #6	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$800.00	$800.00

Section 2 - DRAINAGE - Totals

Awd	**$10,700.00**

Ref #7	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR, (464 CY)**	
	Awd	$455.00	$211,120.00
Ref #8	**253E02000**	**PAVEMENT REPAIR, (44 CY)**	
	Awd	$455.00	$20,020.00
Ref #9	**421E10000**	**MICROSURFACING, SURFACE COURSE, (59869 SY)**	
	Awd	$3.90	$233,489.10
Ref #10	**421E10001**	**MICROSURFACING, SURFACE COURSE, (71381 SY)**	
	Awd	$4.24	$302,655.44
Ref #11	**421E10020**	**MICROSURFACING, LEVELING COURSE, (59869 SY)**	
	Awd	$2.70	$161,646.30
Ref #12	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, (633 SY)**	
	Awd	$52.00	$32,916.00
Ref #13	**897E02000**	**PATCHING PLANED SURFACE, (7 SY)**	
	Awd	$10.00	$70.00

Section 3 - PAVEMENT - Totals

Awd	**$961,916.84**

Ref #14	**621E00100**	**RPM, (540 EACH)**	
	Awd	$40.00	$21,600.00
Ref #15	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (530 EACH)**	
	Awd	$23.00	$12,190.00
Ref #16	**642E00104**	**EDGE LINE, 6", TYPE 1, (15.2 MILE)**	
	Awd	$765.00	$11,628.00
Ref #17	**642E00300**	**CENTER LINE, TYPE 1, (7.6 MILE)**	
	Awd	$975.00	$7,410.00

Ref #18	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (920 FT)**	
	Awd	$0.55	$506.00
Ref #19	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (64 FT)**	
	Awd	$0.80	$51.20
Ref #20	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (189 FT)**	
	Awd	$0.80	$151.20
Ref #21	**644E30010**	**REMOVAL OF PAVEMENT MARKING, (97 SF)**	
	Awd	$0.80	$77.60
Ref #22	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (22 EACH)**	
	Awd	$55.00	$1,210.00
Ref #23	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (4 EACH)**	
	Awd	$220.00	$880.00
Ref #24	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (7.6 MILE)**	
	Awd	$1,600.00	$12,160.00
Ref #25	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (15.2 MILE)**	
	Awd	$1,300.00	$19,760.00
Ref #26	**646E10300**	**CHANNELIZING LINE, 8", (920 FT)**	
	Awd	$3.25	$2,990.00
Ref #27	**646E10400**	**STOP LINE, (64 FT)**	
	Awd	$13.00	$832.00
Ref #28	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (189 FT)**	
	Awd	$13.00	$2,457.00
Ref #29	**646E10800**	**ISLAND MARKING, (97 SF)**	
	Awd	$13.00	$1,261.00
Ref #30	**646E20000**	**RAILROAD SYMBOL MARKING, (4 EACH)**	
	Awd	$325.00	$1,300.00
Ref #31	**646E20300**	**LANE ARROW, (22 EACH)**	
	Awd	$165.00	$3,630.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$100,094.00**

Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$90.00	$9,000.00
Ref #33	**614E12460**	**WORK ZONE MARKING SIGN, (80 EACH)**	
	Awd	$105.00	$8,400.00
Ref #34	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (15.2 MILE)**	
	Awd	$1,200.00	$18,240.00
Ref #35	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1840 FT)**	
	Awd	$0.53	$975.20
Ref #36	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (128 FT)**	
	Awd	$3.25	$416.00
Ref #37	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (44 EACH)**	
	Awd	$43.00	$1,892.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd **$38,923.20**

Ref #38	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
Ref #39	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$136,500.00	$136,500.00
Ref #40	**619E16010**	**FIELD OFFICE, TYPE B, (10 MNTH)**	
	Awd	$5,500.00	$55,000.00
Ref #41	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #42	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$148,935.00	$148,935.00

Section 6 - INCIDENTALS - Totals

Awd **$349,435.00**