Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240399
PID 98314
MOE-Sign Flatsheet FY2025
Non-Federal
Type: SIGNING
Letting Date: 8/8/2024
Completion Date: 6/30/2025

Contract Awarded To: M P DORY CO
Award Amount: $997,591.32

Engineer's Estimate: $1,102,000.00

Bidder 1
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $997,591.32

Bidder 2
CLEVELAND BARRICADING SYSTEMS LLC
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,156,764.13

Bidder 3
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,309,550.00

Bidder 4
AMERICAN ROADWAY LOGISTICS
2661 Barber Road
Summit
Norton, OH 44203
Bid $1,922,409.75

Ref #1	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (5091 FT)**	
	Awd	$7.80	$39,709.80
	2	$7.25	$36,909.75
	3	$11.00	$56,001.00
	4	$8.25	$42,000.75
Ref #2	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (52291 FT)**	
	Awd	$8.80	$460,160.80
	2	$7.95	$415,713.45
	3	$12.00	$627,492.00
	4	$10.00	$522,910.00
Ref #3	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (42 FT)**	
	Awd	$16.50	$693.00
	2	$11.85	$497.70
	3	$16.00	$672.00
	4	$27.50	$1,155.00
Ref #4	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (197 FT)**	
	Awd	$18.50	$3,644.50
	2	$9.00	$1,773.00
	3	$15.30	$3,014.10
	4	$27.50	$5,417.50
Ref #5	**630E08005**	**ONE WAY SUPPORT, NO. 3 POST, AS PER PLAN, (198 FT)**	
	Awd	$12.25	$2,425.50
	2	$16.00	$3,168.00
	3	$14.00	$2,772.00
	4	$22.50	$4,455.00
Ref #6	**630E08600**	**SIGN POST REFLECTOR, (1977 EACH)**	
	Awd	$35.00	$69,195.00
	2	$22.85	$45,174.45
	3	$40.00	$79,080.00
	4	$25.00	$49,425.00
Ref #7	**630E80100**	**SIGN, FLAT SHEET, (22825.4 SF)**	
	Awd	$13.80	$314,990.52
	2	$14.70	$335,533.38
	3	$15.00	$342,381.00
	4	$22.50	$513,571.50
Ref #8	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (77 SF)**	
	Awd	$18.60	$1,432.20
	2	$17.75	$1,366.75
	3	$21.70	$1,670.90
	4	$100.00	$7,700.00
Ref #9	**630E80600**	**SIGN, DOUBLE FACED, MILE MARKER, (190 EACH)**	
	Awd	$32.00	$6,080.00
	2	$20.65	$3,923.50
	3	$95.00	$18,050.00
	4	$50.00	$9,500.00
Ref #10	**630E82000**	**SIGN BACKING ASSEMBLY, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$158.00	$632.00
	3	$195.00	$780.00
	4	$225.00	$900.00

Ref #11	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4205 EACH)**	
	Awd	$8.00	$33,640.00
	2	$11.45	$48,147.25
	3	$10.00	$42,050.00
	4	$25.00	$105,125.00
Ref #12	**630E85001**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, AS PER, (21 EACH)**	
	Awd	$40.00	$840.00
	2	$75.00	$1,575.00
	3	$32.00	$672.00
	4	$50.00	$1,050.00
Ref #13	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (35 EACH)**	
	Awd	$40.00	$1,400.00
	2	$50.50	$1,767.50
	3	$65.00	$2,275.00
	4	$100.00	$3,500.00
Ref #14	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3528 EACH)**	
	Awd	$10.00	$35,280.00
	2	$23.55	$83,084.40
	3	$20.00	$70,560.00
	4	$25.00	$88,200.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$970,091.32**
2	**$979,266.13**
3	**$1,247,470.00**
4	**$1,354,909.75**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$4,498.00	$4,498.00
	3	$7,700.00	$7,700.00
	4	$17,500.00	$17,500.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$133,000.00	$133,000.00
	3	$21,530.00	$21,530.00
	4	$300,000.00	$300,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$40,000.00	$40,000.00
	3	$32,850.00	$32,850.00
	4	$250,000.00	$250,000.00

Section 2 - INCIDENTALS - Totals

Awd	**$27,500.00**
2	**$177,498.00**
3	**$62,080.00**
4	**$567,500.00**