Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240435
PID 114958
D07-BH-FY25 (C)
Federal
Type: BRIDGE REPAIR
Letting Date: 9/26/2024
Completion Date: 8/31/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $1,013,426.57

Engineer's Estimate: $1,260,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $1,013,426.57

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,127,134.25

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,139,736.00

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,258,103.00

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (6485 SY)**	
	Awd	$4.03	$26,134.55
	2	$6.00	$38,910.00
	3	$9.00	$58,365.00
	4	$5.00	$32,425.00
Ref #2	**209E15000**	**RESHAPING UNDER GUARDRAIL, (27 STA)**	
	Awd	$73.50	$1,984.50
	2	$70.00	$1,890.00
	3	$70.00	$1,890.00
	4	$70.00	$1,890.00

Section 1 - ROADWAY - Totals

Awd	**$28,119.05**
2	**$40,800.00**
3	**$60,255.00**
4	**$34,315.00**

Ref #3	**601E28001**	**DUMPED ROCK FILL, TYPE D, AS PER PLAN, (2 CY)**	
	Awd	$261.00	$522.00
	2	$400.00	$800.00
	3	$750.00	$1,500.00
	4	$600.00	$1,200.00
Ref #4	**659E10000**	**SEEDING AND MULCHING, (2985 SY)**	
	Awd	$1.42	$4,238.70
	2	$1.50	$4,477.50
	3	$2.50	$7,462.50
	4	$1.50	$4,477.50
Ref #5	**659E14000**	**REPAIR SEEDING AND MULCHING, (149 SY)**	
	Awd	$1.05	$156.45
	2	$1.50	$223.50
	3	$2.00	$298.00
	4	$1.50	$223.50
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (0.41 TON)**	
	Awd	$682.51	$279.83
	2	$1,250.00	$512.50
	3	$1,250.00	$512.50
	4	$1,200.00	$492.00
Ref #7	**659E35000**	**WATER, (16 MGAL)**	
	Awd	$1.05	$16.80
	2	$1.00	$16.00
	3	$10.00	$160.00
	4	$1.00	$16.00
Ref #8	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,213.78**
2	**$11,029.50**
3	**$14,933.00**
4	**$11,409.00**

Ref #9	**407E10000**	**TACK COAT, (421 GAL)**	
	Awd	$1.05	$442.05
	2	$2.50	$1,052.50
	3	$14.25	$5,999.25
	4	$1.00	$421.00
Ref #10	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (225 CY)**	
	Awd	$477.75	$107,493.75
	2	$455.00	$102,375.00
	3	$456.75	$102,768.75
	4	$455.00	$102,375.00

Section 3 - PAVEMENT - Totals

Awd	**$107,935.80**
2	**$103,427.50**
3	**$108,768.00**
4	**$102,796.00**

Ref #11	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (26 EACH)**	
	Awd	$13.50	$351.00
	2	$16.00	$416.00
	3	$30.00	$780.00
	4	$20.00	$520.00
Ref #12	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.07 MILE)**	
	Awd	$20,076.00	$1,405.32
	2	$19,120.00	$1,338.40
	3	$19,120.00	$1,338.40
	4	$19,120.00	$1,338.40
Ref #13	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$14,311.50	$572.46
	2	$13,630.00	$545.20
	3	$13,630.00	$545.20
	4	$13,630.00	$545.20
Ref #14	**646E10010**	**EDGE LINE, 6", (0.63 MILE)**	
	Awd	$13,728.75	$8,649.11
	2	$13,075.00	$8,237.25
	3	$13,075.00	$8,237.25
	4	$13,075.00	$8,237.25
Ref #15	**646E10200**	**CENTER LINE, (0.33 MILE)**	
	Awd	$15,755.24	$5,199.23
	2	$15,005.00	$4,951.65
	3	$15,005.00	$4,951.65
	4	$15,005.00	$4,951.65

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$16,177.12**
2	**$15,488.50**
3	**$15,852.50**
4	**$15,592.50**

Ref #16	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$14,700.00	$14,700.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
	4	$25,000.00	$25,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,700.00**
2	**$25,000.00**
3	**$25,000.00**
4	**$25,000.00**

Ref #17	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$14,128.50	$14,128.50
	2	$30,000.00	$30,000.00
	3	$27,500.00	$27,500.00
	4	$85,000.00	$85,000.00
Ref #18	**202E38602**	**BRIDGE RAILING REMOVED FOR REUSE, (94 FT)**	
	Awd	$5.25	$493.50
	2	$5.00	$470.00
	3	$15.00	$1,410.00
	4	$5.00	$470.00
Ref #19	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,358.40	$1,358.40
	2	$2,000.00	$2,000.00
	3	$5,500.00	$5,500.00
	4	$5,000.00	$5,000.00
Ref #20	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.66	$166.00
	2	$3.25	$325.00
	3	$2.00	$200.00
	4	$3.00	$300.00
Ref #21	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1977 LB)**	
	Awd	$1.68	$3,321.36
	2	$2.50	$4,942.50
	3	$2.00	$3,954.00
	4	$2.50	$4,942.50
Ref #22	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (32 EACH)**	
	Awd	$23.60	$755.20
	2	$24.00	$768.00
	3	$35.00	$1,120.00
	4	$28.00	$896.00

Ref #23	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (10 CY)**	
	Awd	$1,734.08	$17,340.80
	2	$4,000.00	$40,000.00
	3	$3,500.00	$35,000.00
	4	$1,800.00	$18,000.00
Ref #24	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (3 CY)**	
	Awd	$2,143.94	$6,431.82
	2	$3,000.00	$9,000.00
	3	$2,000.00	$6,000.00
	4	$2,000.00	$6,000.00
Ref #25	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (43 EACH)**	
	Awd	$54.72	$2,352.96
	2	$50.00	$2,150.00
	3	$50.00	$2,150.00
	4	$100.00	$4,300.00
Ref #26	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (64 FT)**	
	Awd	$26.39	$1,688.96
	2	$27.50	$1,760.00
	3	$25.00	$1,600.00
	4	$20.00	$1,280.00
Ref #27	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (172 FT)**	
	Awd	$123.90	$21,310.80
	2	$118.00	$20,296.00
	3	$120.00	$20,640.00
	4	$118.00	$20,296.00
Ref #28	**517E76302**	**RAILING, MISC.: TYPE B ANCHORS, (56 EACH)**	
	Awd	$84.00	$4,704.00
	2	$80.00	$4,480.00
	3	$62.00	$3,472.00
	4	$100.00	$5,600.00
Ref #29	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (214 FT)**	
	Awd	$18.33	$3,922.62
	2	$16.25	$3,477.50
	3	$15.00	$3,210.00
	4	$20.00	$4,280.00
Ref #30	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (306 SY)**	
	Awd	$118.31	$36,202.86
	2	$130.00	$39,780.00
	3	$165.00	$50,490.00
	4	$205.00	$62,730.00
Ref #31	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (282 SY)**	
	Awd	$103.19	$29,099.58
	2	$155.00	$43,710.00
	3	$135.00	$38,070.00
	4	$100.00	$28,200.00
Ref #32	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (9 CY)**	
	Awd	$472.50	$4,252.50
	2	$450.00	$4,050.00
	3	$450.00	$4,050.00
	4	$550.00	$4,950.00

Ref #33	**848E50000**	**HAND CHIPPING, (28 SY)**	
	Awd	$193.05	$5,405.40
	2	$85.00	$2,380.00
	3	$100.00	$2,800.00
	4	$135.00	$3,780.00
Ref #34	**848E50101**	**TEST SLAB, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,696.50	$1,696.50
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
	4	$1,250.00	$1,250.00
Ref #35	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/4", (306 SY)**	
	Awd	$12.93	$3,956.58
	2	$18.00	$5,508.00
	3	$12.00	$3,672.00
	4	$35.00	$10,710.00
Ref #36	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (14 SY)**	
	Awd	$93.60	$1,310.40
	2	$70.00	$980.00
	3	$40.00	$560.00
	4	$110.00	$1,540.00
Ref #100	**517E75500**	**BRIDGE RAILING REBUILT, (94 FT)**	
	Awd	$29.40	$2,763.60
	2	$28.00	$2,632.00
	3	$20.00	$1,880.00
	4	$28.00	$2,632.00

Section 6 - STRUCTURE REPAIR (CHP-245-1302) - Totals

Awd	**$162,662.34**
2	**$220,709.00**
3	**$215,778.00**
4	**$272,156.50**

Ref #37	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$3.41	$170.50
	2	$3.25	$162.50
	3	$2.00	$100.00
	4	$3.00	$150.00
Ref #38	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (88 FT)**	
	Awd	$26.39	$2,322.32
	2	$27.50	$2,420.00
	3	$20.00	$1,760.00
	4	$20.00	$1,760.00
Ref #39	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (251 FT)**	
	Awd	$133.35	$33,470.85
	2	$127.00	$31,877.00
	3	$120.00	$30,120.00
	4	$127.00	$31,877.00
Ref #40	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (311 FT)**	
	Awd	$18.33	$5,700.63
	2	$16.25	$5,053.75
	3	$15.00	$4,665.00
	4	$20.00	$6,220.00

Ref #41	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (530 SY)**	
	Awd	$123.08	$65,232.40
	2	$100.00	$53,000.00
	3	$135.00	$71,550.00
	4	$190.00	$100,700.00
Ref #42	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (530 SY)**	
	Awd	$103.19	$54,690.70
	2	$120.00	$63,600.00
	3	$115.00	$60,950.00
	4	$100.00	$53,000.00
Ref #43	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (15 CY)**	
	Awd	$472.50	$7,087.50
	2	$450.00	$6,750.00
	3	$450.00	$6,750.00
	4	$550.00	$8,250.00
Ref #44	**848E50000**	**HAND CHIPPING, (53 SY)**	
	Awd	$193.05	$10,231.65
	2	$85.00	$4,505.00
	3	$100.00	$5,300.00
	4	$140.00	$7,420.00
Ref #45	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/4", (530 SY)**	
	Awd	$10.50	$5,565.00
	2	$19.00	$10,070.00
	3	$10.00	$5,300.00
	4	$30.00	$15,900.00
Ref #46	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (27 SY)**	
	Awd	$93.60	$2,527.20
	2	$70.00	$1,890.00
	3	$40.00	$1,080.00
	4	$100.00	$2,700.00

Section 7 - STRUCTURE REPAIR (CHP-296-0021) - Totals

Awd	**$186,998.75**
2	**$179,328.25**
3	**$187,575.00**
4	**$227,977.00**

Ref #47	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$3.41	$170.50
	2	$3.25	$162.50
	3	$2.00	$100.00
	4	$3.00	$150.00
Ref #48	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (84 FT)**	
	Awd	$26.39	$2,216.76
	2	$27.50	$2,310.00
	3	$20.00	$1,680.00
	4	$20.00	$1,680.00
Ref #49	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (186 FT)**	
	Awd	$123.90	$23,045.40
	2	$118.00	$21,948.00
	3	$120.00	$22,320.00
	4	$118.00	$21,948.00

Ref #50	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (231 FT)**	
	Awd	$18.33	$4,234.23
	2	$16.25	$3,753.75
	3	$15.00	$3,465.00
	4	$20.00	$4,620.00
Ref #51	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (371 SY)**	
	Awd	$115.38	$42,805.98
	2	$110.00	$40,810.00
	3	$150.00	$55,650.00
	4	$200.00	$74,200.00
Ref #52	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (371 SY)**	
	Awd	$103.19	$38,283.49
	2	$140.00	$51,940.00
	3	$95.00	$35,245.00
	4	$100.00	$37,100.00
Ref #53	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (11 CY)**	
	Awd	$472.50	$5,197.50
	2	$450.00	$4,950.00
	3	$450.00	$4,950.00
	4	$550.00	$6,050.00
Ref #54	**848E50000**	**HAND CHIPPING, (37 SY)**	
	Awd	$193.05	$7,142.85
	2	$85.00	$3,145.00
	3	$100.00	$3,700.00
	4	$140.00	$5,180.00
Ref #55	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/4", (371 SY)**	
	Awd	$11.92	$4,422.32
	2	$13.00	$4,823.00
	3	$12.00	$4,452.00
	4	$35.00	$12,985.00
Ref #56	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (19 SY)**	
	Awd	$93.60	$1,778.40
	2	$70.00	$1,330.00
	3	$40.00	$760.00
	4	$100.00	$1,900.00

Section 8 - STRUCTURE REPAIR (CHP-296-0122) - Totals

Awd	**$129,297.43**
2	**$135,172.25**
3	**$132,322.00**
4	**$165,813.00**

Ref #57	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$3.41	$170.50
	2	$3.25	$162.50
	3	$2.00	$100.00
	4	$3.00	$150.00
Ref #58	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (84 FT)**	
	Awd	$26.39	$2,216.76
	2	$27.50	$2,310.00
	3	$20.00	$1,680.00
	4	$20.00	$1,680.00

Ref #59	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (199 FT)**	
	Awd	$123.90	$24,656.10
	2	$118.00	$23,482.00
	3	$120.00	$23,880.00
	4	$118.00	$23,482.00
Ref #60	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (247 FT)**	
	Awd	$18.33	$4,527.51
	2	$16.25	$4,013.75
	3	$15.00	$3,705.00
	4	$20.00	$4,940.00
Ref #61	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (397 SY)**	
	Awd	$112.95	$44,841.15
	2	$110.00	$43,670.00
	3	$150.00	$59,550.00
	4	$200.00	$79,400.00
Ref #62	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (397 SY)**	
	Awd	$103.19	$40,966.43
	2	$135.00	$53,595.00
	3	$95.00	$37,715.00
	4	$100.00	$39,700.00
Ref #63	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (12 CY)**	
	Awd	$472.50	$5,670.00
	2	$450.00	$5,400.00
	3	$450.00	$5,400.00
	4	$550.00	$6,600.00
Ref #64	**848E50000**	**HAND CHIPPING, (40 SY)**	
	Awd	$193.05	$7,722.00
	2	$85.00	$3,400.00
	3	$100.00	$4,000.00
	4	$145.00	$5,800.00
Ref #65	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/4", (397 SY)**	
	Awd	$11.61	$4,609.17
	2	$13.00	$5,161.00
	3	$12.00	$4,764.00
	4	$34.00	$13,498.00
Ref #66	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (20 SY)**	
	Awd	$93.60	$1,872.00
	2	$70.00	$1,400.00
	3	$40.00	$800.00
	4	$105.00	$2,100.00

Section 9 - STRUCTURE REPAIR (CHP-296-0212) - Totals

Awd	**$137,251.62**
2	**$142,594.25**
3	**$141,594.00**
4	**$177,350.00**

Ref #67	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$14,596.50	$14,596.50
	2	$44,000.00	$44,000.00
	3	$50,000.00	$50,000.00
	4	$59,000.00	$59,000.00

Ref #68	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1053 LB)**	
	Awd	$1.70	$1,790.10
	2	$2.50	$2,632.50
	3	$2.00	$2,106.00
	4	$4.00	$4,212.00
Ref #69	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (164 EACH)**	
	Awd	$25.62	$4,201.68
	2	$20.00	$3,280.00
	3	$25.00	$4,100.00
	4	$28.00	$4,592.00
Ref #70	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (10 CY)**	
	Awd	$1,741.50	$17,415.00
	2	$3,100.00	$31,000.00
	3	$1,750.00	$17,500.00
	4	$1,400.00	$14,000.00
Ref #71	**512E33011**	**TYPE 3 WATERPROOFING, AS PER PLAN, (298 SY)**	
	Awd	$47.93	$14,283.14
	2	$42.50	$12,665.00
	3	$42.50	$12,665.00
	4	$45.00	$13,410.00
Ref #72	**516E10500**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (88 FT)**	
	Awd	$775.14	$68,212.32
	2	$700.00	$61,600.00
	3	$650.00	$57,200.00
	4	$600.00	$52,800.00
Ref #73	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (176 FT)**	
	Awd	$12.59	$2,215.84
	2	$27.50	$4,840.00
	3	$20.00	$3,520.00
	4	$20.00	$3,520.00
Ref #74	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (158 FT)**	
	Awd	$18.33	$2,896.14
	2	$16.25	$2,567.50
	3	$16.25	$2,567.50
	4	$20.00	$3,160.00

Section 10 - STRUCTURE REPAIR (CLA-40-0530) - Totals

Awd	**$125,610.72**
2	**$162,585.00**
3	**$149,658.50**
4	**$154,694.00**

Ref #75	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,477.31	$12,477.31
	2	$9,000.00	$9,000.00
	3	$15,000.00	$15,000.00
	4	$9,000.00	$9,000.00
Ref #76	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,009.00	$9,009.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$11,000.00	$11,000.00

Ref #77	**619E16010**	**FIELD OFFICE, TYPE B, (1 MNTH)**	
	Awd	$5,850.00	$5,850.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,500.00	$3,500.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,010.00	$2,010.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
	4	$7,500.00	$7,500.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,113.65	$65,113.65
	2	$60,000.00	$60,000.00
	3	$55,000.00	$55,000.00
	4	$40,000.00	$40,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$94,459.96**
2	**$91,000.00**
3	**$88,000.00**
4	**$71,000.00**