Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240439
PID 113007
GRE-SR 72-07.71
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 9/26/2024
Completion Date: 9/30/2025

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,474,160.95

Engineer's Estimate: $2,125,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,474,160.95

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,816,531.79

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,253,553.64

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $3,289,031.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$11,881.00	$11,881.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (21"), (300 SY)**	
	Awd	$22.00	$6,600.00
	2	$13.00	$3,900.00
	3	$25.00	$7,500.00
	4	$25.00	$7,500.00
Ref #3	**202E30000**	**WALK REMOVED, (667 SF)**	
	Awd	$2.50	$1,667.50
	2	$4.00	$2,668.00
	3	$5.00	$3,335.00
	4	$2.00	$1,334.00
Ref #4	**202E32000**	**CURB REMOVED, (186 FT)**	
	Awd	$5.00	$930.00
	2	$10.00	$1,860.00
	3	$30.00	$5,580.00
	4	$6.00	$1,116.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (108 FT)**	
	Awd	$10.00	$1,080.00
	2	$44.00	$4,752.00
	3	$30.00	$3,240.00
	4	$30.00	$3,240.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24", (89 FT)**	
	Awd	$15.00	$1,335.00
	2	$37.00	$3,293.00
	3	$45.00	$4,005.00
	4	$35.00	$3,115.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$699.00	$2,097.00
	3	$1,000.00	$3,000.00
	4	$500.00	$1,500.00
Ref #8	**202E98200**	**REMOVAL MISC.: EXISTING 4" GAS MAIN, (24 FT)**	
	Awd	$15.00	$360.00
	2	$7.00	$168.00
	3	$75.00	$1,800.00
	4	$25.00	$600.00
Ref #9	**203E10000**	**EXCAVATION, (1 CY)**	
	Awd	$50.00	$50.00
	2	$299.00	$299.00
	3	$500.00	$500.00
	4	$250.00	$250.00
Ref #10	**203E20000**	**EMBANKMENT, (328 CY)**	
	Awd	$35.00	$11,480.00
	2	$19.00	$6,232.00
	3	$30.00	$9,840.00
	4	$30.00	$9,840.00

Ref #11	**204E10000**	**SUBGRADE COMPACTION, (494 SY)**	
	Awd	$9.00	$4,446.00
	2	$7.00	$3,458.00
	3	$9.00	$4,446.00
	4	$10.00	$4,940.00
Ref #12	**608E10000**	**4" CONCRETE WALK, (562 SF)**	
	Awd	$12.00	$6,744.00
	2	$14.00	$7,868.00
	3	$13.00	$7,306.00
	4	$12.00	$6,744.00
Ref #13	**608E13000**	**6" CONCRETE WALK, (380 SF)**	
	Awd	$14.00	$5,320.00
	2	$15.00	$5,700.00
	3	$20.00	$7,600.00
	4	$14.00	$5,320.00
Ref #14	**623E12000**	**PRIMARY PROJECT CONTROL MONUMENT, TYPE A, (5 EACH)**	
	Awd	$850.00	$4,250.00
	2	$1,268.00	$6,340.00
	3	$500.00	$2,500.00
	4	$1,200.00	$6,000.00
Ref #15	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$26,500.00	$26,500.00
	3	$20,000.00	$20,000.00
	4	$17,500.00	$17,500.00
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$998.00	$998.00
	3	$28,000.00	$28,000.00
	4	$18,000.00	$18,000.00

Section 1 - ROADWAY - Totals

Awd	**$65,762.50**
2	**$88,014.00**
3	**$118,652.00**
4	**$96,999.00**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (1.78 SY)**	
	Awd	$175.00	$311.50
	2	$282.00	$501.96
	3	$300.00	$534.00
	4	$185.00	$329.30
Ref #18	**659E00300**	**TOPSOIL, (5 CY)**	
	Awd	$85.00	$425.00
	2	$57.00	$285.00
	3	$40.00	$200.00
	4	$230.00	$1,150.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (38 SY)**	
	Awd	$25.00	$950.00
	2	$24.00	$912.00
	3	$75.00	$2,850.00
	4	$82.00	$3,116.00

Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$1,250.00	$12.50
	2	$900.00	$9.00
	3	$1,250.00	$12.50
	4	$1,250.00	$12.50
Ref #21	**659E31000**	**LIME, (0.01 ACRE)**	
	Awd	$5.00	$0.05
	2	$10.00	$0.10
	3	$150.00	$1.50
	4	$150.00	$1.50
Ref #22	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$30.00	$30.00
	2	$5.00	$5.00
	3	$1.00	$1.00
	4	$1.00	$1.00
Ref #23	**659E40000**	**MOWING, (1 MSF)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #24	**832E30000**	**EROSION CONTROL, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00
	3	$1.00	$50,000.00
	4	$1.00	$50,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$51,829.05**
2	**$51,813.06**
3	**$54,599.00**
4	**$55,610.30**

Ref #25	**602E20000**	**CONCRETE MASONRY, (0.8 CY)**	
	Awd	$1,650.00	$1,320.00
	2	$2,332.00	$1,865.60
	3	$3,000.00	$2,400.00
	4	$2,500.00	$2,000.00
Ref #26	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (34.5 FT)**	
	Awd	$25.00	$862.50
	2	$33.00	$1,138.50
	3	$30.00	$1,035.00
	4	$23.00	$793.50
Ref #27	**605E31100**	**AGGREGATE DRAINS, (214 FT)**	
	Awd	$12.00	$2,568.00
	2	$16.00	$3,424.00
	3	$13.00	$2,782.00
	4	$17.00	$3,638.00
Ref #28	**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN, (57 FT)**	
	Awd	$225.00	$12,825.00
	2	$606.00	$34,542.00
	3	$480.00	$27,360.00
	4	$600.00	$34,200.00

Ref #29	**611E16600**	**36" CONDUIT, TYPE C, (35 FT)**	
	Awd	$225.00	$7,875.00
	2	$405.00	$14,175.00
	3	$260.00	$9,100.00
	4	$300.00	$10,500.00
Ref #30	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$7,720.00	$15,440.00
	3	$7,000.00	$14,000.00
	4	$6,400.00	$12,800.00
Ref #31	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$616.00	$1,232.00
	3	$1,200.00	$2,400.00
	4	$900.00	$1,800.00
Ref #32	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$490.00	$490.00
	3	$500.00	$500.00
	4	$330.00	$330.00

Section 3 - DRAINAGE - Totals

Awd	**$40,250.50**
2	**$72,307.10**
3	**$59,577.00**
4	**$66,061.50**

Ref #33	**253E02000**	**PAVEMENT REPAIR, REPLACE WITH ITEM 301, 7", (7 CY)**	
	Awd	$1,000.00	$7,000.00
	2	$621.00	$4,347.00
	3	$2,000.00	$14,000.00
	4	$2,000.00	$14,000.00
Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (355 SY)**	
	Awd	$8.50	$3,017.50
	2	$9.00	$3,195.00
	3	$45.00	$15,975.00
	4	$45.00	$15,975.00
Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 7", (7 CY)**	
	Awd	$350.00	$2,450.00
	2	$350.00	$2,450.00
	3	$2,000.00	$14,000.00
	4	$950.00	$6,650.00
Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 9", (57 CY)**	
	Awd	$350.00	$19,950.00
	2	$350.00	$19,950.00
	3	$490.00	$27,930.00
	4	$500.00	$28,500.00
Ref #37	**304E20000**	**AGGREGATE BASE, 6", (20 CY)**	
	Awd	$165.00	$3,300.00
	2	$454.00	$9,080.00
	3	$95.00	$1,900.00
	4	$160.00	$3,200.00

Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (92 GAL)**	
	Awd	$1.00	$92.00
	2	$1.00	$92.00
	3	$10.00	$920.00
	4	$10.00	$920.00
Ref #39	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (62 CY)**	
	Awd	$375.00	$23,250.00
	2	$375.00	$23,250.00
	3	$525.00	$32,550.00
	4	$525.00	$32,550.00
Ref #40	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (19 CY)**	
	Awd	$375.00	$7,125.00
	2	$375.00	$7,125.00
	3	$620.00	$11,780.00
	4	$620.00	$11,780.00
Ref #41	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (11 CY)**	
	Awd	$375.00	$4,125.00
	2	$375.00	$4,125.00
	3	$775.00	$8,525.00
	4	$775.00	$8,525.00
Ref #42	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (40 SY)**	
	Awd	$115.00	$4,600.00
	2	$95.00	$3,800.00
	3	$95.00	$3,800.00
	4	$80.00	$3,200.00
Ref #43	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (52 SY)**	
	Awd	$120.00	$6,240.00
	2	$108.00	$5,616.00
	3	$145.00	$7,540.00
	4	$95.00	$4,940.00
Ref #44	**609E26000**	**CURB, TYPE 6, (186 FT)**	
	Awd	$45.00	$8,370.00
	2	$46.00	$8,556.00
	3	$75.00	$13,950.00
	4	$55.00	$10,230.00

Section 4 - PAVEMENT - Totals

Awd	**$89,519.50**
2	**$91,586.00**
3	**$152,870.00**
4	**$140,470.00**

Ref #45	**611E97300**	**CONDUIT, MISC.:SANITARY SEWER RELOCATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$126,335.00	$126,335.00
	3	$140,000.00	$140,000.00
	4	$135,000.00	$135,000.00

Section 5 - SANITARY SEWER - Totals

Awd	**$125,000.00**
2	**$126,335.00**
3	**$140,000.00**
4	**$135,000.00**

Ref #46	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$45.00	$1,170.00
	2	$45.00	$1,170.00
	3	$40.00	$1,040.00
	4	$44.65	$1,160.90
Ref #47	**630E80100**	**SIGN, FLAT SHEET, (8 SF)**	
	Awd	$49.00	$392.00
	2	$49.00	$392.00
	3	$45.00	$360.00
	4	$48.68	$389.44
Ref #48	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$17.00	$51.00
	2	$16.00	$48.00
	3	$15.00	$45.00
	4	$16.10	$48.30
Ref #49	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$22.00	$44.00
	2	$21.00	$42.00
	3	$20.00	$40.00
	4	$21.46	$42.92
Ref #50	**644E00300**	**CENTER LINE, (0.04 MILE)**	
	Awd	$59,875.00	$2,395.00
	2	$59,875.00	$2,395.00
	3	$179,466.00	$7,178.64
	4	$179,466.00	$7,178.64

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$4,052.00**
2	**$4,047.00**
3	**$8,663.64**
4	**$8,820.20**

Ref #51	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$100.00	$1,600.00
	2	$70.00	$1,120.00
	3	$95.00	$1,520.00
	4	$100.00	$1,600.00
Ref #52	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$8,149.00	$8,149.00
	3	$6,875.00	$6,875.00
	4	$10,000.00	$10,000.00

Ref #53	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (15 SNMT)**	
	Awd	$700.00	$10,500.00
	2	$1,050.00	$15,750.00
	3	$1,050.00	$15,750.00
	4	$1,050.00	$15,750.00
Ref #54	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$921.00	$921.00
	3	$10,000.00	$10,000.00
	4	$800.00	$800.00
Ref #55	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (29 SY)**	
	Awd	$65.00	$1,885.00
	2	$208.00	$6,032.00
	3	$360.00	$10,440.00
	4	$75.00	$2,175.00
Ref #56	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$15.00	$30.00
	2	$25.00	$50.00
	3	$75.00	$150.00
	4	$65.00	$130.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,516.00**
2	**$32,022.00**
3	**$44,735.00**
4	**$30,455.00**

Ref #57	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$729.00	$729.00
	3	$38,000.00	$38,000.00
	4	$8,500.00	$8,500.00
Ref #58	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$150.00	$150.00
	2	$637.00	$637.00
	3	$1,000.00	$1,000.00
	4	$65.00	$65.00

Section 8 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$7,650.00**
2	**$1,366.00**
3	**$39,000.00**
4	**$8,565.00**

Ref #59	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$53,500.00	$53,500.00
	2	$54,465.00	$54,465.00
	3	$125,000.00	$125,000.00
	4	$300,000.00	$300,000.00

Ref #60	**202E22900**	**APPROACH SLAB REMOVED, (124 SY)**	
	Awd	$45.00	$5,580.00
	2	$82.00	$10,168.00
	3	$125.00	$15,500.00
	4	$50.00	$6,200.00
Ref #61	**202E23500**	**WEARING COURSE REMOVED, (120 SY)**	
	Awd	$15.00	$1,800.00
	2	$6.00	$720.00
	3	$50.00	$6,000.00
	4	$15.00	$1,800.00
Ref #62	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$123,379.00	$123,379.00
	3	$310,000.00	$310,000.00
	4	$120,000.00	$120,000.00
Ref #63	**503E21100**	**UNCLASSIFIED EXCAVATION, (542 CY)**	
	Awd	$75.00	$40,650.00
	2	$61.00	$33,062.00
	3	$200.00	$108,400.00
	4	$300.00	$162,600.00
Ref #64	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (85106 LB)**	
	Awd	$1.65	$140,424.90
	2	$2.00	$170,212.00
	3	$2.00	$170,212.00
	4	$2.20	$187,233.20
Ref #65	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (212 CY)**	
	Awd	$1,250.00	$265,000.00
	2	$1,885.00	$399,620.00
	3	$1,250.00	$265,000.00
	4	$1,550.00	$328,600.00
Ref #66	**511E41013**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (50 CY)**	
	Awd	$1,250.00	$62,500.00
	2	$1,617.00	$80,850.00
	3	$1,500.00	$75,000.00
	4	$2,500.00	$125,000.00
Ref #67	**511E43513**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (201 CY)**	
	Awd	$650.00	$130,650.00
	2	$1,141.00	$229,341.00
	3	$1,250.00	$251,250.00
	4	$850.00	$170,850.00
Ref #68	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (98 SY)**	
	Awd	$16.50	$1,617.00
	2	$17.00	$1,666.00
	3	$16.50	$1,617.00
	4	$16.50	$1,617.00
Ref #69	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (457 SY)**	
	Awd	$26.50	$12,110.50
	2	$27.00	$12,339.00
	3	$26.50	$12,110.50
	4	$26.50	$12,110.50

Ref #70	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (41 SF)**	
	Awd	$14.00	$574.00
	2	$9.00	$369.00
	3	$20.00	$820.00
	4	$16.00	$656.00
Ref #71	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (146 FT)**	
	Awd	$35.00	$5,110.00
	2	$43.00	$6,278.00
	3	$42.50	$6,205.00
	4	$42.50	$6,205.00
Ref #72	**516E41600**	**1" ELASTOMERIC BEARING PAD, TYPE PEP, (154 SF)**	
	Awd	$115.00	$17,710.00
	2	$79.00	$12,166.00
	3	$90.00	$13,860.00
	4	$65.00	$10,010.00
Ref #73	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (132 FT)**	
	Awd	$325.00	$42,900.00
	2	$377.00	$49,764.00
	3	$475.00	$62,700.00
	4	$450.00	$59,400.00
Ref #74	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (99 CY)**	
	Awd	$125.00	$12,375.00
	2	$152.00	$15,048.00
	3	$125.00	$12,375.00
	4	$180.00	$17,820.00
Ref #75	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (198 FT)**	
	Awd	$10.00	$1,980.00
	2	$7.00	$1,386.00
	3	$7.00	$1,386.00
	4	$10.00	$1,980.00
Ref #76	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (56 FT)**	
	Awd	$15.00	$840.00
	2	$11.00	$616.00
	3	$20.00	$1,120.00
	4	$19.00	$1,064.00
Ref #77	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (280 FT)**	
	Awd	$800.00	$224,000.00
	2	$266.00	$74,480.00
	3	$650.00	$182,000.00
	4	$610.00	$170,800.00
Ref #78	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (363 FT)**	
	Awd	$475.00	$172,425.00
	2	$652.00	$236,676.00
	3	$585.00	$212,355.00
	4	$520.00	$188,760.00
Ref #79	**526E10011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (120 SY)**	
	Awd	$400.00	$48,000.00
	2	$510.00	$61,200.00
	3	$450.00	$54,000.00
	4	$420.00	$50,400.00

Ref #80	**526E90010**	**TYPE A INSTALLATION, (84 FT)**	
	Awd	$165.00	$13,860.00
	2	$253.00	$21,252.00
	3	$300.00	$25,200.00
	4	$200.00	$16,800.00
Ref #81	**530E00200**	**SPECIAL - STRUCTURES : PRECONSTRUCTION CONDITION S, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$1,700.00	$1,700.00
	3	$10,000.00	$10,000.00
	4	$3,500.00	$3,500.00
Ref #82	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,400.00	$6,400.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
Ref #83	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (178 CY)**	
	Awd	$75.00	$13,350.00
	2	$170.00	$30,260.00
	3	$110.00	$19,580.00
	4	$160.00	$28,480.00
Ref #85	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (35 CF)**	
	Awd	$625.00	$21,875.00
	2	$622.00	$21,770.00
	3	$621.90	$21,766.50
	4	$700.00	$24,500.00
Ref #86	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (28 EACH)**	
	Awd	$2,250.00	$63,000.00
	2	$2,077.00	$58,156.00
	3	$2,000.00	$56,000.00
	4	$2,700.00	$75,600.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$1,484,831.40**
2	**$1,713,343.00**
3	**$2,029,457.00**
4	**$2,086,985.70**

Ref #87	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,047.00	$15,047.00
	3	$18,000.00	$18,000.00
	4	$15,000.00	$15,000.00
Ref #88	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,603.00	$4,603.00
	3	$9,000.00	$9,000.00
	4	$20,000.00	$20,000.00
Ref #89	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$2,500.00	$17,500.00
	2	$1,546.00	$10,822.00
	3	$2,000.00	$14,000.00
	4	$3,000.00	$21,000.00

Ref #90	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$22,000.00	$22,000.00
	3	$14,500.00	$14,500.00
	4	$20,000.00	$20,000.00
Ref #91	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$138,726.63	$138,726.63
	3	$142,500.00	$142,500.00
	4	$140,000.00	$140,000.00
Ref #92	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT (SFN 2901927), (LUMP SUM)**	
	Awd	$150.00	$150.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
	4	$65.00	$65.00

Section 10 - INCIDENTALS - Totals

Awd	**$160,650.00**
2	**$191,698.63**
3	**$199,000.00**
4	**$216,065.00**

Ref #93	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (3700 DLR)**	
	Awd	$113.00	$418,100.00
	2	$120.00	$444,000.00
	3	$110.00	$407,000.00
	4	$120.00	$444,000.00

Section 11 - PART B - Totals

Awd	**$418,100.00**
2	**$444,000.00**
3	**$407,000.00**
4	**$444,000.00**