Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240447
PID 96652
NOB-SR 313-00.00/SR 761-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 9/26/2024
Completion Date: 7/15/2025

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,442,542.24

Engineer's Estimate: $2,777,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,442,542.24

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $3,026,070.00

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (16.18 MILE)**	
	Awd	$1,350.00	$21,843.00
	2	$1,950.00	$31,551.00

Section 1 - ROADWAY - Totals

Awd	**$21,843.00**
2	**$31,551.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (1837 CY)**	
	Awd	$305.00	$560,285.00
	2	$430.00	$789,910.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.00", (125 SY)**	
	Awd	$8.50	$1,062.50
	2	$22.00	$2,750.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE1.25", (1357 SY)**	
	Awd	$7.50	$10,177.50
	2	$11.50	$15,605.50
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (14678 GAL)**	
	Awd	$3.25	$47,703.50
	2	$3.30	$48,437.40
Ref #6	**408E10000**	**PRIME COAT, (7594 GAL)**	
	Awd	$4.50	$34,173.00
	2	$4.50	$34,173.00
Ref #7	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (4025 CY)**	
	Awd	$195.00	$784,875.00
	2	$225.00	$905,625.00
Ref #8	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1,, (3135 CY)**	
	Awd	$180.00	$564,300.00
	2	$217.00	$680,295.00
Ref #9	**617E10100**	**COMPACTED AGGREGATE, (1187 CY)**	
	Awd	$75.00	$89,025.00
	2	$100.00	$118,700.00

Section 2 - PAVEMENT - Totals

Awd	**$2,091,601.50**
2	**$2,595,495.90**

Ref #10	**621E00100**	**RPM, (928 EACH)**	
	Awd	$36.50	$33,872.00
	2	$36.00	$33,408.00
Ref #11	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (928 EACH)**	
	Awd	$10.00	$9,280.00
	2	$20.00	$18,560.00
Ref #12	**642E00104**	**EDGE LINE, 6", TYPE 1, (16.18 MILE)**	
	Awd	$975.00	$15,775.50
	2	$955.00	$15,451.90
Ref #13	**642E00300**	**CENTER LINE, TYPE 1, (8.09 MILE)**	
	Awd	$1,275.00	$10,314.75
	2	$1,260.00	$10,193.40

Ref #14	**644E00500**	**STOP LINE, (254 FT)**	
	Awd	$18.50	$4,699.00
	2	$14.00	$3,556.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$73,941.25**
2	**$81,169.30**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (87 EACH)**	
	Awd	$82.50	$7,177.50
	2	$80.00	$6,960.00
Ref #16	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (16.18 MILE)**	
	Awd	$1,475.00	$23,865.50
	2	$1,440.00	$23,299.20
Ref #17	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (16.18 MILE)**	
	Awd	$250.00	$4,045.00
	2	$450.00	$7,281.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,088.00**
2	**$37,540.20**

Ref #18	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (19 CF)**	
	Awd	$610.00	$11,590.00
	2	$885.00	$16,815.00

Section 5 - STRUCTURE REPAIR (SFN:6104967) - Totals

Awd	**$11,590.00**
2	**$16,815.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,979.00	$9,979.00
	2	$12,248.60	$12,248.60
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$147,500.00	$147,500.00
Ref #21	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$8,499.49	$8,499.49
	2	$3,750.00	$3,750.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$208,478.49**
2	**$263,498.60**