Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240505
PID 116820
SUM-IR 76-12.03
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 10/31/2024
Completion Date: 9/30/2025

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,475,000.00

Engineer's Estimate: $2,972,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $3,475,000.00

Bidder 2
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $3,884,872.00

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,446,509.93

Ref #1	**202E23000**	**PAVEMENT REMOVED, CONCRETE, (774 SY)**	
	Awd	$30.00	$23,220.00
	2	$22.00	$17,028.00
	3	$24.00	$18,576.00
Ref #2	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (1347 SY)**	
	Awd	$15.00	$20,205.00
	2	$85.00	$114,495.00
	3	$115.00	$154,905.00
Ref #3	**203E10000**	**EXCAVATION, (215 CY)**	
	Awd	$50.00	$10,750.00
	2	$37.00	$7,955.00
	3	$52.00	$11,180.00
Ref #4	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (232 CY)**	
	Awd	$25.00	$5,800.00
	2	$15.00	$3,480.00
	3	$26.50	$6,148.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (774 SY)**	
	Awd	$1.00	$774.00
	2	$1.50	$1,161.00
	3	$5.00	$3,870.00
Ref #6	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (770 FT)**	
	Awd	$48.00	$36,960.00
	2	$36.00	$27,720.00
	3	$33.50	$25,795.00
Ref #7	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$662.74	$662.74
	2	$4,000.00	$4,000.00
	3	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$98,371.74**
2	**$175,839.00**
3	**$222,474.00**

Ref #8	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$25.00	$50.00
	2	$206.00	$412.00
	3	$345.00	$690.00
Ref #9	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$100.00	$1,000.00
Ref #10	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,060.00**
2	**$1,422.00**
3	**$2,690.00**

Ref #11	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (580 FT)**	
	Awd	$22.00	$12,760.00
	2	$17.00	$9,860.00
	3	$22.00	$12,760.00
Ref #12	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$22.00	$1,100.00
	2	$34.00	$1,700.00
	3	$22.00	$1,100.00
Ref #13	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$711.00	$711.00
	3	$605.00	$605.00

Section 3 - DRAINAGE - Totals

Awd	**$14,135.00**
2	**$12,271.00**
3	**$14,465.00**

Ref #14	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1184 FT)**	
	Awd	$2.75	$3,256.00
	2	$4.50	$5,328.00
	3	$6.00	$7,104.00
Ref #15	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (7650 FT)**	
	Awd	$2.75	$21,037.50
	2	$5.00	$38,250.00
	3	$5.50	$42,075.00
Ref #16	**255E98000**	**FULL DEPTH REPAIR, MISC.: FULL DEPTH PAVEMENT REMO, (577 CY)**	
	Awd	$825.00	$476,025.00
	2	$910.00	$525,070.00
	3	$1,300.00	$750,100.00
Ref #17	**257E10000**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (15000 SY)**	
	Awd	$6.75	$101,250.00
	2	$6.00	$90,000.00
	3	$10.00	$150,000.00
Ref #18	**258E10000**	**RETROFIT DOWEL BAR, (1000 EACH)**	
	Awd	$100.00	$100,000.00
	2	$121.00	$121,000.00
	3	$200.00	$200,000.00
Ref #19	**258E10010**	**RETROFIT DEFORMED BARS, (2000 EACH)**	
	Awd	$100.00	$200,000.00
	2	$120.00	$240,000.00
	3	$200.00	$400,000.00

Ref #20	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (232 CY)**	
	Awd	$50.00	$11,600.00
	2	$60.00	$13,920.00
	3	$43.00	$9,976.00
Ref #21	**304E20000**	**AGGREGATE BASE (T=10"), (215 CY)**	
	Awd	$95.00	$20,425.00
	2	$60.00	$12,900.00
	3	$100.00	$21,500.00
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (249 GAL)**	
	Awd	$3.00	$747.00
	2	$4.00	$996.00
	3	$3.05	$759.45
Ref #23	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (75 CY)**	
	Awd	$500.00	$37,500.00
	2	$2,500.00	$187,500.00
	3	$2,270.00	$170,250.00
Ref #24	**452E17010**	**14" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (774 SY)**	
	Awd	$170.00	$131,580.00
	2	$175.00	$135,450.00
	3	$132.00	$102,168.00
Ref #25	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (4 SNMT)**	
	Awd	$1,500.00	$6,000.00
	2	$1,830.00	$7,320.00
	3	$1,500.00	$6,000.00
Ref #26	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$1,400.00	$4,200.00
	2	$1,220.00	$3,660.00
	3	$1,400.00	$4,200.00

Section 4 - PAVEMENT - Totals

Awd	**$1,113,620.50**
2	**$1,381,394.00**
3	**$1,864,132.45**

Ref #27	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$305.00	$305.00
	3	$230.00	$230.00
Ref #28	**621E00100**	**RPM, (100 EACH)**	
	Awd	$91.60	$9,160.00
	2	$30.00	$3,000.00
	3	$148.00	$14,800.00
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (20 EACH)**	
	Awd	$1.00	$20.00
	2	$24.00	$480.00
	3	$25.00	$500.00
Ref #30	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (17 EACH)**	
	Awd	$10.00	$170.00
	2	$12.00	$204.00
	3	$10.00	$170.00

Ref #31	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (348 FT)**	
	Awd	$15.00	$5,220.00
	2	$18.00	$6,264.00
	3	$19.00	$6,612.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, (66 SF)**	
	Awd	$35.00	$2,310.00
	2	$42.00	$2,772.00
	3	$22.00	$1,452.00
Ref #33	**630E80100**	**SIGN, FLAT SHEET, 730.20, (38 SF)**	
	Awd	$35.00	$1,330.00
	2	$42.00	$1,596.00
	3	$22.00	$836.00
Ref #34	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (35 EACH)**	
	Awd	$25.00	$875.00
	2	$30.00	$1,050.00
	3	$25.00	$875.00
Ref #35	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (31 EACH)**	
	Awd	$25.00	$775.00
	2	$30.00	$930.00
	3	$15.00	$465.00
Ref #36	**642E00104**	**EDGE LINE, 6", TYPE 1, (3 MILE)**	
	Awd	$1,500.00	$4,500.00
	2	$3,050.00	$9,150.00
	3	$1,500.00	$4,500.00
Ref #37	**642E00204**	**LANE LINE, 6", TYPE 1, (3 MILE)**	
	Awd	$1,250.00	$3,750.00
	2	$3,050.00	$9,150.00
	3	$1,250.00	$3,750.00
Ref #38	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (100 FT)**	
	Awd	$6.00	$600.00
	2	$12.00	$1,200.00
	3	$6.00	$600.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$28,960.00**
2	**$36,101.00**
3	**$34,790.00**

Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$100.00	$30,000.00
	2	$91.00	$27,300.00
	3	$100.00	$30,000.00
Ref #40	**614E11630**	**INCREASED BARRIER DELINEATION, (100 FT)**	
	Awd	$6.50	$650.00
	2	$6.00	$600.00
	3	$6.50	$650.00
Ref #41	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$3,250.00	$3,250.00
	2	$3,050.00	$3,050.00
	3	$3,480.00	$3,480.00

Ref #42	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$29,000.00	$29,000.00
	3	$6,000.00	$6,000.00
Ref #43	**614E12460**	**WORK ZONE MARKING SIGN, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$122.00	$976.00
	3	$100.00	$800.00
Ref #44	**614E13350**	**OBJECT MARKER, ONE WAY, (17 EACH)**	
	Awd	$25.00	$425.00
	2	$12.00	$204.00
	3	$25.00	$425.00
Ref #45	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$875.00	$26,250.00
	2	$1,220.00	$36,600.00
	3	$875.00	$26,250.00
Ref #46	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3 MILE)**	
	Awd	$850.00	$2,550.00
	2	$1,100.00	$3,300.00
	3	$850.00	$2,550.00
Ref #47	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (5 MILE)**	
	Awd	$850.00	$4,250.00
	2	$1,100.00	$5,500.00
	3	$850.00	$4,250.00
Ref #48	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (820 FT)**	
	Awd	$2.50	$2,050.00
	2	$2.50	$2,050.00
	3	$2.50	$2,050.00
Ref #49	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1960 FT)**	
	Awd	$1.00	$1,960.00
	2	$2.50	$4,900.00
	3	$1.00	$1,960.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$87,185.00**
2	**$113,480.00**
3	**$78,415.00**

Ref #50	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #51	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (308 FT)**	
	Awd	$350.00	$107,800.00
	2	$350.00	$107,800.00
	3	$350.00	$107,800.00
Ref #52	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1300 SY)**	
	Awd	$180.00	$234,000.00
	2	$180.00	$234,000.00
	3	$180.00	$234,000.00

Ref #53	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1300 SY)**	
	Awd	$180.00	$234,000.00
	2	$180.00	$234,000.00
	3	$180.00	$234,000.00
Ref #54	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00
	3	$500.00	$2,500.00
Ref #55	**848E50000**	**HAND CHIPPING, (6 SY)**	
	Awd	$500.00	$3,000.00
	2	$500.00	$3,000.00
	3	$500.00	$3,000.00
Ref #56	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #57	**848E50200**	**FULL-DEPTH REPAIR, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00
	3	$500.00	$2,500.00
Ref #58	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T=1 1/4"), (1300 SY)**	
	Awd	$35.00	$45,500.00
	2	$35.00	$45,500.00
	3	$35.00	$45,500.00

Section 7 - STRUCTURE REPAIR (SUM-76-12.301) - Totals

Awd	**$635,300.00**
2	**$635,300.00**
3	**$635,300.00**

Ref #59	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #60	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (161 FT)**	
	Awd	$350.00	$56,350.00
	2	$350.00	$56,350.00
	3	$350.00	$56,350.00

Section 8 - STRUCTURE REPAIR (SUM-76-12.357) - Totals

Awd	**$59,350.00**
2	**$59,350.00**
3	**$59,350.00**

Ref #61	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00

Ref #62	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (73 SY)**	
	Awd	$750.00	$54,750.00
	2	$750.00	$54,750.00
	3	$750.00	$54,750.00

Section 9 - STRUCTURE REPAIR (SUM-76-12.760) - Totals

Awd	**$57,750.00**
2	**$57,750.00**
3	**$57,750.00**

Ref #63	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #64	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (16 SY)**	
	Awd	$750.00	$12,000.00
	2	$750.00	$12,000.00
	3	$750.00	$12,000.00

Section 10 - STRUCTURE REPAIR (SUM-76-12.960) - Totals

Awd	**$15,000.00**
2	**$15,000.00**
3	**$15,000.00**

Ref #65	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #66	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (293 FT)**	
	Awd	$150.00	$43,950.00
	2	$150.00	$43,950.00
	3	$150.00	$43,950.00
Ref #67	**519E10000**	**PATCHING CONCRETE BRIDGE DECK OVERLAY WITH MICRO-S, (96 SY)**	
	Awd	$550.00	$52,800.00
	2	$550.00	$52,800.00
	3	$550.00	$52,800.00

Section 11 - STRUCTURE REPAIR (SUM-76-13.320) - Totals

Awd	**$99,750.00**
2	**$99,750.00**
3	**$99,750.00**

Ref #68	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #69	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00

Ref #70	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (60 LB)**	
	Awd	$7.50	$450.00
	2	$7.50	$450.00
	3	$7.50	$450.00
Ref #71	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (10 LB)**	
	Awd	$12.00	$120.00
	2	$12.00	$120.00
	3	$12.00	$120.00
Ref #72	**511E71100**	**CONCRETE, MISC.: EXPANSION JOINT CONCRETE BLOCKOUT, (2 CY)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00
	3	$300.00	$600.00
Ref #73	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.:LOW PROFIL, (6 FT)**	
	Awd	$2,000.00	$12,000.00
	2	$2,000.00	$12,000.00
	3	$2,000.00	$12,000.00
Ref #74	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (14 SY)**	
	Awd	$750.00	$10,500.00
	2	$750.00	$10,500.00
	3	$750.00	$10,500.00

Section 12 - STRUCTURE REPAIR (SUM-76-13.657) - Totals

Awd	**$41,670.00**
2	**$41,670.00**
3	**$41,670.00**

Ref #75	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #76	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (14 SY)**	
	Awd	$400.00	$5,600.00
	2	$225.00	$3,150.00
	3	$225.00	$3,150.00
Ref #77	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (657 FT)**	
	Awd	$350.00	$229,950.00
	2	$350.00	$229,950.00
	3	$350.00	$229,950.00
Ref #78	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.:REPAIR EXP, (60 FT)**	
	Awd	$20.00	$1,200.00
	2	$20.00	$1,200.00
	3	$20.00	$1,200.00
Ref #79	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (135 SF)**	
	Awd	$100.00	$13,500.00
	2	$93.00	$12,555.00
	3	$93.00	$12,555.00
Ref #80	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (120 SF)**	
	Awd	$125.00	$15,000.00
	2	$150.00	$18,000.00
	3	$150.00	$18,000.00

Ref #81	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (18 SY)**	
	Awd	$750.00	$13,500.00
	2	$750.00	$13,500.00
	3	$750.00	$13,500.00

Section 13 - STRUCTURE REPAIR (SUM-76-14.076) - Totals

Awd	**$281,750.00**
2	**$281,355.00**
3	**$281,355.00**

Ref #82	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #83	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (112 FT)**	
	Awd	$350.00	$39,200.00
	2	$350.00	$39,200.00
	3	$350.00	$39,200.00

Section 14 - STRUCTURE REPAIR (SUM-76-15.019) - Totals

Awd	**$42,200.00**
2	**$42,200.00**
3	**$42,200.00**

Ref #84	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #85	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (416 FT)**	
	Awd	$200.00	$83,200.00
	2	$200.00	$83,200.00
	3	$200.00	$83,200.00
Ref #86	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (18 SY)**	
	Awd	$750.00	$13,500.00
	2	$750.00	$13,500.00
	3	$750.00	$13,500.00

Section 15 - STRUCTURE REPAIR (SUM-76-15.206) - Totals

Awd	**$99,700.00**
2	**$99,700.00**
3	**$99,700.00**

Ref #87	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #88	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (433 FT)**	
	Awd	$200.00	$86,600.00
	2	$200.00	$86,600.00
	3	$200.00	$86,600.00

Ref #89	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (22 SY)**	
	Awd	$750.00	$16,500.00
	2	$750.00	$16,500.00
	3	$750.00	$16,500.00

Section 16 - STRUCTURE REPAIR (SUM-76-15.320) - Totals

Awd	**$106,100.00**
2	**$106,100.00**
3	**$106,100.00**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$39,765.00	$39,765.00
	3	$20,000.00	$20,000.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,170.00	$300,170.00
	2	$366,983.00	$366,983.00
	3	$538,368.48	$538,368.48
Ref #92	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$3,000.00	$18,000.00
	3	$3,000.00	$18,000.00
Ref #93	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$11,442.00	$11,442.00
	3	$15,000.00	$15,000.00
Ref #94	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$324,927.76	$324,927.76
	2	$290,000.00	$290,000.00
	3	$200,000.00	$200,000.00

Section 17 - INCIDENTALS - Totals

Awd	**$693,097.76**
2	**$726,190.00**
3	**$791,368.48**