# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240535
PID 110669
SUM-SR 82-00.14/08.04
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/14/2024
Completion Date: 9/30/2025

Contract Awarded To: RONYAK PAVING INC
Award Amount: $2,736,000.25

Engineer's Estimate: $2,968,000.00

**Bidder 1**
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
**Bid $2,736,000.25**

**Bidder 2**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $2,931,702.60**

**Bidder 3**
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
**Bid $2,957,622.49**

**Bidder 4**
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
**Bid $3,018,000.00**

**Bidder 5**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $3,068,999.37**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E30000** | **WALK REMOVED, (1177 SF)** | |
| | Awd | $5.00 | $5,885.00 |
| | 2 | $7.00 | $8,239.00 |
| | 3 | $5.00 | $5,885.00 |
| | 4 | $8.00 | $9,416.00 |
| | 5 | $5.50 | $6,473.50 |
| **Ref #2** | **202E32000** | **CURB REMOVED, (129 FT)** | |
| | Awd | $25.00 | $3,225.00 |
| | 2 | $19.00 | $2,451.00 |
| | 3 | $10.00 | $1,290.00 |
| | 4 | $50.00 | $6,450.00 |
| | 5 | $16.00 | $2,064.00 |
| **Ref #3** | **203E10000** | **EXCAVATION, (59 CY)** | |
| | Awd | $35.00 | $2,065.00 |
| | 2 | $50.00 | $2,950.00 |
| | 3 | $25.00 | $1,475.00 |
| | 4 | $10.00 | $590.00 |
| | 5 | $35.00 | $2,065.00 |
| **Ref #4** | **209E60200** | **LINEAR GRADING, (510 STA)** | |
| | Awd | $18.00 | $9,180.00 |
| | 2 | $63.00 | $32,130.00 |
| | 3 | $15.00 | $7,650.00 |
| | 4 | $50.00 | $25,500.00 |
| | 5 | $60.00 | $30,600.00 |
| **Ref #5** | **209E72000** | **PREPARING SUBGRADE FOR SHOULDER PAVING (SAFETY EDG, (566 STA)** | |
| | Awd | $18.00 | $10,188.00 |
| | 2 | $30.00 | $16,980.00 |
| | 3 | $13.00 | $7,358.00 |
| | 4 | $30.00 | $16,980.00 |
| | 5 | $45.00 | $25,470.00 |
| **Ref #6** | **608E10000** | **4" CONCRETE WALK, (103 SF)** | |
| | Awd | $28.00 | $2,884.00 |
| | 2 | $21.00 | $2,163.00 |
| | 3 | $20.00 | $2,060.00 |
| | 4 | $15.00 | $1,545.00 |
| | 5 | $23.00 | $2,369.00 |
| **Ref #7** | **608E52000** | **CURB RAMP, (1142 SF)** | |
| | Awd | $28.00 | $31,976.00 |
| | 2 | $36.00 | $41,112.00 |
| | 3 | $35.00 | $39,970.00 |
| | 4 | $18.00 | $20,556.00 |
| | 5 | $23.00 | $26,266.00 |
| **Ref #8** | **609E26000** | **CURB, TYPE 6, (125 FT)** | |
| | Awd | $45.00 | $5,625.00 |
| | 2 | $55.00 | $6,875.00 |
| | 3 | $45.00 | $5,625.00 |
| | 4 | $45.00 | $5,625.00 |
| | 5 | $35.00 | $4,375.00 |

| | | | |
|---|---|---|---|
| **Ref #9** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (8 EACH)** | |
| | Awd | $850.00 | $6,800.00 |
| | 2 | $1,500.00 | $12,000.00 |
| | 3 | $1,500.00 | $12,000.00 |
| | 4 | $1,750.00 | $14,000.00 |
| | 5 | $1,595.00 | $12,760.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$77,828.00** |
| **2** | **$124,900.00** |
| **3** | **$83,313.00** |
| **4** | **$100,662.00** |
| **5** | **$112,442.50** |

| | | | |
|---|---|---|---|
| **Ref #10** | **654E11000** | **COMMERCIAL FERTILIZER, (1.9 TON)** | |
| | Awd | $950.00 | $1,805.00 |
| | 2 | $950.00 | $1,805.00 |
| | 3 | $100.00 | $190.00 |
| | 4 | $948.59 | $1,802.32 |
| | 5 | $250.00 | $475.00 |
| **Ref #11** | **659E10000** | **SEEDING AND MULCHING, (14170 SY)** | |
| | Awd | $0.90 | $12,753.00 |
| | 2 | $0.95 | $13,461.50 |
| | 3 | $0.25 | $3,542.50 |
| | 4 | $0.50 | $7,085.00 |
| | 5 | $1.15 | $16,295.50 |
| **Ref #12** | **659E31000** | **LIME, (2.93 ACRE)** | |
| | Awd | $150.00 | $439.50 |
| | 2 | $155.00 | $454.15 |
| | 3 | $75.00 | $219.75 |
| | 4 | $25.00 | $73.25 |
| | 5 | $25.00 | $73.25 |
| **Ref #13** | **659E35000** | **WATER, (76.5 MGAL)** | |
| | Awd | $1.00 | $76.50 |
| | 2 | $1.00 | $76.50 |
| | 3 | $1.00 | $76.50 |
| | 4 | $1.00 | $76.50 |
| | 5 | $0.25 | $19.13 |
| **Ref #14** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |
| | 5 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$18,074.00** |
| **2** | **$18,797.15** |
| **3** | **$7,028.75** |
| **4** | **$12,037.07** |
| **5** | **$19,862.88** |

| | | | |
|---|---|---|---|
| **Ref #15** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (6 EACH)** | |
| | Awd | $1,400.00 | $8,400.00 |
| | 2 | $1,400.00 | $8,400.00 |
| | 3 | $1,300.00 | $7,800.00 |
| | 4 | $2,500.00 | $15,000.00 |
| | 5 | $1,200.00 | $7,200.00 |
| **Ref #16** | **611E98634** | **CATCH BASIN RECONSTRUCTED TO GRADE, (3 EACH)** | |
| | Awd | $2,000.00 | $6,000.00 |
| | 2 | $1,800.00 | $5,400.00 |
| | 3 | $1,800.00 | $5,400.00 |
| | 4 | $3,500.00 | $10,500.00 |
| | 5 | $1,700.00 | $5,100.00 |
| **Ref #17** | **611E99655** | **MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (20 EACH)** | |
| | Awd | $1,690.00 | $33,800.00 |
| | 2 | $1,950.00 | $39,000.00 |
| | 3 | $1,600.00 | $32,000.00 |
| | 4 | $1,750.00 | $35,000.00 |
| | 5 | $1,725.00 | $34,500.00 |
| **Ref #18** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (350 LB)** | |
| | Awd | $4.00 | $1,400.00 |
| | 2 | $5.00 | $1,750.00 |
| | 3 | $3.00 | $1,050.00 |
| | 4 | $5.00 | $1,750.00 |
| | 5 | $4.00 | $1,400.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$49,600.00** |
| **2** | **$54,550.00** |
| **3** | **$46,250.00** |
| **4** | **$62,250.00** |
| **5** | **$48,200.00** |

| | | | |
|---|---|---|---|
| **Ref #19** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (1700 SY)** | |
| | Awd | $70.00 | $119,000.00 |
| | 2 | $39.60 | $67,320.00 |
| | 3 | $38.00 | $64,600.00 |
| | 4 | $65.00 | $110,500.00 |
| | 5 | $60.00 | $102,000.00 |
| **Ref #20** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (2100 FT)** | |
| | Awd | $2.00 | $4,200.00 |
| | 2 | $4.00 | $8,400.00 |
| | 3 | $5.00 | $10,500.00 |
| | 4 | $0.25 | $525.00 |
| | 5 | $3.00 | $6,300.00 |
| **Ref #21** | **253E01000** | **PAVEMENT REPAIR, (350 SY)** | |
| | Awd | $235.00 | $82,250.00 |
| | 2 | $165.00 | $57,750.00 |
| | 3 | $110.00 | $38,500.00 |
| | 4 | $125.00 | $43,750.00 |
| | 5 | $245.00 | $85,750.00 |

| | | | |
|---|---|---|---|
| **Ref #22** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T = 1.5"), (91619 SY)** | |
| | Awd | $1.00 | $91,619.00 |
| | 2 | $1.80 | $164,914.20 |
| | 3 | $3.00 | $274,857.00 |
| | 4 | $2.35 | $215,304.65 |
| | 5 | $1.50 | $137,428.50 |
| **Ref #23** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T = 2.5"), (49456 SY)** | |
| | Awd | $1.50 | $74,184.00 |
| | 2 | $1.70 | $84,075.20 |
| | 3 | $3.20 | $158,259.20 |
| | 4 | $3.14 | $155,291.84 |
| | 5 | $1.95 | $96,439.20 |
| **Ref #24** | **304E20000** | **AGGREGATE BASE, (59 CY)** | |
| | Awd | $53.00 | $3,127.00 |
| | 2 | $55.00 | $3,245.00 |
| | 3 | $60.00 | $3,540.00 |
| | 4 | $25.00 | $1,475.00 |
| | 5 | $160.00 | $9,440.00 |
| **Ref #25** | **407E20000** | **NON-TRACKING TACK COAT, (20520 GAL)** | |
| | Awd | $3.00 | $61,560.00 |
| | 2 | $2.75 | $56,430.00 |
| | 3 | $3.20 | $65,664.00 |
| | 4 | $2.75 | $56,430.00 |
| | 5 | $2.50 | $51,300.00 |
| **Ref #26** | **408E10001** | **PRIME COAT, AS PER PLAN, (2485 GAL)** | |
| | Awd | $10.00 | $24,850.00 |
| | 2 | $6.00 | $14,910.00 |
| | 3 | $5.00 | $12,425.00 |
| | 4 | $5.50 | $13,667.50 |
| | 5 | $6.00 | $14,910.00 |
| **Ref #27** | **441E50100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (5550 CY)** | |
| | Awd | $205.00 | $1,137,750.00 |
| | 2 | $215.00 | $1,193,250.00 |
| | 3 | $230.00 | $1,276,500.00 |
| | 4 | $225.00 | $1,248,750.00 |
| | 5 | $238.00 | $1,320,900.00 |
| **Ref #28** | **441E50200** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1732 CY)** | |
| | Awd | $175.00 | $303,100.00 |
| | 2 | $165.00 | $285,780.00 |
| | 3 | $226.00 | $391,432.00 |
| | 4 | $195.00 | $337,740.00 |
| | 5 | $203.00 | $351,596.00 |
| **Ref #29** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN, (698 CY)** | |
| | Awd | $80.00 | $55,840.00 |
| | 2 | $90.00 | $62,820.00 |
| | 3 | $60.00 | $41,880.00 |
| | 4 | $75.00 | $52,350.00 |
| | 5 | $40.00 | $27,920.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,957,480.00** |
| **2** | **$1,998,894.40** |
| **3** | **$2,338,157.20** |
| **4** | **$2,235,783.99** |
| **5** | **$2,203,983.70** |

| | | | |
|---|---|---|---|
| **Ref #30** | **638E10801** | **VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)** | |
| | Awd | $850.00 | $4,250.00 |
| | 2 | $1,200.00 | $6,000.00 |
| | 3 | $1,200.00 | $6,000.00 |
| | 4 | $1,250.00 | $6,250.00 |
| | 5 | $1,065.00 | $5,325.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$4,250.00** |
| **2** | **$6,000.00** |
| **3** | **$6,000.00** |
| **4** | **$6,250.00** |
| **5** | **$5,325.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **621E00100** | **RPM, (591 EACH)** | |
| | Awd | $41.00 | $24,231.00 |
| | 2 | $41.00 | $24,231.00 |
| | 3 | $41.00 | $24,231.00 |
| | 4 | $43.50 | $25,708.50 |
| | 5 | $41.00 | $24,231.00 |
| **Ref #32** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (473 EACH)** | |
| | Awd | $1.00 | $473.00 |
| | 2 | $8.00 | $3,784.00 |
| | 3 | $6.00 | $2,838.00 |
| | 4 | $1.00 | $473.00 |
| | 5 | $2.50 | $1,182.50 |
| **Ref #33** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (37 FT)** | |
| | Awd | $25.00 | $925.00 |
| | 2 | $25.00 | $925.00 |
| | 3 | $40.00 | $1,480.00 |
| | 4 | $38.00 | $1,406.00 |
| | 5 | $25.00 | $925.00 |
| **Ref #34** | **630E80100** | **SIGN, FLAT SHEET, (12 SF)** | |
| | Awd | $30.00 | $360.00 |
| | 2 | $30.00 | $360.00 |
| | 3 | $40.00 | $480.00 |
| | 4 | $42.00 | $504.00 |
| | 5 | $30.00 | $360.00 |
| **Ref #35** | **630E80100** | **SIGN, FLAT SHEET, 730.20, (4 SF)** | |
| | Awd | $30.00 | $120.00 |
| | 2 | $30.00 | $120.00 |
| | 3 | $45.00 | $180.00 |
| | 4 | $45.00 | $180.00 |
| | 5 | $30.00 | $120.00 |

| | | | |
|---|---|---|---|
| **Ref #36** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)** | |
| | Awd | $25.00 | $100.00 |
| | 2 | $25.00 | $100.00 |
| | 3 | $10.00 | $40.00 |
| | 4 | $10.00 | $40.00 |
| | 5 | $25.00 | $100.00 |
| **Ref #37** | **646E10010** | **EDGE LINE, 6", (11.05 MILE)** | |
| | Awd | $3,260.00 | $36,023.00 |
| | 2 | $3,260.00 | $36,023.00 |
| | 3 | $3,260.00 | $36,023.00 |
| | 4 | $3,260.00 | $36,023.00 |
| | 5 | $3,260.00 | $36,023.00 |
| **Ref #38** | **646E10110** | **LANE LINE, 6", (0.44 MILE)** | |
| | Awd | $1,900.00 | $836.00 |
| | 2 | $1,900.00 | $836.00 |
| | 3 | $1,900.00 | $836.00 |
| | 4 | $1,900.00 | $836.00 |
| | 5 | $1,900.00 | $836.00 |
| **Ref #39** | **646E10200** | **CENTER LINE, (5.85 MILE)** | |
| | Awd | $3,845.00 | $22,493.25 |
| | 2 | $3,845.00 | $22,493.25 |
| | 3 | $3,845.00 | $22,493.25 |
| | 4 | $3,845.00 | $22,493.25 |
| | 5 | $3,845.00 | $22,493.25 |
| **Ref #40** | **646E10310** | **CHANNELIZING LINE, 12", (5344 FT)** | |
| | Awd | $1.65 | $8,817.60 |
| | 2 | $1.65 | $8,817.60 |
| | 3 | $1.65 | $8,817.60 |
| | 4 | $1.65 | $8,817.60 |
| | 5 | $1.65 | $8,817.60 |
| **Ref #41** | **646E10400** | **STOP LINE, (524 FT)** | |
| | Awd | $12.00 | $6,288.00 |
| | 2 | $12.00 | $6,288.00 |
| | 3 | $12.00 | $6,288.00 |
| | 4 | $12.00 | $6,288.00 |
| | 5 | $12.00 | $6,288.00 |
| **Ref #42** | **646E10520** | **CROSSWALK LINE, 24", (834 FT)** | |
| | Awd | $13.00 | $10,842.00 |
| | 2 | $13.00 | $10,842.00 |
| | 3 | $13.00 | $10,842.00 |
| | 4 | $13.00 | $10,842.00 |
| | 5 | $13.00 | $10,842.00 |
| **Ref #43** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (125 FT)** | |
| | Awd | $9.00 | $1,125.00 |
| | 2 | $9.00 | $1,125.00 |
| | 3 | $9.00 | $1,125.00 |
| | 4 | $9.00 | $1,125.00 |
| | 5 | $9.00 | $1,125.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **646E10800** | **ISLAND MARKING, (340 SF)** | |
| | Awd | $8.00 | $2,720.00 |
| | 2 | $8.00 | $2,720.00 |
| | 3 | $8.00 | $2,720.00 |
| | 4 | $8.00 | $2,720.00 |
| | 5 | $8.00 | $2,720.00 |
| **Ref #45** | **646E20000** | **RAILROAD SYMBOL MARKING, (2 EACH)** | |
| | Awd | $600.00 | $1,200.00 |
| | 2 | $600.00 | $1,200.00 |
| | 3 | $600.00 | $1,200.00 |
| | 4 | $600.00 | $1,200.00 |
| | 5 | $600.00 | $1,200.00 |
| **Ref #46** | **646E20110** | **SCHOOL SYMBOL MARKING, 96", (2 EACH)** | |
| | Awd | $600.00 | $1,200.00 |
| | 2 | $600.00 | $1,200.00 |
| | 3 | $600.00 | $1,200.00 |
| | 4 | $600.00 | $1,200.00 |
| | 5 | $600.00 | $1,200.00 |
| **Ref #47** | **646E20300** | **LANE ARROW, (79 EACH)** | |
| | Awd | $155.00 | $12,245.00 |
| | 2 | $155.00 | $12,245.00 |
| | 3 | $155.00 | $12,245.00 |
| | 4 | $155.00 | $12,245.00 |
| | 5 | $155.00 | $12,245.00 |
| **Ref #48** | **646E20370** | **TWO WAY LEFT TURN ARROW, (4 EACH)** | |
| | Awd | $155.00 | $620.00 |
| | 2 | $155.00 | $620.00 |
| | 3 | $155.00 | $620.00 |
| | 4 | $155.00 | $620.00 |
| | 5 | $155.00 | $620.00 |
| **Ref #49** | **646E20504** | **DOTTED LINE, 6", (75 FT)** | |
| | Awd | $5.00 | $375.00 |
| | 2 | $5.00 | $375.00 |
| | 3 | $5.00 | $375.00 |
| | 4 | $5.00 | $375.00 |
| | 5 | $5.00 | $375.00 |
| **Ref #50** | **646E98000** | **PAVEMENT MARKING, MISC.: WHITE TRIANGLE MARKING, (1 EACH)** | |
| | Awd | $600.00 | $600.00 |
| | 2 | $600.00 | $600.00 |
| | 3 | $600.00 | $600.00 |
| | 4 | $600.00 | $600.00 |
| | 5 | $600.00 | $600.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$131,593.85** |
| **2** | **$134,904.85** |
| **3** | **$134,633.85** |
| **4** | **$133,696.35** |
| **5** | **$132,303.35** |

| | | | |
|---|---|---|---|
| **Ref #51** | **632E26501** | **DETECTOR LOOP, AS PER PLAN, (18 EACH)** | |
| | Awd | $1,400.00 | $25,200.00 |
| | 2 | $1,400.00 | $25,200.00 |
| | 3 | $1,500.00 | $27,000.00 |
| | 4 | $1,400.00 | $25,200.00 |
| | 5 | $1,400.00 | $25,200.00 |

**Section 7 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$25,200.00** |
| **2** | **$25,200.00** |
| **3** | **$27,000.00** |
| **4** | **$25,200.00** |
| **5** | **$25,200.00** |

| | | | |
|---|---|---|---|
| **Ref #52** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $100.00 | $10,000.00 |
| | 2 | $100.00 | $10,000.00 |
| | 3 | $80.00 | $8,000.00 |
| | 4 | $100.00 | $10,000.00 |
| | 5 | $107.81 | $10,781.00 |
| **Ref #53** | **614E12460** | **WORK ZONE MARKING SIGN, (10 EACH)** | |
| | Awd | $65.00 | $650.00 |
| | 2 | $65.00 | $650.00 |
| | 3 | $75.00 | $750.00 |
| | 4 | $100.00 | $1,000.00 |
| | 5 | $65.00 | $650.00 |
| **Ref #54** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)** | |
| | Awd | $250.00 | $5,000.00 |
| | 2 | $120.00 | $2,400.00 |
| | 3 | $200.00 | $4,000.00 |
| | 4 | $290.19 | $5,803.80 |
| | 5 | $1,600.00 | $32,000.00 |
| **Ref #55** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)** | |
| | Awd | $900.00 | $14,400.00 |
| | 2 | $900.00 | $14,400.00 |
| | 3 | $1,200.00 | $19,200.00 |
| | 4 | $900.00 | $14,400.00 |
| | 5 | $900.00 | $14,400.00 |
| **Ref #56** | **614E20110** | **WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.44 MILE)** | |
| | Awd | $1,100.00 | $484.00 |
| | 2 | $1,100.00 | $484.00 |
| | 3 | $1,100.00 | $484.00 |
| | 4 | $1,100.00 | $484.00 |
| | 5 | $1,100.00 | $484.00 |
| **Ref #57** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.44 MILE)** | |
| | Awd | $1,100.00 | $484.00 |
| | 2 | $1,100.00 | $484.00 |
| | 3 | $1,100.00 | $484.00 |
| | 4 | $1,100.00 | $484.00 |
| | 5 | $1,100.00 | $484.00 |

| | | | |
|---|---|---|---|
| **Ref #58** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (8.37 MILE)** | |
| | Awd | $1,100.00 | $9,207.00 |
| | 2 | $1,100.00 | $9,207.00 |
| | 3 | $1,100.00 | $9,207.00 |
| | 4 | $1,100.00 | $9,207.00 |
| | 5 | $1,100.00 | $9,207.00 |
| **Ref #59** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.85 MILE)** | |
| | Awd | $900.00 | $5,265.00 |
| | 2 | $900.00 | $5,265.00 |
| | 3 | $900.00 | $5,265.00 |
| | 4 | $900.00 | $5,265.00 |
| | 5 | $900.00 | $5,265.00 |
| **Ref #60** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (11.05 MILE)** | |
| | Awd | $675.00 | $7,458.75 |
| | 2 | $675.00 | $7,458.75 |
| | 3 | $675.00 | $7,458.75 |
| | 4 | $675.00 | $7,458.75 |
| | 5 | $600.00 | $6,630.00 |
| **Ref #61** | **614E23210** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (6217 FT)** | |
| | Awd | $0.62 | $3,854.54 |
| | 2 | $0.65 | $4,041.05 |
| | 3 | $0.62 | $3,854.54 |
| | 4 | $0.62 | $3,854.54 |
| | 5 | $0.62 | $3,854.54 |
| **Ref #62** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (5344 FT)** | |
| | Awd | $0.60 | $3,206.40 |
| | 2 | $0.60 | $3,206.40 |
| | 3 | $0.60 | $3,206.40 |
| | 4 | $0.60 | $3,206.40 |
| | 5 | $0.60 | $3,206.40 |
| **Ref #63** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (746 FT)** | |
| | Awd | $3.00 | $2,238.00 |
| | 2 | $3.00 | $2,238.00 |
| | 3 | $3.00 | $2,238.00 |
| | 4 | $3.00 | $2,238.00 |
| | 5 | $3.00 | $2,238.00 |
| **Ref #64** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (524 FT)** | |
| | Awd | $3.00 | $1,572.00 |
| | 2 | $3.00 | $1,572.00 |
| | 3 | $3.00 | $1,572.00 |
| | 4 | $3.00 | $1,572.00 |
| | 5 | $3.00 | $1,572.00 |

**Section 8 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$63,819.69** |
| **2** | **$61,406.20** |
| **3** | **$65,719.69** |
| **4** | **$64,973.49** |
| **5** | **$90,771.94** |

| | | | |
|---|---|---|---|
| **Ref #65** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $1,500.00 | $1,500.00 |
| | 4 | $3,000.00 | $3,000.00 |
| | 5 | $500.00 | $500.00 |
| **Ref #66** | **202E23501** | **WEARING COURSE REMOVED, AS PER PLAN (T=3"), (25 SY)** | |
| | Awd | $330.00 | $8,250.00 |
| | 2 | $400.00 | $10,000.00 |
| | 3 | $100.00 | $2,500.00 |
| | 4 | $8.00 | $200.00 |
| | 5 | $100.00 | $2,500.00 |
| **Ref #67** | **407E13900** | **TACK COAT, 702.13 @ 0.09 GAL/SY, (8 GAL)** | |
| | Awd | $25.00 | $200.00 |
| | 2 | $5.00 | $40.00 |
| | 3 | $3.50 | $28.00 |
| | 4 | $2.75 | $22.00 |
| | 5 | $2.50 | $20.00 |
| **Ref #68** | **441E70101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (2 CY)** | |
| | Awd | $4,500.00 | $9,000.00 |
| | 2 | $3,200.00 | $6,400.00 |
| | 3 | $2,500.00 | $5,000.00 |
| | 4 | $350.00 | $700.00 |
| | 5 | $1,500.00 | $3,000.00 |
| **Ref #69** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (48 FT)** | |
| | Awd | $11.00 | $528.00 |
| | 2 | $30.00 | $1,440.00 |
| | 3 | $11.00 | $528.00 |
| | 4 | $11.00 | $528.00 |
| | 5 | $50.00 | $2,400.00 |

**Section 9 - STRUCTURE REPAIR (SUM-480-0411) - Totals**

| | |
|---|---|
| **Awd** | **$20,478.00** |
| **2** | **$20,880.00** |
| **3** | **$9,556.00** |
| **4** | **$4,450.00** |
| **5** | **$8,420.00** |

| | | | |
|---|---|---|---|
| **Ref #70** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $1,500.00 | $1,500.00 |
| | 4 | $3,000.00 | $3,000.00 |
| | 5 | $500.00 | $500.00 |
| **Ref #71** | **202E23501** | **WEARING COURSE REMOVED, AS PER PLAN (T=3"), (11 SY)** | |
| | Awd | $650.00 | $7,150.00 |
| | 2 | $450.00 | $4,950.00 |
| | 3 | $100.00 | $1,100.00 |
| | 4 | $8.00 | $88.00 |
| | 5 | $100.00 | $1,100.00 |

| | | | |
|---|---|---|---|
| **Ref #72** | **407E13900** | **TACK COAT, 702.13 @ 0.09 GAL/SY, (4 GAL)** | |
| | Awd | $25.00 | $100.00 |
| | 2 | $5.00 | $20.00 |
| | 3 | $3.50 | $14.00 |
| | 4 | $2.75 | $11.00 |
| | 5 | $2.50 | $10.00 |
| **Ref #73** | **441E70101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (1 CY)** | |
| | Awd | $8,000.00 | $8,000.00 |
| | 2 | $3,200.00 | $3,200.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $350.00 | $350.00 |
| | 5 | $2,500.00 | $2,500.00 |

**Section 10 - STRUCTURE REPAIR (SUM-82-1014) - Totals**

| | |
|---|---|
| **Awd** | **$17,750.00** |
| **2** | **$11,170.00** |
| **3** | **$5,114.00** |
| **4** | **$3,449.00** |
| **5** | **$4,110.00** |

| | | | |
|---|---|---|---|
| **Ref #74** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $17,825.25 | $17,825.25 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $30,000.00 | $30,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $14,000.00 | $14,000.00 |
| **Ref #75** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| | 2 | $340,000.00 | $340,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $225,882.18 | $225,882.18 |
| | 5 | $231,000.00 | $231,000.00 |
| **Ref #76** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $1,500.00 | $9,000.00 |
| | 2 | $2,500.00 | $15,000.00 |
| | 3 | $750.00 | $4,500.00 |
| | 4 | $2,500.00 | $15,000.00 |
| | 5 | $2,750.00 | $16,500.00 |
| **Ref #77** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $10,501.46 | $10,501.46 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $350.00 | $350.00 |
| | 4 | $4,000.00 | $4,000.00 |
| | 5 | $3,880.00 | $3,880.00 |
| **Ref #78** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $132,600.00 | $132,600.00 |
| | 2 | $100,000.00 | $100,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $109,365.92 | $109,365.92 |
| | 5 | $153,000.00 | $153,000.00 |

**Section 11 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$369,926.71** |
| **2** | **$475,000.00** |
| **3** | **$234,850.00** |
| **4** | **$369,248.10** |
| **5** | **$418,380.00** |