Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240510
PID 13184
CUY-SR 14-12.12E (PART 1 AND PART 2)
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/14/2024
Completion Date: 6/1/2027

Contract Awarded To: BLACK HORSE BRIDGE CONSTRUCTION INC
Award Amount: $4,861,698.83

Engineer's Estimate: $5,130,000.00

Bidder 1
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $4,861,698.83

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $5,282,264.16

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$7,500.00	$7,500.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$30,000.00**
2	**$7,500.00**

Ref #2	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$15,000.00**
2	**$15,000.00**

Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER (SANITARY), (5 FT)**	
	Awd	$42.00	$210.00
	2	$230.00	$1,150.00
Ref #4	**611E00901**	**6" CONDUIT, TYPE B, AS PER PLAN (SANITARY), (50 FT)**	
	Awd	$10.00	$500.00
	2	$39.00	$1,950.00
Ref #5	**611E01101**	**6" CONDUIT, TYPE C, AS PER PLAN (SANITARY), (50 FT)**	
	Awd	$10.00	$500.00
	2	$36.50	$1,825.00
Ref #6	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN (SANITARY), (201 FT)**	
	Awd	$520.00	$104,520.00
	2	$330.00	$66,330.00
Ref #7	**611E06101**	**15" CONDUIT, TYPE C, AS PER PLAN (SANITARY), (216 FT)**	
	Awd	$175.00	$37,800.00
	2	$375.00	$81,000.00
Ref #8	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN (SANITARY), (4 EACH)**	
	Awd	$7,500.00	$30,000.00
	2	$12,000.00	$48,000.00

Section 3 - SANITARY SEWER (PART 1) - Totals

Awd	**$173,530.00**
2	**$200,255.00**

Ref #9	**203E10000**	**EXCAVATION, (232 CY)**	
	Awd	$40.00	$9,280.00
	2	$56.00	$12,992.00
Ref #10	**203E20000**	**EMBANKMENT, (7 CY)**	
	Awd	$100.00	$700.00
	2	$37.00	$259.00
Ref #11	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$338,000.00	$338,000.00
	2	$190,000.00	$190,000.00

Ref #12	**503E21100**	**UNCLASSIFIED EXCAVATION, (12 CY)**	
	Awd	$150.00	$1,800.00
	2	$150.00	$1,800.00
Ref #13	**507E00400**	**STEEL PILES, MISC.: HP14X89, FURNISHED, AS PER PLA, (260 FT)**	
	Awd	$90.00	$23,400.00
	2	$58.00	$15,080.00
Ref #14	**507E92201**	**PREBORED HOLES, AS PER PLAN(TEMPORARY RAMP SOLDIER, (409 FT)**	
	Awd	$75.00	$30,675.00
	2	$149.00	$60,941.00
Ref #15	**507E92201**	**PREBORED HOLES, AS PER PLAN(TEMPORARY STEEL ABUTME, (260 FT)**	
	Awd	$160.00	$41,600.00
	2	$182.00	$47,320.00
Ref #16	**513E10001**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$42,000.00	$42,000.00
Ref #17	**513E95000**	**STRUCTURAL STEEL, MISC.: UTILITY SUPPORTS, SANITAR, (142 FT)**	
	Awd	$700.00	$99,400.00
	2	$310.00	$44,020.00
Ref #18	**530E00200**	**SPECIAL - STRUCTURES: ASSEMBLY AND INSTALLATION OF, (LUMP SUM)**	
	Awd	$415,000.00	$415,000.00
	2	$188,000.00	$188,000.00
Ref #19	**530E00400**	**SPECIAL - STRUCTURES: 8" DOMINION GAS LINE ROLLER , (30 EACH)**	
	Awd	$1,000.00	$30,000.00
	2	$820.00	$24,600.00
Ref #20	**530E00400**	**SPECIAL - STRUCTURES: REIMBURSEMENT FOR ACROW SERV, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (CUY-14-12.1 - Totals

Awd	**$1,059,855.00**
2	**$657,012.00**

Ref #21	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$11,500.00	$11,500.00
Ref #22	**202E23000**	**PAVEMENT REMOVED, (864 SY)**	
	Awd	$35.00	$30,240.00
	2	$32.00	$27,648.00
Ref #23	**202E30000**	**WALK REMOVED, (1970 SF)**	
	Awd	$0.65	$1,280.50
	2	$2.00	$3,940.00
Ref #24	**202E32000**	**CURB REMOVED, (398 FT)**	
	Awd	$3.00	$1,194.00
	2	$2.00	$796.00
Ref #25	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (200 FT)**	
	Awd	$30.00	$6,000.00
	2	$54.00	$10,800.00

Ref #26	**202E38000**	**GUARDRAIL REMOVED, (252 FT)**	
	Awd	$2.00	$504.00
	2	$2.00	$504.00
Ref #27	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$600.00	$1,800.00
	2	$1,275.00	$3,825.00
Ref #28	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$890.00	$3,560.00
Ref #29	**202E75000**	**FENCE REMOVED, (19 FT)**	
	Awd	$10.00	$190.00
	2	$10.00	$190.00
Ref #30	**203E10000**	**EXCAVATION, (337 CY)**	
	Awd	$40.00	$13,480.00
	2	$42.00	$14,154.00
Ref #31	**203E20000**	**EMBANKMENT, (382 CY)**	
	Awd	$25.00	$9,550.00
	2	$40.00	$15,280.00
Ref #32	**204E10000**	**SUBGRADE COMPACTION, (906 SY)**	
	Awd	$6.50	$5,889.00
	2	$2.00	$1,812.00
Ref #33	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$300.00	$300.00
	2	$400.00	$400.00
Ref #34	**606E15050**	**GUARDRAIL, TYPE MGS, (137.5 FT)**	
	Awd	$23.60	$3,245.00
	2	$23.60	$3,245.00
Ref #35	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,660.00	$2,660.00
	2	$2,660.00	$2,660.00
Ref #36	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,930.00	$2,930.00
	2	$2,930.00	$2,930.00
Ref #37	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,480.00	$1,480.00
	2	$1,480.00	$1,480.00
Ref #38	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,780.00	$5,560.00
	2	$2,780.00	$5,560.00
Ref #39	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$725.00	$725.00
Ref #40	**607E23000**	**FENCE, TYPE CLT, (19 FT)**	
	Awd	$145.00	$2,755.00
	2	$145.00	$2,755.00
Ref #41	**608E10000**	**4" CONCRETE WALK, (1730 SF)**	
	Awd	$10.00	$17,300.00
	2	$9.75	$16,867.50

Ref #42	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$780.00	$780.00

Section 5 - ROADWAY (PART 2) - Totals

Awd	**$156,482.50**
2	**$131,411.50**

Ref #43	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$150.00	$300.00
Ref #44	**659E00300**	**TOPSOIL, (131 CY)**	
	Awd	$30.00	$3,930.00
	2	$65.00	$8,515.00
Ref #45	**659E10000**	**SEEDING AND MULCHING, (1183 SY)**	
	Awd	$4.85	$5,737.55
	2	$1.50	$1,774.50
Ref #46	**659E14000**	**REPAIR SEEDING AND MULCHING, (59 SY)**	
	Awd	$0.90	$53.10
	2	$3.00	$177.00
Ref #47	**659E15000**	**INTER-SEEDING, (59 SY)**	
	Awd	$0.10	$5.90
	2	$1.00	$59.00
Ref #48	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$605.00	$102.85
	2	$1,500.00	$255.00
Ref #49	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$40.00	$9.60
	2	$1.00	$0.24
Ref #50	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$30.00	$180.00
Ref #51	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00

Section 6 - EROSION CONTROL (PART 2) - Totals

Awd	**$35,045.00**
2	**$36,260.74**

Ref #52	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (20 SY)**	
	Awd	$120.00	$2,400.00
	2	$136.00	$2,720.00
Ref #53	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (20 FT)**	
	Awd	$17.00	$340.00
	2	$42.00	$840.00
Ref #54	**605E14000**	**6" BASE PIPE UNDERDRAINS, (373 FT)**	
	Awd	$32.00	$11,936.00
	2	$25.00	$9,325.00

Ref #55	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$21.00	$1,050.00
	2	$14.00	$700.00
Ref #56	**611E01500**	**6" CONDUIT, TYPE F, (40 FT)**	
	Awd	$26.00	$1,040.00
	2	$29.00	$1,160.00
Ref #57	**611E05900**	**15" CONDUIT, TYPE B, (32 FT)**	
	Awd	$250.00	$8,000.00
	2	$350.00	$11,200.00
Ref #58	**611E07400**	**18" CONDUIT, TYPE B, (5 FT)**	
	Awd	$450.00	$2,250.00
	2	$380.00	$1,900.00
Ref #59	**611E07600**	**18" CONDUIT, TYPE C, (78 FT)**	
	Awd	$110.00	$8,580.00
	2	$390.00	$30,420.00
Ref #60	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$4,800.00	$9,600.00
	2	$6,650.00	$13,300.00
Ref #61	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$8,200.00	$8,200.00
Ref #62	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$425.00	$850.00
Ref #63	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$2.00	$2,000.00
	2	$2.76	$2,760.00

Section 7 - DRAINAGE (PART 2) - Totals

Awd	**$52,496.00**
2	**$83,375.00**

Ref #64	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (70 FT)**	
	Awd	$15.00	$1,050.00
	2	$2.50	$175.00
Ref #65	**304E20000**	**AGGREGATE BASE, (148 CY)**	
	Awd	$115.00	$17,020.00
	2	$110.00	$16,280.00
Ref #66	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (34 SY)**	
	Awd	$135.00	$4,590.00
	2	$101.00	$3,434.00
Ref #67	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (585 SY)**	
	Awd	$100.00	$58,500.00
	2	$103.00	$60,255.00
Ref #68	**609E26000**	**CURB, TYPE 6, (330 FT)**	
	Awd	$38.00	$12,540.00
	2	$49.00	$16,170.00

Section 8 - PAVEMENT (PART 2) - Totals

Awd	**$93,700.00**
2	**$96,314.00**

Ref #69	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN, (655 FT)**	
	Awd	$40.00	$26,200.00
	2	$50.00	$32,750.00
Ref #70	**638E20070**	**SPECIAL - 6" WATER MAIN DIP CLASS 55 PUSH ON JOINT, (41 FT)**	
	Awd	$165.00	$6,765.00
	2	$140.00	$5,740.00
Ref #71	**638E20086**	**SPECIAL - 8" WATER MAIN DIP CLASS 52 PUSH ON JOINT, (242 FT)**	
	Awd	$130.00	$31,460.00
	2	$400.00	$96,800.00
Ref #72	**638E20538**	**SPECIAL - 6" GATE VALVE WITH VALVE BOX, CITY OF BE, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,300.00	$4,600.00
Ref #73	**638E20554**	**SPECIAL - 8" GATE VALVE WITH VALVE BOX, CITY OF BE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,000.00	$6,000.00
Ref #74	**638E20566**	**SPECIAL - 8" CUTTING IN SLEEVE, VALVE WITH VALVE B, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$13,250.00	$26,500.00
Ref #75	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, CITY OF BEDFORD, (2 EACH)**	
	Awd	$6,300.00	$12,600.00
	2	$5,500.00	$11,000.00
Ref #76	**638E20760**	**SPECIAL - FIRE HYDRANT REMOVED AND DISPOSED OF, CI, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,400.00	$2,800.00

Section 9 - WATER WORK (PART 2) - Totals

Awd	**$99,625.00**
2	**$186,190.00**

Ref #77	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN , (748 FT)**	
	Awd	$40.00	$29,920.00
	2	$46.00	$34,408.00
Ref #78	**202E58001**	**MANHOLE REMOVED, AS PER PLAN (SANITARY), (5 EACH)**	
	Awd	$1,100.00	$5,500.00
	2	$620.00	$3,100.00
Ref #79	**611E00901**	**6" CONDUIT, TYPE B, AS PER PLAN (SANITARY), (50 FT)**	
	Awd	$10.00	$500.00
	2	$140.00	$7,000.00
Ref #80	**611E01101**	**6" CONDUIT, TYPE C, AS PER PLAN (SANITARY), (50 FT)**	
	Awd	$5.00	$250.00
	2	$110.00	$5,500.00
Ref #81	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN (SANITARY), (23 FT)**	
	Awd	$270.00	$6,210.00
	2	$600.00	$13,800.00

Ref #82	**611E06101**	**15" CONDUIT, TYPE C, AS PER PLAN (SANITARY), (362 FT)**	
	Awd	$250.00	$90,500.00
	2	$305.00	$110,410.00
Ref #83	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN (SANITARY), (4 EACH)**	
	Awd	$8,200.00	$32,800.00
	2	$12,000.00	$48,000.00
Ref #84	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN (SANITARY), (1 EACH)**	
	Awd	$600.00	$600.00
	2	$1,700.00	$1,700.00

Section 10 - SANITARY SEWER (PART 2) - Totals

Awd	**$166,280.00**
2	**$223,918.00**

Ref #85	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (49 FT)**	
	Awd	$14.65	$717.85
	2	$25.76	$1,262.24
Ref #86	**630E80100**	**SIGN, FLAT SHEET, (17.25 SF)**	
	Awd	$40.70	$702.08
	2	$33.81	$583.22
Ref #87	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$74.20	$222.60
	2	$16.55	$49.65
Ref #88	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$74.20	$222.60
	2	$22.07	$66.21
Ref #89	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$81,995.00	$4,919.70
	2	$64,445.00	$3,866.70

Section 11 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$6,784.83**
2	**$5,828.02**

Ref #90	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$527,000.00	$527,000.00
	2	$540,000.00	$540,000.00
Ref #91	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (65 FT)**	
	Awd	$270.00	$17,550.00
	2	$300.00	$19,500.00
Ref #92	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$186,000.00	$186,000.00
	2	$295,500.00	$295,500.00
Ref #93	**503E21100**	**UNCLASSIFIED EXCAVATION, (1158 CY)**	
	Awd	$90.00	$104,220.00
	2	$37.45	$43,367.10
Ref #94	**503E31100**	**ROCK EXCAVATION, (146 CY)**	
	Awd	$150.00	$21,900.00
	2	$150.00	$21,900.00

Ref #95	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (77558 LB)**	
	Awd	$1.25	$96,947.50
	2	$1.70	$131,848.60
Ref #96	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (81 LB)**	
	Awd	$2.00	$162.00
	2	$8.00	$648.00
Ref #97	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (26 EACH)**	
	Awd	$30.00	$780.00
	2	$35.00	$910.00
Ref #98	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$7,950.00	$15,900.00
Ref #99	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (310 CY)**	
	Awd	$900.00	$279,000.00
	2	$1,375.00	$426,250.00
Ref #100	**511E43511**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, AS, (170 CY)**	
	Awd	$700.00	$119,000.00
	2	$1,350.00	$229,500.00
Ref #101	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (250 SY)**	
	Awd	$15.00	$3,750.00
	2	$36.45	$9,112.50
Ref #102	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (709 SY)**	
	Awd	$32.00	$22,688.00
	2	$69.30	$49,133.70
Ref #103	**512E33000**	**TYPE 2 WATERPROOFING, (43 SY)**	
	Awd	$30.00	$1,290.00
	2	$40.00	$1,720.00
Ref #104	**513E95000**	**STRUCTURAL STEEL, MISC.: UTILITY SUPPORTS, SANITAR, (117 FT)**	
	Awd	$400.00	$46,800.00
	2	$310.00	$36,270.00
Ref #105	**513E95000**	**STRUCTURAL STEEL, MISC.: UTILITY SUPPORTS, WATERLI, (117 FT)**	
	Awd	$400.00	$46,800.00
	2	$75.00	$8,775.00
Ref #106	**513E95030**	**STRUCTURAL STEEL, MISC.: UTILITY SUPPORTS, LEVEL U, (16 EACH)**	
	Awd	$2,500.00	$40,000.00
	2	$3,000.00	$48,000.00
Ref #107	**515E15120**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$110,000.00	$550,000.00
	2	$130,000.00	$650,000.00
Ref #108	**515E20001**	**INTERMEDIATE DIAPHRAGMS, AS PER PLAN, (12 EACH)**	
	Awd	$2,800.00	$33,600.00
	2	$3,500.00	$42,000.00
Ref #109	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (32 SF)**	
	Awd	$8.00	$256.00
	2	$20.00	$640.00
Ref #110	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (109 SF)**	
	Awd	$10.00	$1,090.00
	2	$25.00	$2,725.00

Ref #111	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (131 FT)**	
	Awd	$29.00	$3,799.00
	2	$45.00	$5,895.00
Ref #112	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,600.00	$26,000.00
	2	$3,500.00	$35,000.00
Ref #113	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (297 FT)**	
	Awd	$350.00	$103,950.00
	2	$375.00	$111,375.00
Ref #114	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (139 CY)**	
	Awd	$130.00	$18,070.00
	2	$165.00	$22,935.00
Ref #115	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (149 FT)**	
	Awd	$12.00	$1,788.00
	2	$15.00	$2,235.00
Ref #116	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (132 FT)**	
	Awd	$20.00	$2,640.00
	2	$110.00	$14,520.00
Ref #117	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (40 FT)**	
	Awd	$750.00	$30,000.00
	2	$1,365.00	$54,600.00
Ref #118	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (57 FT)**	
	Awd	$700.00	$39,900.00
	2	$225.00	$12,825.00
Ref #119	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (205 SY)**	
	Awd	$350.00	$71,750.00
	2	$500.00	$102,500.00
Ref #120	**530E00200**	**SPECIAL - STRUCTURES: REMOVAL AND DISASSEBLY OF PR, (LUMP SUM)**	
	Awd	$230,000.00	$230,000.00
	2	$150,000.00	$150,000.00
Ref #121	**530E00400**	**SPECIAL - STRUCTURES: 8" DOMINION GAS LINE ROLLER , (14 EACH)**	
	Awd	$1,700.00	$23,800.00
	2	$825.00	$11,550.00
Ref #122	**530E00400**	**SPECIAL - STRUCTURES: REIMBURSEMENT FOR ACROW SERV, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00
Ref #123	**530E13000**	**SPECIAL - FORM LINER, (970 SF)**	
	Awd	$35.00	$33,950.00
	2	$16.50	$16,005.00
Ref #124	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (152 CY)**	
	Awd	$100.00	$15,200.00
	2	$205.00	$31,160.00
Ref #125	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$7,200.00	$7,200.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (SFN: 180193 - Totals

Awd	**$2,736,880.50**
2	**$3,171,499.90**

Ref #126	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$100.00	$4,000.00
	2	$95.00	$3,800.00
Ref #127	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,000.00	$6,000.00
Ref #128	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$50.00	$100.00

Section 13 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$14,020.00**
2	**$9,900.00**

Ref #129	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
Ref #130	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$2,000.00	$2,000.00
Ref #131	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
Ref #132	**619E16010**	**FIELD OFFICE, TYPE B, (28 MNTH)**	
	Awd	$1,500.00	$42,000.00
	2	$3,600.00	$100,800.00
Ref #133	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
Ref #134	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$260,000.00	$260,000.00

Section 14 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$222,000.00**
2	**$457,800.00**