Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 250161
PID 112663
LAK-IR 90-02.93 Slope
Federal
Type: SLIDE REPAIR
Letting Date: 3/27/2025
Completion Date: 10/15/2026

Contract Awarded To: GREAT LAKES CRUSHING LTD
Award Amount: $4,963,839.95

Engineer's Estimate: $3,230,000.00

Bidder 1
GREAT LAKES CRUSHING LTD
30831 EUCLID AVE
Lake
WICKLIFFE, OH 44092
Bid $4,963,839.95

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $4,710,752.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
Ref #2	**202E20011**	**HEADWALL REMOVED, AS PER PLAN, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$3,000.00	$6,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (51 SY)**	
	Awd	$25.00	$1,275.00
	2	$70.00	$3,570.00
Ref #4	**202E34900**	**PIPE REMOVED, (50 FT)**	
	Awd	$100.00	$5,000.00
	2	$55.00	$2,750.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$5.40	$540.00
Ref #6	**203E10000**	**EXCAVATION, (1116 CY)**	
	Awd	$60.00	$66,960.00
	2	$32.00	$35,712.00
Ref #7	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$100.00	$10,000.00
	2	$30.00	$3,000.00
Ref #8	**203E98500**	**ROADWAY, MISC.:CONTRACTOR ACCESS, (LUMP SUM)**	
	Awd	$446,000.00	$446,000.00
	2	$335,000.00	$335,000.00
Ref #9	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (1 STA)**	
	Awd	$10,000.00	$10,000.00
	2	$650.00	$650.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$75.00	$7,500.00
	2	$53.20	$5,320.00

Section 1 - ROADWAY - Totals

Awd	**$558,735.00**
2	**$417,542.00**

Ref #11	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (195 SY)**	
	Awd	$200.00	$39,000.00
	2	$150.00	$29,250.00
Ref #12	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (228 CY)**	
	Awd	$250.00	$57,000.00
	2	$150.00	$34,200.00
Ref #13	**601E38000**	**PAVED GUTTER, TYPE 1-4, (96 FT)**	
	Awd	$75.00	$7,200.00
	2	$125.00	$12,000.00
Ref #14	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$300.00	$600.00

Ref #15	**659E00300**	**TOPSOIL, (522 CY)**	
	Awd	$35.00	$18,270.00
	2	$40.00	$20,880.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (4698 SY)**	
	Awd	$10.00	$46,980.00
	2	$0.95	$4,463.10
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (235 SY)**	
	Awd	$10.00	$2,350.00
	2	$2.00	$470.00
Ref #18	**659E15000**	**INTER-SEEDING, (235 SY)**	
	Awd	$10.00	$2,350.00
	2	$0.25	$58.75
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.63 TON)**	
	Awd	$10,000.00	$6,300.00
	2	$1,500.00	$945.00
Ref #20	**659E31000**	**LIME, (0.98 ACRE)**	
	Awd	$10,000.00	$9,800.00
	2	$50.00	$49.00
Ref #21	**659E35000**	**WATER, (25.37 MGAL)**	
	Awd	$10.00	$253.70
	2	$1.00	$25.37
Ref #22	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,500.00	$3,500.00
Ref #23	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$21,500.00	$21,500.00
Ref #24	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$18,000.00	$18,000.00
Ref #25	**832E30000**	**EROSION CONTROL, (35000 EACH)**	
	Awd	$1.00	$35,000.00
	2	$1.00	$35,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$283,003.70**
2	**$180,941.22**

Ref #26	**602E20000**	**CONCRETE MASONRY, (0.76 CY)**	
	Awd	$1,500.00	$1,140.00
	2	$5,700.00	$4,332.00
Ref #27	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (8.64 CY)**	
	Awd	$2,500.00	$21,600.00
	2	$3,900.00	$33,696.00
Ref #28	**611E16201**	**36" CONDUIT, TYPE A, AS PER PLAN, 707.04 (0.138), (50 FT)**	
	Awd	$500.00	$25,000.00
	2	$500.00	$25,000.00

Ref #29	**611E97300**	**CONDUIT, MISC.: PACP INSPECTION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00

Section 3 - DRAINAGE - Totals

Awd	**$52,740.00**
2	**$68,528.00**

Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.0" DEPTH), (62 SY)**	
	Awd	$200.00	$12,400.00
	2	$150.00	$9,300.00
Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (834 SY)**	
	Awd	$35.00	$29,190.00
	2	$8.00	$6,672.00
Ref #32	**407E20000**	**NON-TRACKING TACK COAT, (75 GAL)**	
	Awd	$25.00	$1,875.00
	2	$2.00	$150.00
Ref #33	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (4 CY)**	
	Awd	$2,000.00	$8,000.00
	2	$1,000.00	$4,000.00
Ref #34	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (35 CY)**	
	Awd	$1,500.00	$52,500.00
	2	$430.00	$15,050.00
Ref #35	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.57 MILE)**	
	Awd	$25,000.00	$14,250.00
	2	$10,500.00	$5,985.00

Section 4 - PAVEMENT - Totals

Awd	**$118,215.00**
2	**$41,157.00**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$125.00	$12,500.00
	2	$100.00	$10,000.00
Ref #37	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$2,500.00	$2,500.00
Ref #38	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$180.00	$900.00
Ref #39	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (825 EACH)**	
	Awd	$10.00	$8,250.00
	2	$52.69	$43,469.25
Ref #40	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY OR BI-DIRECTION, (18 EACH)**	
	Awd	$20.00	$360.00
	2	$15.00	$270.00
Ref #41	**614E13350**	**OBJECT MARKER, ONE WAY, (18 EACH)**	
	Awd	$30.00	$540.00
	2	$24.00	$432.00

Ref #42	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,500.00	$18,000.00
	2	$950.00	$11,400.00
Ref #43	**616E10000**	**WATER, (22 MGAL)**	
	Awd	$10.00	$220.00
	2	$50.00	$1,100.00
Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (850 FT)**	
	Awd	$50.00	$42,500.00
	2	$60.00	$51,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$87,870.00**
2	**$121,071.25**

Ref #45	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$525,000.00	$525,000.00
	2	$536,000.00	$536,000.00
Ref #46	**503E21100**	**UNCLASSIFIED EXCAVATION, (2345 CY)**	
	Awd	$25.00	$58,625.00
	2	$70.00	$164,150.00
Ref #47	**507E00400**	**STEEL PILES, MISC.:W24x 207, FURNISHED, (94.19 FT)**	
	Awd	$100.00	$9,419.00
	2	$220.00	$20,721.80
Ref #48	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (1456 LB)**	
	Awd	$5.00	$7,280.00
	2	$3.40	$4,950.40
Ref #49	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (386 SY)**	
	Awd	$50.00	$19,300.00
	2	$20.00	$7,720.00
Ref #50	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (156 FT)**	
	Awd	$50.00	$7,800.00
	2	$40.00	$6,240.00
Ref #51	**520E10000**	**PNEUMATICALLY PLACED CONCRETE SHOTCRETE, (3476 SF)**	
	Awd	$30.00	$104,280.00
	2	$38.60	$134,173.60
Ref #52	**524E95000**	**DRILLED SHAFTS, MISC.:PLUG PILE 36" DIAMETER, UNRE, (2146 FT)**	
	Awd	$175.00	$375,550.00
	2	$235.00	$504,310.00
Ref #53	**530E51100**	**SPECIAL - RETAINING WALL, SOIL NAIL, (240 EACH)**	
	Awd	$2,500.00	$600,000.00
	2	$1,715.00	$411,600.00
Ref #54	**530E51110**	**SPECIAL - RETAINING WALL, SOIL NAIL VERIFICATION T, (3 EACH)**	
	Awd	$6,000.00	$18,000.00
	2	$2,000.00	$6,000.00
Ref #55	**530E51120**	**SPECIAL - RETAINING WALL, SOIL NAIL PROOF TEST, (6 EACH)**	
	Awd	$1,200.00	$7,200.00
	2	$400.00	$2,400.00

Section 6 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$1,732,454.00**
2	**$1,798,265.80**

Ref #56	**AA1**	**507E00400**	**STEEL PILES, MISC.: W24x146, FURNISHED (ALTERNATE , (4003 FT)**	
		Awd	$200.00	$800,600.00
		2	$147.00	$588,441.00
Ref #57	**AA1**	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (1440 FT)**	
		Awd	$350.00	$504,000.00
		2	$233.00	$335,520.00
Ref #58	**AA1**	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (2681.27 FT)**	
		Awd	$175.00	$469,222.25
		2	$233.00	$624,735.91

Section 7 - MISCELLANEOUS STRUCTURE ALTERNATES - Totals

Awd	**$1,773,822.25**
2	**$1,548,696.91**

Ref #61		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
		Awd	$75,000.00	$75,000.00
		2	$75,000.00	$75,000.00
Ref #62		**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
		Awd	$15,000.00	$15,000.00
		2	$550.00	$550.00
Ref #63		**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
		Awd	$75,000.00	$75,000.00
		2	$150,000.00	$150,000.00
Ref #64		**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (12 MNTH)**	
		Awd	$3,500.00	$42,000.00
		2	$4,750.00	$57,000.00
Ref #65		**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
		Awd	$50,000.00	$50,000.00
		2	$20,000.00	$20,000.00
Ref #66		**624E10000**	**MOBILIZATION, (LUMP SUM)**	
		Awd	$100,000.00	$100,000.00
		2	$232,000.00	$232,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$357,000.00**
2	**$534,550.00**