Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 258002
PID 123433
ASD-US 30-09.32L Bridge Hit
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 3/27/2025
Completion Date: 5/23/2025

Contract Awarded To: EIUS COMPANY
Award Amount: $99,891.05

Engineer's Estimate: $200,000.00

Bidder 1
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
Bid $99,891.05

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $107,285.22

Bidder 3
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $186,046.71

Bidder 4
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $188,570.63

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $292,371.66

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (93.75 FT)**	
	Awd	$3.36	$315.00
	2	$3.52	$330.00
	3	$31.84	$2,985.00
	4	$3.50	$328.13
	5	$16.00	$1,500.00
Ref #2	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$99.75	$199.50
	2	$104.50	$209.00
	3	$497.55	$995.10
	4	$105.00	$210.00
	5	$725.00	$1,450.00
Ref #3	**606E13000**	**GUARDRAIL, TYPE 5, (93.75 FT)**	
	Awd	$25.20	$2,362.50
	2	$26.40	$2,475.00
	3	$45.27	$4,244.06
	4	$26.00	$2,437.50
	5	$27.00	$2,531.25
Ref #4	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$1,239.00	$2,478.00
	2	$1,298.00	$2,596.00
	3	$2,207.88	$4,415.76
	4	$1,250.00	$2,500.00
	5	$1,311.00	$2,622.00

Section 1 - ROADWAY - Totals

Awd	**$5,355.00**
2	**$5,610.00**
3	**$12,639.92**
4	**$5,475.63**
5	**$8,103.25**

Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #6	**642E00204**	**LANE LINE, 6", TYPE 1, (0.33 MILE)**	
	Awd	$4,725.00	$1,559.25
	2	$4,950.00	$1,633.50
	3	$13,286.88	$4,384.67
	4	$4,500.00	$1,485.00
	5	$5,556.00	$1,833.48

Ref #7	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (0.47 MILE)**	
	Awd	$5,565.00	$2,615.55
	2	$5,830.00	$2,740.10
	3	$9,329.09	$4,384.67
	4	$2,500.00	$1,175.00
	5	$4,444.00	$2,088.68

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$4,174.80**
2	**$4,373.60**
3	**$8,769.34**
4	**$2,660.00**
5	**$3,922.16**

Ref #8	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (10 CY)**	
	Awd	$1,560.00	$15,600.00
	2	$1,613.50	$16,135.00
	3	$2,945.85	$29,458.50
	4	$7,050.00	$70,500.00
	5	$7,568.00	$75,680.00
Ref #9	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (176 LB)**	
	Awd	$8.11	$1,427.36
	2	$9.34	$1,643.84
	3	$4.85	$853.60
	4	$2.50	$440.00
	5	$5.00	$880.00
Ref #10	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (10 CY)**	
	Awd	$1,807.31	$18,073.10
	2	$2,143.00	$21,430.00
	3	$2,836.04	$28,360.40
	4	$4,000.00	$40,000.00
	5	$12,137.00	$121,370.00
Ref #11	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (25 SY)**	
	Awd	$23.72	$593.00
	2	$127.65	$3,191.25
	3	$156.72	$3,918.00
	4	$30.00	$750.00
	5	$103.00	$2,575.00
Ref #12	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (118.75 FT)**	
	Awd	$206.64	$24,538.50
	2	$216.48	$25,707.00
	3	$312.27	$37,082.06
	4	$225.00	$26,718.75
	5	$219.00	$26,006.25
Ref #13	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (118.75 FT)**	
	Awd	$113.40	$13,466.25
	2	$118.80	$14,107.50
	3	$174.20	$20,686.25
	4	$115.00	$13,656.25
	5	$120.00	$14,250.00

Ref #14	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (138.5 FT)**	
	Awd	$21.84	$3,024.84
	2	$21.65	$2,998.53
	3	$37.27	$5,161.90
	4	$20.00	$2,770.00
	5	$14.00	$1,939.00

Section 4 - STRUCTURE REPAIR (SFN: 0300578) - Totals

Awd	**$76,723.05**
2	**$85,213.12**
3	**$125,520.71**
4	**$154,835.00**
5	**$242,700.25**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,245.50	$1,245.50
	2	$1,324.50	$1,324.50
	3	$3,887.12	$3,887.12
	4	$3,500.00	$3,500.00
	5	$4,000.00	$4,000.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,722.00	$7,722.00
	2	$4,539.00	$4,539.00
	3	$15,682.60	$15,682.60
	4	$1,000.00	$1,000.00
	5	$5,367.00	$5,367.00
Ref #17	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,010.00	$1,010.00
	2	$880.00	$880.00
	3	$5,659.65	$5,659.65
	4	$100.00	$100.00
	5	$6,945.00	$6,945.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,660.70	$2,660.70
	2	$4,345.00	$4,345.00
	3	$12,887.37	$12,887.37
	4	$20,000.00	$20,000.00
	5	$20,334.00	$20,334.00

Section 5 - INCIDENTALS - Totals

Awd	**$12,638.20**
2	**$11,088.50**
3	**$38,116.74**
4	**$24,600.00**
5	**$36,646.00**