# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250305
PID 116653
MED-SR 18/SR 57-15.05/17.807
Federal
Type: FOUR LANE RESURFACING
Letting Date: 6/12/2025
Completion Date: 6/30/2026

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $2,378,000.00

Engineer's Estimate: $2,406,000.00

**Bidder 1**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $2,378,000.00**

**Bidder 2**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $2,570,238.84**

**Bidder 3**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $2,704,344.55**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E38000** | **GUARDRAIL REMOVED, (1193.75 FT)** | |
| | Awd | $2.00 | $2,387.50 |
| | 2 | $2.00 | $2,387.50 |
| | 3 | $2.00 | $2,387.50 |
| **Ref #2** | **202E42010** | **ANCHOR ASSEMBLY REMOVED, TYPE E, (6 EACH)** | |
| | Awd | $175.00 | $1,050.00 |
| | 2 | $145.00 | $870.00 |
| | 3 | $175.00 | $1,050.00 |
| **Ref #3** | **202E42040** | **ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)** | |
| | Awd | $175.00 | $175.00 |
| | 2 | $95.00 | $95.00 |
| | 3 | $175.00 | $175.00 |
| **Ref #4** | **202E47000** | **BRIDGE TERMINAL ASSEMBLY REMOVED, (13 EACH)** | |
| | Awd | $175.00 | $2,275.00 |
| | 2 | $75.00 | $975.00 |
| | 3 | $175.00 | $2,275.00 |
| **Ref #5** | **202E47800** | **IMPACT ATTENUATOR REMOVED, (2 EACH)** | |
| | Awd | $250.00 | $500.00 |
| | 2 | $180.00 | $360.00 |
| | 3 | $250.00 | $500.00 |
| **Ref #6** | **203E20001** | **EMBANKMENT, AS PER PLAN, (20 CY)** | |
| | Awd | $150.00 | $3,000.00 |
| | 2 | $85.00 | $1,700.00 |
| | 3 | $150.00 | $3,000.00 |
| **Ref #7** | **209E15001** | **RESHAPING UNDER GUARDRAIL, AS PER PLAN, (16.19 STA)** | |
| | Awd | $65.00 | $1,052.35 |
| | 2 | $50.00 | $809.50 |
| | 3 | $65.00 | $1,052.35 |
| **Ref #8** | **209E60500** | **LINEAR GRADING, (5.32 MILE)** | |
| | Awd | $1,825.00 | $9,709.00 |
| | 2 | $3,000.00 | $15,960.00 |
| | 3 | $1,800.00 | $9,576.00 |
| **Ref #9** | **209E80000** | **GRADING MAILBOX APPROACHES, (30 EACH)** | |
| | Awd | $30.00 | $900.00 |
| | 2 | $15.00 | $450.00 |
| | 3 | $200.00 | $6,000.00 |
| **Ref #10** | **606E13000** | **GUARDRAIL, TYPE 5, (293.75 FT)** | |
| | Awd | $20.00 | $5,875.00 |
| | 2 | $19.20 | $5,640.00 |
| | 3 | $20.00 | $5,875.00 |
| **Ref #11** | **606E15050** | **GUARDRAIL, TYPE MGS, (925 FT)** | |
| | Awd | $19.50 | $18,037.50 |
| | 2 | $19.80 | $18,315.00 |
| | 3 | $19.50 | $18,037.50 |
| **Ref #12** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (6 EACH)** | |
| | Awd | $2,450.00 | $14,700.00 |
| | 2 | $2,420.00 | $14,520.00 |
| | 3 | $2,450.00 | $14,700.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **606E26500** | **ANCHOR ASSEMBLY, TYPE T, (1 EACH)** | |
| | Awd | $1,450.00 | $1,450.00 |
| | 2 | $1,065.00 | $1,065.00 |
| | 3 | $1,450.00 | $1,450.00 |
| **Ref #14** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)** | |
| | Awd | $1,450.00 | $1,450.00 |
| | 2 | $1,350.00 | $1,350.00 |
| | 3 | $1,450.00 | $1,450.00 |
| **Ref #15** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)** | |
| | Awd | $2,475.00 | $9,900.00 |
| | 2 | $2,550.00 | $10,200.00 |
| | 3 | $2,475.00 | $9,900.00 |
| **Ref #16** | **606E35140** | **BRIDGE TERMINAL ASSEMBLY, TYPE 4, (9 EACH)** | |
| | Awd | $1,100.00 | $9,900.00 |
| | 2 | $975.00 | $8,775.00 |
| | 3 | $1,100.00 | $9,900.00 |
| **Ref #17** | **606E60028** | **IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) (45 MPH/, (2 EACH)** | |
| | Awd | $54,750.00 | $109,500.00 |
| | 2 | $51,850.00 | $103,700.00 |
| | 3 | $54,750.00 | $109,500.00 |
| **Ref #18** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (9 EACH)** | |
| | Awd | $175.00 | $1,575.00 |
| | 2 | $200.00 | $1,800.00 |
| | 3 | $500.00 | $4,500.00 |
| **Ref #100** | **606E13040** | **GUARDRAIL, NESTED TYPE 5 WITH TUBULAR BACKUP, (75 FT)** | |
| | Awd | $169.00 | $12,675.00 |
| | 2 | $185.00 | $13,875.00 |
| | 3 | $195.00 | $14,625.00 |
| **Ref #101** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (1250 LB)** | |
| | Awd | $2.00 | $2,500.00 |
| | 2 | $2.50 | $3,125.00 |
| | 3 | $4.00 | $5,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$208,611.35** |
| **2** | **$205,972.00** |
| **3** | **$220,953.35** |

| | | | |
|---|---|---|---|
| **Ref #19** | **832E30000** | **EROSION CONTROL, (16000 EACH)** | |
| | Awd | $1.00 | $16,000.00 |
| | 2 | $1.00 | $16,000.00 |
| | 3 | $1.00 | $16,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$16,000.00** |
| **2** | **$16,000.00** |
| **3** | **$16,000.00** |

| | | | |
|---|---|---|---|
| **Ref #20** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (342 CY)** | |
| | Awd | $350.00 | $119,700.00 |
| | 2 | $600.00 | $205,200.00 |
| | 3 | $400.00 | $136,800.00 |
| **Ref #21** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (146 CY)** | |
| | Awd | $500.00 | $73,000.00 |
| | 2 | $875.00 | $127,750.00 |
| | 3 | $800.00 | $116,800.00 |
| **Ref #22** | **253E02000** | **PAVEMENT REPAIR (LONGITUDINAL), (38 CY)** | |
| | Awd | $400.00 | $15,200.00 |
| | 2 | $840.00 | $31,920.00 |
| | 3 | $900.00 | $34,200.00 |
| **Ref #23** | **253E02000** | **PAVEMENT REPAIR (TRANSVERSE), (16 CY)** | |
| | Awd | $750.00 | $12,000.00 |
| | 2 | $1,435.00 | $22,960.00 |
| | 3 | $1,000.00 | $16,000.00 |
| **Ref #24** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (1.50"), (58388 SY)** | |
| | Awd | $2.00 | $116,776.00 |
| | 2 | $1.85 | $108,017.80 |
| | 3 | $2.00 | $116,776.00 |
| **Ref #25** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (2.25"), (37633 SY)** | |
| | Awd | $2.00 | $75,266.00 |
| | 2 | $1.00 | $37,633.00 |
| | 3 | $2.25 | $84,674.25 |
| **Ref #26** | **254E01600** | **PATCHING PLANED SURFACE, (461 SY)** | |
| | Awd | $0.25 | $115.25 |
| | 2 | $1.25 | $576.25 |
| | 3 | $1.00 | $461.00 |
| **Ref #27** | **407E10000** | **TACK COAT, (10902 GAL)** | |
| | Awd | $2.25 | $24,529.50 |
| | 2 | $2.50 | $27,255.00 |
| | 3 | $2.75 | $29,980.50 |
| **Ref #28** | **408E10001** | **PRIME COAT, AS PER PLAN, (2576 GAL)** | |
| | Awd | $5.00 | $12,880.00 |
| | 2 | $4.00 | $10,304.00 |
| | 3 | $5.00 | $12,880.00 |
| **Ref #29** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1305 CY)** | |
| | Awd | $210.00 | $274,050.00 |
| | 2 | $220.00 | $287,100.00 |
| | 3 | $225.00 | $293,625.00 |
| **Ref #30** | **442E10300** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2432 CY)** | |
| | Awd | $250.00 | $608,000.00 |
| | 2 | $300.00 | $729,600.00 |
| | 3 | $255.00 | $620,160.00 |
| **Ref #31** | **442E20101** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (1045 CY)** | |
| | Awd | $210.00 | $219,450.00 |
| | 2 | $220.00 | $229,900.00 |
| | 3 | $235.00 | $245,575.00 |

| | | | |
|---|---|---|---|
| **Ref #32** | **617E10100** | **COMPACTED AGGREGATE, (299 CY)** | |
| | Awd | $120.00 | $35,880.00 |
| | 2 | $70.00 | $20,930.00 |
| | 3 | $90.00 | $26,910.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,586,846.75** |
| **2** | **$1,839,146.05** |
| **3** | **$1,734,841.75** |

| | | | |
|---|---|---|---|
| **Ref #33** | **621E00100** | **RPM, (926 EACH)** | |
| | Awd | $39.50 | $36,577.00 |
| | 2 | $33.10 | $30,650.60 |
| | 3 | $35.75 | $33,104.50 |
| **Ref #34** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (920 EACH)** | |
| | Awd | $1.00 | $920.00 |
| | 2 | $5.00 | $4,600.00 |
| | 3 | $4.00 | $3,680.00 |
| **Ref #35** | **626E00102** | **BARRIER REFLECTOR, TYPE 1 (1 WAY), (52 EACH)** | |
| | Awd | $13.00 | $676.00 |
| | 2 | $12.00 | $624.00 |
| | 3 | $13.00 | $676.00 |
| **Ref #37** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (21 EACH)** | |
| | Awd | $13.00 | $273.00 |
| | 2 | $14.00 | $294.00 |
| | 3 | $13.00 | $273.00 |
| **Ref #38** | **642E00104** | **EDGE LINE, 6", TYPE 1, (2.88 MILE)** | |
| | Awd | $750.00 | $2,160.00 |
| | 2 | $750.00 | $2,160.00 |
| | 3 | $750.00 | $2,160.00 |
| **Ref #39** | **642E00300** | **CENTER LINE, TYPE 1, (4.26 MILE)** | |
| | Awd | $950.00 | $4,047.00 |
| | 2 | $950.00 | $4,047.00 |
| | 3 | $950.00 | $4,047.00 |
| **Ref #40** | **644E00500** | **STOP LINE, (970 FT)** | |
| | Awd | $6.50 | $6,305.00 |
| | 2 | $6.50 | $6,305.00 |
| | 3 | $6.50 | $6,305.00 |
| **Ref #41** | **644E00700** | **TRANSVERSE/DIAGONAL LINE, (1471 FT)** | |
| | Awd | $5.75 | $8,458.25 |
| | 2 | $5.75 | $8,458.25 |
| | 3 | $5.75 | $8,458.25 |
| **Ref #42** | **644E01300** | **LANE ARROW, (93 EACH)** | |
| | Awd | $115.00 | $10,695.00 |
| | 2 | $115.00 | $10,695.00 |
| | 3 | $115.00 | $10,695.00 |
| **Ref #43** | **644E01510** | **DOTTED LINE, 6", (1116 FT)** | |
| | Awd | $1.00 | $1,116.00 |
| | 2 | $1.00 | $1,116.00 |
| | 3 | $1.00 | $1,116.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (3.52 MILE)** | |
| | Awd | $5,000.00 | $17,600.00 |
| | 2 | $5,000.00 | $17,600.00 |
| | 3 | $5,000.00 | $17,600.00 |
| **Ref #45** | **807E14110** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (3.2 MILE)** | |
| | Awd | $1,850.00 | $5,920.00 |
| | 2 | $1,850.00 | $5,920.00 |
| | 3 | $1,850.00 | $5,920.00 |
| **Ref #46** | **807E14310** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (7472 FT)** | |
| | Awd | $2.25 | $16,812.00 |
| | 2 | $2.25 | $16,812.00 |
| | 3 | $2.25 | $16,812.00 |
| **Ref #47** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (6.72 MILE)** | |
| | Awd | $1,500.00 | $10,080.00 |
| | 2 | $1,500.00 | $10,080.00 |
| | 3 | $1,500.00 | $10,080.00 |
| **Ref #48** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (7472 FT)** | |
| | Awd | $0.70 | $5,230.40 |
| | 2 | $0.70 | $5,230.40 |
| | 3 | $0.70 | $5,230.40 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$126,869.65** |
| **2** | **$124,592.25** |
| **3** | **$126,157.15** |

| | | | |
|---|---|---|---|
| **Ref #49** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)** | |
| | Awd | $85.00 | $12,750.00 |
| | 2 | $120.00 | $18,000.00 |
| | 3 | $100.00 | $15,000.00 |
| **Ref #50** | **614E12460** | **WORK ZONE MARKING SIGN, (22 EACH)** | |
| | Awd | $75.00 | $1,650.00 |
| | 2 | $75.00 | $1,650.00 |
| | 3 | $75.00 | $1,650.00 |
| **Ref #51** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)** | |
| | Awd | $200.00 | $10,000.00 |
| | 2 | $125.00 | $6,250.00 |
| | 3 | $120.00 | $6,000.00 |
| **Ref #52** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)** | |
| | Awd | $850.00 | $8,500.00 |
| | 2 | $850.00 | $8,500.00 |
| | 3 | $850.00 | $8,500.00 |
| **Ref #53** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (6.4 MILE)** | |
| | Awd | $600.00 | $3,840.00 |
| | 2 | $600.00 | $3,840.00 |
| | 3 | $600.00 | $3,840.00 |
| **Ref #54** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (12.51 MILE)** | |
| | Awd | $850.00 | $10,633.50 |
| | 2 | $850.00 | $10,633.50 |
| | 3 | $850.00 | $10,633.50 |

| | | | |
|---|---|---|---|
| **Ref #55** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (14944 FT)** | |
| | Awd | $0.50 | $7,472.00 |
| | 2 | $0.50 | $7,472.00 |
| | 3 | $0.50 | $7,472.00 |
| **Ref #56** | **614E24612** | **WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (2232 FT)** | |
| | Awd | $0.65 | $1,450.80 |
| | 2 | $0.65 | $1,450.80 |
| | 3 | $0.65 | $1,450.80 |
| **Ref #57** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (1708 FT)** | |
| | Awd | $3.50 | $5,978.00 |
| | 2 | $3.50 | $5,978.00 |
| | 3 | $3.50 | $5,978.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$62,274.30** |
| **2** | **$63,774.30** |
| **3** | **$60,524.30** |

| | | | |
|---|---|---|---|
| **Ref #58** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (344 SY)** | |
| | Awd | $12.96 | $4,458.24 |
| | 2 | $12.96 | $4,458.24 |
| | 3 | $13.00 | $4,472.00 |
| **Ref #59** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (188 FT)** | |
| | Awd | $115.00 | $21,620.00 |
| | 2 | $115.00 | $21,620.00 |
| | 3 | $115.00 | $21,620.00 |
| **Ref #60** | **519E12510** | **SPECIAL - PATCHING CONCRETE BRIDGE DECK - TYPE B, (2 SY)** | |
| | Awd | $988.00 | $1,976.00 |
| | 2 | $988.00 | $1,976.00 |
| | 3 | $988.00 | $1,976.00 |

**Section 6 - STRUCTURE OVER 20 FOOT SPAN (SFN 5202116 - Totals**

| | |
|---|---|
| **Awd** | **$28,054.24** |
| **2** | **$28,054.24** |
| **3** | **$28,068.00** |

| | | | |
|---|---|---|---|
| **Ref #61** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| **Ref #62** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| **Ref #63** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $165,000.00 | $165,000.00 |
| | 2 | $81,700.00 | $81,700.00 |
| | 3 | $312,500.00 | $312,500.00 |

| | | | |
|---|---|---|---|
| **Ref #64** | **619E16020** | **FIELD OFFICE, TYPE C, (10 MNTH)** | |
| | Awd | $3,000.00 | $30,000.00 |
| | 2 | $2,600.00 | $26,000.00 |
| | 3 | $2,250.00 | $22,500.00 |
| **Ref #65** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $4,975.00 | $4,975.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #66** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $71,368.71 | $71,368.71 |
| | 2 | $129,000.00 | $129,000.00 |
| | 3 | $100,000.00 | $100,000.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$291,343.71** |
| **2** | **$257,700.00** |
| **3** | **$463,000.00** |

| | | | |
|---|---|---|---|
| **Ref #102** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (20 EACH)** | |
| | Awd | $2,000.00 | $40,000.00 |
| | 2 | $1,000.00 | $20,000.00 |
| | 3 | $1,600.00 | $32,000.00 |
| **Ref #103** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (12 EACH)** | |
| | Awd | $1,500.00 | $18,000.00 |
| | 2 | $1,250.00 | $15,000.00 |
| | 3 | $1,900.00 | $22,800.00 |

**Section 8 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$58,000.00** |
| **2** | **$35,000.00** |
| **3** | **$54,800.00** |