Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250259
PID 117991
PER-TR 1180-00.605
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/8/2025
Completion Date: 10/31/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $655,173.40

Engineer's Estimate: $800,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $655,173.40

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $760,535.42

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $774,566.25

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $850,698.11

Bidder 5
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $918,560.65

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$14,003.00	$14,003.00
	3	$15,000.00	$15,000.00
	4	$38,000.00	$38,000.00
	5	$10,000.00	$10,000.00
Ref #2	**203E10000**	**EXCAVATION, (1382 CY)**	
	Awd	$28.00	$38,696.00
	2	$29.00	$40,078.00
	3	$28.00	$38,696.00
	4	$30.00	$41,460.00
	5	$35.00	$48,370.00
Ref #3	**203E20000**	**EMBANKMENT, (1382 CY)**	
	Awd	$28.00	$38,696.00
	2	$40.00	$55,280.00
	3	$32.00	$44,224.00
	4	$40.00	$55,280.00
	5	$35.00	$48,370.00
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (1612 SY)**	
	Awd	$3.00	$4,836.00
	2	$4.30	$6,931.60
	3	$10.00	$16,120.00
	4	$5.00	$8,060.00
	5	$2.00	$3,224.00
Ref #5	**204E13001**	**EXCAVATION OF SUBGRADE, AS PER PLAN, (155 CY)**	
	Awd	$25.00	$3,875.00
	2	$37.00	$5,735.00
	3	$12.75	$1,976.25
	4	$20.00	$3,100.00
	5	$25.00	$3,875.00
Ref #6	**204E30020**	**GRANULAR MATERIAL, TYPE C, (155 CY)**	
	Awd	$100.00	$15,500.00
	2	$85.00	$13,175.00
	3	$60.00	$9,300.00
	4	$35.00	$5,425.00
	5	$125.00	$19,375.00
Ref #7	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$250.00	$1,000.00
	2	$216.00	$864.00
	3	$126.00	$504.00
	4	$347.64	$1,390.56
	5	$200.00	$800.00
Ref #8	**606E13000**	**GUARDRAIL, TYPE 5, (162.5 FT)**	
	Awd	$21.50	$3,493.75
	2	$21.50	$3,493.75
	3	$21.50	$3,493.75
	4	$24.80	$4,030.00
	5	$75.00	$12,187.50

Ref #9	**606E20000**	**FLARED END SECTION, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00
	3	$50.00	$200.00
	4	$95.00	$380.00
	5	$300.00	$1,200.00
Ref #10	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,000.00	$4,000.00
	3	$1,000.00	$4,000.00
	4	$1,260.00	$5,040.00
	5	$1,900.00	$7,600.00
Ref #11	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$1,000.00	$6,000.00
	3	$1,000.00	$6,000.00
	4	$411.53	$2,469.18
	5	$1,200.00	$7,200.00

Section 1 - ROADWAY - Totals

Awd	**$126,196.75**
2	**$149,760.35**
3	**$139,514.00**
4	**$164,634.74**
5	**$162,201.50**

Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$150.00	$300.00
	5	$50.00	$100.00
Ref #13	**659E00300**	**TOPSOIL, (185 CY)**	
	Awd	$55.00	$10,175.00
	2	$50.00	$9,250.00
	3	$15.00	$2,775.00
	4	$35.00	$6,475.00
	5	$75.00	$13,875.00
Ref #14	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (1945 SY)**	
	Awd	$2.00	$3,890.00
	2	$2.00	$3,890.00
	3	$6.50	$12,642.50
	4	$2.00	$3,890.00
	5	$10.00	$19,450.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,250.00	$250.00
	2	$1,250.00	$250.00
	3	$1,250.00	$250.00
	4	$1,250.00	$250.00
	5	$1,900.00	$380.00

Ref #16	**659E31000**	**LIME, (0.45 ACRE)**	
	Awd	$150.00	$67.50
	2	$150.00	$67.50
	3	$150.00	$67.50
	4	$150.00	$67.50
	5	$1,500.00	$675.00
Ref #17	**659E35000**	**WATER, (0.15 MGAL)**	
	Awd	$1.00	$0.15
	2	$1.00	$0.15
	3	$1.00	$0.15
	4	$1.00	$0.15
	5	$1.00	$0.15
Ref #18	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
	5	$6,500.00	$6,500.00
Ref #19	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$5,150.00	$5,150.00
	2	$3,600.00	$3,600.00
	3	$5,150.00	$5,150.00
	4	$5,400.00	$5,400.00
	5	$12,500.00	$12,500.00
Ref #20	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,550.00	$1,550.00
	3	$1,505.00	$1,505.00
	4	$7,500.00	$7,500.00
	5	$5,500.00	$5,500.00
Ref #21	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00
	5	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$28,832.65**
2	**$25,407.65**
3	**$29,190.15**
4	**$30,382.65**
5	**$62,980.15**

Ref #22	**605E31100**	**AGGREGATE DRAINS, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$23.00	$920.00
	3	$40.00	$1,600.00
	4	$13.00	$520.00
	5	$100.00	$4,000.00

Ref #23	**611E06400**	**15" CONDUIT, TYPE D, (20 FT)**	
	Awd	$85.00	$1,700.00
	2	$73.00	$1,460.00
	3	$150.00	$3,000.00
	4	$200.00	$4,000.00
	5	$150.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,700.00**
2	**$2,380.00**
3	**$4,600.00**
4	**$4,520.00**
5	**$7,000.00**

Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (107 CY)**	
	Awd	$320.00	$34,240.00
	2	$276.00	$29,532.00
	3	$253.00	$27,071.00
	4	$253.00	$27,071.00
	5	$325.00	$34,775.00
Ref #25	**304E20000**	**AGGREGATE BASE, (312 CY)**	
	Awd	$110.00	$34,320.00
	2	$85.00	$26,520.00
	3	$108.00	$33,696.00
	4	$95.00	$29,640.00
	5	$175.00	$54,600.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (74 GAL)**	
	Awd	$6.00	$444.00
	2	$3.05	$225.70
	3	$3.90	$288.60
	4	$3.90	$288.60
	5	$20.00	$1,480.00
Ref #27	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (52 CY)**	
	Awd	$380.00	$19,760.00
	2	$416.00	$21,632.00
	3	$393.00	$20,436.00
	4	$393.00	$20,436.00
	5	$500.00	$26,000.00
Ref #28	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (4 CY)**	
	Awd	$650.00	$2,600.00
	2	$217.00	$868.00
	3	$400.00	$1,600.00
	4	$400.00	$1,600.00
	5	$1,500.00	$6,000.00

Section 4 - PAVEMENT - Totals

Awd	**$91,364.00**
2	**$78,777.70**
3	**$83,091.60**
4	**$79,035.60**
5	**$122,855.00**

Ref #29	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (8 EACH)**	
	Awd	$12.00	$96.00
	2	$12.00	$96.00
	3	$12.00	$96.00
	4	$12.50	$100.00
	5	$25.00	$200.00
Ref #30	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (46 FT)**	
	Awd	$25.00	$1,150.00
	2	$25.00	$1,150.00
	3	$25.00	$1,150.00
	4	$22.50	$1,035.00
	5	$45.00	$2,070.00
Ref #31	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$32.00	$384.00
	3	$32.00	$384.00
	4	$25.00	$300.00
	5	$125.00	$1,500.00
Ref #32	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.3 MILE)**	
	Awd	$2,650.00	$795.00
	2	$2,650.00	$795.00
	3	$2,650.00	$795.00
	4	$2,650.00	$795.00
	5	$14,500.00	$4,350.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$4,250.00	$850.00
	2	$4,250.00	$850.00
	3	$4,250.00	$850.00
	4	$4,250.00	$850.00
	5	$18,500.00	$3,700.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,275.00**
2	**$3,275.00**
3	**$3,275.00**
4	**$3,080.00**
5	**$11,820.00**

Ref #34	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$20,000.00	$20,000.00
	3	$57,500.00	$57,500.00
	4	$35,000.00	$35,000.00
	5	$20,000.00	$20,000.00
Ref #35	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$76,000.00	$76,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$15,000.00	$15,000.00

Ref #36	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$6,200.00	$6,200.00
	3	$13,500.00	$13,500.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
Ref #37	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,140.00	$30,140.00
	2	$24,000.00	$24,000.00
	3	$8,500.00	$8,500.00
	4	$15,000.00	$15,000.00
	5	$35,000.00	$35,000.00
Ref #38	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (420 FT)**	
	Awd	$36.00	$15,120.00
	2	$28.00	$11,760.00
	3	$40.00	$16,800.00
	4	$40.00	$16,800.00
	5	$60.00	$25,200.00
Ref #39	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (360 FT)**	
	Awd	$36.00	$12,960.00
	2	$50.00	$18,000.00
	3	$32.00	$11,520.00
	4	$35.00	$12,600.00
	5	$45.00	$16,200.00
Ref #40	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10814 LB)**	
	Awd	$2.50	$27,035.00
	2	$2.23	$24,115.22
	3	$2.25	$24,331.50
	4	$2.08	$22,493.12
	5	$3.50	$37,849.00
Ref #41	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (12 EACH)**	
	Awd	$55.00	$660.00
	2	$29.00	$348.00
	3	$70.00	$840.00
	4	$250.00	$3,000.00
	5	$150.00	$1,800.00
Ref #42	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (22 CY)**	
	Awd	$1,350.00	$29,700.00
	2	$2,700.00	$59,400.00
	3	$2,100.00	$46,200.00
	4	$2,500.00	$55,000.00
	5	$1,800.00	$39,600.00
Ref #43	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (64 CY)**	
	Awd	$750.00	$48,000.00
	2	$1,200.00	$76,800.00
	3	$1,000.00	$64,000.00
	4	$1,700.00	$108,800.00
	5	$750.00	$48,000.00

Ref #44	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (40 SY)**	
	Awd	$65.00	$2,600.00
	2	$65.00	$2,600.00
	3	$65.00	$2,600.00
	4	$65.00	$2,600.00
	5	$50.00	$2,000.00
Ref #45	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$12,000.00	$72,000.00
	2	$11,157.00	$66,942.00
	3	$18,000.00	$108,000.00
	4	$13,750.00	$82,500.00
	5	$15,000.00	$90,000.00
Ref #46	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (23 SF)**	
	Awd	$50.00	$1,150.00
	2	$55.00	$1,265.00
	3	$60.00	$1,380.00
	4	$100.00	$2,300.00
	5	$100.00	$2,300.00
Ref #47	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (49 FT)**	
	Awd	$32.00	$1,568.00
	2	$46.00	$2,254.00
	3	$46.00	$2,254.00
	4	$46.00	$2,254.00
	5	$200.00	$9,800.00
Ref #48	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (36 SF)**	
	Awd	$38.00	$1,368.00
	2	$6.00	$216.00
	3	$15.00	$540.00
	4	$175.00	$6,300.00
	5	$150.00	$5,400.00
Ref #49	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (12 EACH)**	
	Awd	$95.00	$1,140.00
	2	$21.00	$252.00
	3	$65.00	$780.00
	4	$95.50	$1,146.00
	5	$200.00	$2,400.00
Ref #50	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$1,060.00	$25,440.00
	2	$492.00	$11,808.00
	3	$600.00	$14,400.00
	4	$875.00	$21,000.00
	5	$1,100.00	$26,400.00
Ref #51	**517E72306**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (75 FT)**	
	Awd	$140.00	$10,500.00
	2	$140.00	$10,500.00
	3	$140.00	$10,500.00
	4	$162.00	$12,150.00
	5	$210.00	$15,750.00

Ref #52	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (75 FT)**	
	Awd	$115.00	$8,625.00
	2	$115.00	$8,625.00
	3	$115.00	$8,625.00
	4	$112.00	$8,400.00
	5	$500.00	$37,500.00
Ref #53	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (37 SY)**	
	Awd	$35.00	$1,295.00
	2	$18.00	$666.00
	3	$35.00	$1,295.00
	4	$175.00	$6,475.00
	5	$100.00	$3,700.00
Ref #54	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (72 FT)**	
	Awd	$22.00	$1,584.00
	2	$16.00	$1,152.00
	3	$20.00	$1,440.00
	4	$16.00	$1,152.00
	5	$40.00	$2,880.00
Ref #55	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (85 FT)**	
	Awd	$12.00	$1,020.00
	2	$5.50	$467.50
	3	$18.00	$1,530.00
	4	$15.00	$1,275.00
	5	$25.00	$2,125.00
Ref #56	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$16.00	$640.00
	2	$5.50	$220.00
	3	$25.00	$1,000.00
	4	$20.00	$800.00
	5	$25.00	$1,000.00
Ref #57	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (56 CY)**	
	Awd	$210.00	$11,760.00
	2	$230.00	$12,880.00
	3	$310.00	$17,360.00
	4	$500.00	$28,000.00
	5	$175.00	$9,800.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (PER-TR1180- - Totals

Awd	**$356,305.00**
2	**$436,470.72**
3	**$454,895.50**
4	**$495,045.12**
5	**$464,704.00**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$4,400.00	$4,400.00
	3	$4,000.00	$4,000.00
	4	$6,500.00	$6,500.00
	5	$22,000.00	$22,000.00

Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
	5	$35,000.00	$35,000.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$15,000.00	$15,000.00
	5	$15,000.00	$15,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$38,064.00	$38,064.00
	3	$29,000.00	$29,000.00
	4	$42,500.00	$42,500.00
	5	$15,000.00	$15,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$46,500.00**
2	**$64,464.00**
3	**$60,000.00**
4	**$74,000.00**
5	**$87,000.00**