Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250219
PID 117529
LAW-SR 141-05.70
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/24/2025
Completion Date: 8/22/2025

Contract Awarded To: SKEENS EXCAVATING INC
Award Amount: $662,269.80

Engineer's Estimate: $835,000.00

Bidder 1
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
Bid $662,269.80

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,038,770.80

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,040,904.20

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,157,165.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$50,000.00	$50,000.00
	3	$10,000.00	$10,000.00
	4	$20,000.00	$20,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (3 EACH)**	
	Awd	$120.00	$360.00
	2	$400.00	$1,200.00
	3	$1,000.00	$3,000.00
	4	$700.00	$2,100.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (476 SY)**	
	Awd	$10.00	$4,760.00
	2	$12.00	$5,712.00
	3	$35.00	$16,660.00
	4	$18.00	$8,568.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (240 FT)**	
	Awd	$12.00	$2,880.00
	2	$20.00	$4,800.00
	3	$50.00	$12,000.00
	4	$75.00	$18,000.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (96 FT)**	
	Awd	$2.00	$192.00
	2	$1.00	$96.00
	3	$5.00	$480.00
	4	$10.00	$960.00
Ref #6	**203E10000**	**EXCAVATION, (251 CY)**	
	Awd	$20.00	$5,020.00
	2	$52.50	$13,177.50
	3	$25.00	$6,275.00
	4	$45.00	$11,295.00
Ref #7	**203E20000**	**EMBANKMENT, (644 CY)**	
	Awd	$20.00	$12,880.00
	2	$52.50	$33,810.00
	3	$75.00	$48,300.00
	4	$45.00	$28,980.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (707 SY)**	
	Awd	$2.00	$1,414.00
	2	$6.00	$4,242.00
	3	$2.00	$1,414.00
	4	$6.00	$4,242.00
Ref #9	**608E10000**	**4" CONCRETE WALK, (26 SF)**	
	Awd	$50.00	$1,300.00
	2	$40.00	$1,040.00
	3	$100.00	$2,600.00
	4	$60.00	$1,560.00
Ref #10	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$250.00	$750.00
	3	$275.00	$825.00
	4	$800.00	$2,400.00

Section 1 - ROADWAY - Totals

Awd	**$29,906.00**
2	**$114,827.50**
3	**$101,554.00**
4	**$98,105.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (1119 SY)**	
	Awd	$1.00	$1,119.00
	2	$4.00	$4,476.00
	3	$10.00	$11,190.00
	4	$3.00	$3,357.00
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (56 SY)**	
	Awd	$1.00	$56.00
	2	$0.05	$2.80
	3	$0.20	$11.20
	4	$3.00	$168.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.26 TON)**	
	Awd	$100.00	$26.00
	2	$1,500.00	$390.00
	3	$1,950.00	$507.00
	4	$1,250.00	$325.00
Ref #14	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$100.00	$24.00
	2	$300.00	$72.00
	3	$1,200.00	$288.00
	4	$150.00	$36.00
Ref #15	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$1.00	$7.00
	4	$1.00	$7.00
Ref #16	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,232.00**
2	**$9,947.80**
3	**$17,003.20**
4	**$8,893.00**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$200.00	$400.00
	2	$250.00	$500.00
	3	$500.00	$1,000.00
	4	$450.00	$900.00

Ref #18	**602E20000**	**CONCRETE MASONRY, (1.4 CY)**	
	Awd	$500.00	$700.00
	2	$2,500.00	$3,500.00
	3	$1,800.00	$2,520.00
	4	$5,500.00	$7,700.00
Ref #19	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (448 FT)**	
	Awd	$4.00	$1,792.00
	2	$25.00	$11,200.00
	3	$45.00	$20,160.00
	4	$32.00	$14,336.00
Ref #20	**611E00406**	**4" CONDUIT, TYPE F, (30 FT)**	
	Awd	$15.00	$450.00
	2	$8.00	$240.00
	3	$25.00	$750.00
	4	$25.00	$750.00
Ref #21	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (30 FT)**	
	Awd	$20.00	$600.00
	2	$25.00	$750.00
	3	$25.00	$750.00
	4	$30.00	$900.00
Ref #22	**611E00900**	**6" CONDUIT, TYPE B, (47 FT)**	
	Awd	$25.00	$1,175.00
	2	$30.00	$1,410.00
	3	$25.00	$1,175.00
	4	$30.00	$1,410.00
Ref #23	**611E04900**	**12" CONDUIT, TYPE D, 706.01, 707.01, 707.02, OR 70, (102 FT)**	
	Awd	$60.00	$6,120.00
	2	$80.00	$8,160.00
	3	$250.00	$25,500.00
	4	$120.00	$12,240.00
Ref #24	**611E10400**	**24" CONDUIT, TYPE B, 706.01, 707.11, OR 707.33, (60 FT)**	
	Awd	$80.00	$4,800.00
	2	$225.00	$13,500.00
	3	$275.00	$16,500.00
	4	$180.00	$10,800.00
Ref #25	**611E10600**	**24" CONDUIT, TYPE C, 706.01, 707.11, OR 707.33, (18 FT)**	
	Awd	$80.00	$1,440.00
	2	$180.00	$3,240.00
	3	$275.00	$4,950.00
	4	$260.00	$4,680.00
Ref #26	**611E16600**	**36" CONDUIT, TYPE C, 706.01, 707.11, OR 707.33, (57 FT)**	
	Awd	$120.00	$6,840.00
	2	$300.00	$17,100.00
	3	$375.00	$21,375.00
	4	$243.00	$13,851.00
Ref #27	**611E16900**	**36" CONDUIT, TYPE D, 706.01, 707.11, OR 707.33, (92 FT)**	
	Awd	$120.00	$11,040.00
	2	$250.00	$23,000.00
	3	$375.00	$34,500.00
	4	$280.00	$25,760.00

Ref #28	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,500.00	$2,500.00
	3	$7,500.00	$7,500.00
	4	$6,500.00	$6,500.00
Ref #29	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #30	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$300.00	$300.00
	3	$275.00	$275.00
	4	$800.00	$800.00

Section 3 - DRAINAGE - Totals

Awd	**$41,607.00**
2	**$95,400.00**
3	**$146,955.00**
4	**$110,627.00**

Ref #31	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (34 FT)**	
	Awd	$10.00	$340.00
	2	$15.00	$510.00
	3	$100.00	$3,400.00
	4	$8.00	$272.00
Ref #32	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$240.00	$12,000.00
	2	$390.00	$19,500.00
	3	$50.00	$2,500.00
	4	$350.00	$17,500.00
Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE THICK, (254 SY)**	
	Awd	$35.00	$8,890.00
	2	$35.00	$8,890.00
	3	$30.00	$7,620.00
	4	$35.00	$8,890.00
Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (113 CY)**	
	Awd	$280.00	$31,640.00
	2	$325.00	$36,725.00
	3	$495.00	$55,935.00
	4	$500.00	$56,500.00
Ref #35	**304E20000**	**AGGREGATE BASE, (118 CY)**	
	Awd	$120.00	$14,160.00
	2	$100.00	$11,800.00
	3	$150.00	$17,700.00
	4	$180.00	$21,240.00
Ref #36	**407E10000**	**TACK COAT, (283 GAL)**	
	Awd	$3.00	$849.00
	2	$2.50	$707.50
	3	$10.00	$2,830.00
	4	$6.00	$1,698.00

Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (169 CY)**	
	Awd	$180.00	$30,420.00
	2	$195.00	$32,955.00
	3	$525.00	$88,725.00
	4	$550.00	$92,950.00
Ref #38	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (31 SY)**	
	Awd	$180.00	$5,580.00
	2	$120.00	$3,720.00
	3	$225.00	$6,975.00
	4	$295.00	$9,145.00
Ref #39	**617E10100**	**COMPACTED AGGREGATE, (220 CY)**	
	Awd	$10.00	$2,200.00
	2	$70.00	$15,400.00
	3	$150.00	$33,000.00
	4	$160.00	$35,200.00

Section 4 - PAVEMENT - Totals

Awd	**$106,079.00**
2	**$130,207.50**
3	**$218,685.00**
4	**$243,395.00**

Ref #40	**621E00100**	**RPM, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,250.00	$2,500.00
	3	$2,000.00	$4,000.00
	4	$1,250.00	$2,500.00
Ref #41	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$1.00	$2.00
	3	$100.00	$200.00
	4	$65.00	$130.00
Ref #42	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$11,000.00	$1,100.00
	2	$11,000.00	$1,100.00
	3	$18,500.00	$1,850.00
	4	$9,850.00	$985.00
Ref #43	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$22,000.00	$1,100.00
	2	$20,000.00	$1,000.00
	3	$32,000.00	$1,600.00
	4	$18,500.00	$925.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,400.00**
2	**$4,602.00**
3	**$7,650.00**
4	**$4,540.00**

Ref #44	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$30.00	$240.00
	2	$60.00	$480.00
	3	$65.00	$520.00
	4	$75.00	$600.00
Ref #45	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$12,000.00	$12,000.00
	3	$35,000.00	$35,000.00
	4	$15,000.00	$15,000.00
Ref #46	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$7,241.00**
2	**$12,481.00**
3	**$35,521.00**
4	**$15,601.00**

Ref #47	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$50,000.00	$50,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
Ref #48	**202E98000**	**REMOVAL MISC.:GABION WALLS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,000.00	$1,000.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00
Ref #49	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$500.00	$500.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
Ref #50	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$7,500.00	$7,500.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
Ref #51	**503E31101**	**ROCK EXCAVATION, AS PER PLAN, (41 CY)**	
	Awd	$200.00	$8,200.00
	2	$60.00	$2,460.00
	3	$200.00	$8,200.00
	4	$280.00	$11,480.00
Ref #52	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7174 LB)**	
	Awd	$2.20	$15,782.80
	2	$2.50	$17,935.00
	3	$4.00	$28,696.00
	4	$3.80	$27,261.20

Ref #53	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (17 CY)**	
	Awd	$1,500.00	$25,500.00
	2	$1,900.00	$32,300.00
	3	$950.00	$16,150.00
	4	$2,750.00	$46,750.00
Ref #54	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (35 CY)**	
	Awd	$1,500.00	$52,500.00
	2	$1,300.00	$45,500.00
	3	$950.00	$33,250.00
	4	$1,080.00	$37,800.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (67 SY)**	
	Awd	$80.00	$5,360.00
	2	$45.00	$3,015.00
	3	$75.00	$5,025.00
	4	$35.00	$2,345.00
Ref #56	**512E33000**	**TYPE 2 WATERPROOFING, (356 SY)**	
	Awd	$12.00	$4,272.00
	2	$20.00	$7,120.00
	3	$45.00	$16,020.00
	4	$32.00	$11,392.00
Ref #57	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (33 SF)**	
	Awd	$10.00	$330.00
	2	$15.00	$495.00
	3	$50.00	$1,650.00
	4	$12.00	$396.00
Ref #58	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)**	
	Awd	$150.00	$2,400.00
	2	$150.00	$2,400.00
	3	$200.00	$3,200.00
	4	$300.00	$4,800.00
Ref #59	**530E00200**	**SPECIAL - STRUCTURES PRECONSTRUCTION CONDITION SUR, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,000.00	$3,000.00
	3	$10,000.00	$10,000.00
	4	$2,500.00	$2,500.00
Ref #60	**601E11001**	**RIPRAP, TYPE D, AS PER PLAN, (5 SY)**	
	Awd	$500.00	$2,500.00
	2	$400.00	$2,000.00
	3	$375.00	$1,875.00
	4	$600.00	$3,000.00
Ref #61	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (53 CY)**	
	Awd	$180.00	$9,540.00
	2	$110.00	$5,830.00
	3	$190.00	$10,070.00
	4	$160.00	$8,480.00
Ref #62	**611E94981**	**10' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (121 FT)**	
	Awd	$1,300.00	$157,300.00
	2	$2,750.00	$332,750.00
	3	$1,500.00	$181,500.00
	4	$2,900.00	$350,900.00

Ref #63	**611E98651**	**CATCH BASIN FRAME AND GRATE, AS PER PLAN, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$7,500.00	$7,500.00
	3	$1,900.00	$1,900.00
	4	$3,900.00	$3,900.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (LAW-00 - Totals

Awd	**$364,984.80**
2	**$521,305.00**
3	**$372,536.00**
4	**$576,004.20**

Ref #64	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,800.00	$6,800.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00
	4	$8,500.00	$8,500.00
Ref #65	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00
	4	$12,500.00	$12,500.00
Ref #66	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$10.00	$20.00
	2	$1,000.00	$2,000.00
	3	$500.00	$1,000.00
	4	$2,000.00	$4,000.00
Ref #67	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,000.00	$8,000.00
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00
Ref #68	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$60,000.00	$60,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$101,820.00**
2	**$150,000.00**
3	**$141,000.00**
4	**$100,000.00**