Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250222
PID 115148
OTT-SR 163-24.22 PC Shore Revtmt
Federal
Type: SLIDE REPAIR
Letting Date: 4/24/2025
Completion Date: 5/31/2026

Contract Awarded To: MARK HAYNES CONSTRUCTION INC
Award Amount: $3,386,580.70

Engineer's Estimate: $5,186,000.00

Bidder 1
MARK HAYNES CONSTRUCTION INC
3130 ST RT 18 E
Huron
NORWALK, OH 44857
Bid $3,386,580.70

Bidder 2
SHORELINE CONTRACTORS
P O BOX 451145

WESTLAKE, OH 44145-0628
Bid $3,386,790.26

Bidder 3
GEO GRADEL CO
3135 FRONT ST
Lucas
TOLEDO, OH 43605
Bid $3,530,241.40

Bidder 4
KWEST GROUP LLC
8305 FREMONT PIKE
Wood
Perrysburg, OH 43551
Bid $3,760,896.00

Bidder 5
MARK SCHAFFER EXCAVATING & TRUCKING INC
1623 OLD STATE RD
Huron
NORWALK, OH 44857
Bid $3,884,521.00

Bidder 6
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $3,898,459.00

Bidder 7
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $4,151,798.80

Bidder 8
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $4,918,494.73

Bidder 9
Michels Corporation
817 Main Street

Brownsville, Wi 53006
Bid $5,081,584.00

Bidder 10
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $6,130,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,900.00	$4,900.00
	2	$25,000.00	$25,000.00
	3	$2,000.00	$2,000.00
	4	$2,500.00	$2,500.00
	5	$158,734.00	$158,734.00
	6	$500.00	$500.00
	7	$15,000.00	$15,000.00
	8	$85,000.00	$85,000.00
	9	$15,000.00	$15,000.00
	10	$17,300.00	$17,300.00
Ref #2	**203E10000**	**EXCAVATION, (14182 CY)**	
	Awd	$7.45	$105,655.90
	2	$16.00	$226,912.00
	3	$23.50	$333,277.00
	4	$23.00	$326,186.00
	5	$25.00	$354,550.00
	6	$25.00	$354,550.00
	7	$22.00	$312,004.00
	8	$27.00	$382,914.00
	9	$38.00	$538,916.00
	10	$38.00	$538,916.00
Ref #3	**203E98200**	**ROADWAY, MISC.:ROCK CHANNEL PROTECTION: ARMOUR STO, (14716 TON)**	
	Awd	$93.00	$1,368,588.00
	2	$65.00	$956,540.00
	3	$66.00	$971,256.00
	4	$65.00	$956,540.00
	5	$70.00	$1,030,120.00
	6	$95.00	$1,398,020.00
	7	$82.00	$1,206,712.00
	8	$93.00	$1,368,588.00
	9	$99.50	$1,464,242.00
	10	$130.00	$1,913,080.00
Ref #4	**203E98200**	**ROADWAY, MISC.:ROCK CHANNEL PROTECTION: CREST STON, (2738 TON)**	
	Awd	$93.00	$254,634.00
	2	$65.00	$177,970.00
	3	$109.00	$298,442.00
	4	$112.00	$306,656.00
	5	$140.00	$383,320.00
	6	$120.00	$328,560.00
	7	$87.00	$238,206.00
	8	$100.00	$273,800.00
	9	$111.00	$303,918.00
	10	$130.00	$355,940.00
Ref #5	**203E98200**	**ROADWAY, MISC.:ROCK CHANNEL PROTECTION: TOE STONE, (2567 TON)**	
	Awd	$93.00	$238,731.00
	2	$65.00	$166,855.00
	3	$111.00	$284,937.00
	4	$115.00	$295,205.00
	5	$140.00	$359,380.00
	6	$120.00	$308,040.00
	7	$87.00	$223,329.00
	8	$100.00	$256,700.00
	9	$116.00	$297,772.00
	10	$160.00	$410,720.00

Ref #6	**204E50000**	**GEOTEXTILE FABRIC, (16688 SY)**	
	Awd	$1.60	$26,700.80
	2	$7.00	$116,816.00
	3	$10.00	$166,880.00
	4	$2.00	$33,376.00
	5	$1.50	$25,032.00
	6	$3.00	$50,064.00
	7	$4.25	$70,924.00
	8	$2.10	$35,044.80
	9	$4.00	$66,752.00
	10	$2.25	$37,548.00
Ref #7	**204E51001**	**GEOGRID, AS PER PLAN: TENSAR INTERAX NXL, (9240 SY)**	
	Awd	$3.20	$29,568.00
	2	$8.00	$73,920.00
	3	$15.00	$138,600.00
	4	$6.00	$55,440.00
	5	$10.50	$97,020.00
	6	$7.00	$64,680.00
	7	$9.00	$83,160.00
	8	$3.50	$32,340.00
	9	$8.00	$73,920.00
	10	$9.00	$83,160.00
Ref #8	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$28,800.00	$28,800.00
	3	$55,000.00	$55,000.00
	4	$299,500.00	$299,500.00
	5	$5,000.00	$5,000.00
	6	$21,000.00	$21,000.00
	7	$240,000.00	$240,000.00
	8	$725,000.00	$725,000.00
	9	$770,000.00	$770,000.00
	10	$679,600.00	$679,600.00
Ref #9	**601E21001**	**CONCRETE SLOPE PROTECTION, AS PER PLAN, (2738 SY)**	
	Awd	$113.00	$309,394.00
	2	$129.75	$355,255.50
	3	$93.00	$254,634.00
	4	$84.00	$229,992.00
	5	$90.00	$246,420.00
	6	$87.00	$238,206.00
	7	$130.00	$355,940.00
	8	$75.00	$205,350.00
	9	$60.00	$164,280.00
	10	$60.00	$164,280.00
Ref #10	**601E35000**	**ROCK CHANNEL PROTECTION, MISC.: UNDERLAYER STONE, , (8670 CY)**	
	Awd	$72.00	$624,240.00
	2	$99.00	$858,330.00
	3	$72.00	$624,240.00
	4	$87.00	$754,290.00
	5	$105.00	$910,350.00
	6	$87.00	$754,290.00
	7	$78.00	$676,260.00
	8	$110.00	$953,700.00
	9	$60.00	$520,200.00
	10	$180.00	$1,560,600.00

Ref #11	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$2,898.00	$2,898.00
	3	$900.00	$900.00
	4	$2,200.00	$2,200.00
	5	$1,000.00	$1,000.00
	6	$90.00	$90.00
	7	$950.00	$950.00
	8	$1,000.00	$1,000.00
	9	$3,000.00	$3,000.00
	10	$1,200.00	$1,200.00
Ref #12	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$2,024.82	$10,124.10
	3	$1,800.00	$9,000.00
	4	$4,000.00	$20,000.00
	5	$1,500.00	$7,500.00
	6	$950.00	$4,750.00
	7	$850.00	$4,250.00
	8	$1,725.00	$8,625.00
	9	$7,000.00	$35,000.00
	10	$610.00	$3,050.00
Ref #100	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$550.00	$55,000.00
	2	$292.95	$29,295.00
	3	$60.00	$6,000.00
	4	$550.00	$55,000.00
	5	$450.00	$45,000.00
	6	$640.00	$64,000.00
	7	$550.00	$55,000.00
	8	$550.00	$55,000.00
	9	$600.00	$60,000.00
	10	$210.00	$21,000.00

Section 1 - ROADWAY - Totals

Awd	**$3,039,411.70**
2	**$3,028,715.60**
3	**$3,145,166.00**
4	**$3,336,885.00**
5	**$3,623,426.00**
6	**$3,586,750.00**
7	**$3,481,735.00**
8	**$4,383,061.80**
9	**$4,313,000.00**
10	**$5,786,394.00**

Ref #13	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (235 CY)**	
	Awd	$65.50	$15,392.50
	2	$100.28	$23,565.80
	3	$60.00	$14,100.00
	4	$8.50	$1,997.50
	5	$40.00	$9,400.00
	6	$45.00	$10,575.00
	7	$80.00	$18,800.00
	8	$45.00	$10,575.00
	9	$70.00	$16,450.00
	10	$76.00	$17,860.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (2078 SY)**	
	Awd	$6.75	$14,026.50
	2	$4.25	$8,831.50
	3	$1.80	$3,740.40
	4	$3.75	$7,792.50
	5	$2.50	$5,195.00
	6	$3.00	$6,234.00
	7	$2.10	$4,363.80
	8	$1.90	$3,948.20
	9	$3.00	$6,234.00
	10	$5.75	$11,948.50
Ref #15	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$8,080.00	$8,080.00
	2	$8,250.00	$8,250.00
	3	$975.00	$975.00
	4	$2,425.00	$2,425.00
	5	$2,500.00	$2,500.00
	6	$1,200.00	$1,200.00
	7	$5,000.00	$5,000.00
	8	$975.00	$975.00
	9	$7,000.00	$7,000.00
	10	$2,997.50	$2,997.50
Ref #16	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,650.00	$7,650.00
	2	$6,600.00	$6,600.00
	3	$6,600.00	$6,600.00
	4	$7,140.00	$7,140.00
	5	$4,000.00	$4,000.00
	6	$6,500.00	$6,500.00
	7	$13,500.00	$13,500.00
	8	$8,325.00	$8,325.00
	9	$18,000.00	$18,000.00
	10	$6,900.00	$6,900.00
Ref #17	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$2,200.00	$2,200.00
	3	$18,000.00	$18,000.00
	4	$15,000.00	$15,000.00
	5	$10,000.00	$10,000.00
	6	$20,000.00	$20,000.00
	7	$7,200.00	$7,200.00
	8	$6,785.00	$6,785.00
	9	$5,000.00	$5,000.00
	10	$1,200.00	$1,200.00

Ref #18	832E30000	EROSION CONTROL, (10000 EACH)	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00
	7	$1.00	$10,000.00
	8	$1.00	$10,000.00
	9	$1.00	$10,000.00
	10	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$63,649.00**
2	**$59,447.30**
3	**$53,415.40**
4	**$44,355.00**
5	**$41,095.00**
6	**$54,509.00**
7	**$58,863.80**
8	**$40,608.20**
9	**$62,684.00**
10	**$50,906.00**

Ref #19	614E18601	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)	
	Awd	$1,060.00	$12,720.00
	2	$1,140.00	$13,680.00
	3	$805.00	$9,660.00
	4	$1,563.00	$18,756.00
	5	$900.00	$10,800.00
	6	$850.00	$10,200.00
	7	$1,100.00	$13,200.00
	8	$950.00	$11,400.00
	9	$1,200.00	$14,400.00
	10	$1,700.00	$20,400.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,720.00**
2	**$13,680.00**
3	**$9,660.00**
4	**$18,756.00**
5	**$10,800.00**
6	**$10,200.00**
7	**$13,200.00**
8	**$11,400.00**
9	**$14,400.00**
10	**$20,400.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$34,200.00	$34,200.00
	2	$39,000.00	$39,000.00
	3	$33,000.00	$33,000.00
	4	$30,000.00	$30,000.00
	5	$30,000.00	$30,000.00
	6	$27,000.00	$27,000.00
	7	$30,000.00	$30,000.00
	8	$30,000.00	$30,000.00
	9	$28,000.00	$28,000.00
	10	$38,900.00	$38,900.00
Ref #21	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$6,250.00	$6,250.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00
	4	$3,000.00	$3,000.00
	5	$2,000.00	$2,000.00
	6	$6,500.00	$6,500.00
	7	$1,000.00	$1,000.00
	8	$2,500.00	$2,500.00
	9	$2,500.00	$2,500.00
	10	$40,300.00	$40,300.00
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$134,600.00	$134,600.00
	2	$130,000.00	$130,000.00
	3	$120,000.00	$120,000.00
	4	$111,000.00	$111,000.00
	5	$60,000.00	$60,000.00
	6	$25,000.00	$25,000.00
	7	$291,800.00	$291,800.00
	8	$165,000.00	$165,000.00
	9	$290,000.00	$290,000.00
	10	$34,500.00	$34,500.00
Ref #23	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,875.00	$11,250.00
	2	$1,824.56	$10,947.36
	3	$2,000.00	$12,000.00
	4	$5,900.00	$35,400.00
	5	$1,200.00	$7,200.00
	6	$2,500.00	$15,000.00
	7	$5,200.00	$31,200.00
	8	$2,500.00	$15,000.00
	9	$11,000.00	$66,000.00
	10	$6,900.00	$41,400.00
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$4,000.00	$4,000.00
	3	$27,000.00	$27,000.00
	4	$6,500.00	$6,500.00
	5	$10,000.00	$10,000.00
	6	$10,000.00	$10,000.00
	7	$40,000.00	$40,000.00
	8	$25,000.00	$25,000.00
	9	$51,000.00	$51,000.00
	10	$34,500.00	$34,500.00

Ref #25	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$72,000.00	$72,000.00
	2	$86,000.00	$86,000.00
	3	$100,000.00	$100,000.00
	4	$175,000.00	$175,000.00
	5	$100,000.00	$100,000.00
	6	$163,500.00	$163,500.00
	7	$204,000.00	$204,000.00
	8	$245,924.73	$245,924.73
	9	$254,000.00	$254,000.00
	10	$82,700.00	$82,700.00

Section 4 - INCIDENTALS - Totals

Awd	**$270,800.00**
2	**$284,947.36**
3	**$322,000.00**
4	**$360,900.00**
5	**$209,200.00**
6	**$247,000.00**
7	**$598,000.00**
8	**$483,424.73**
9	**$691,500.00**
10	**$272,300.00**