Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 258006
PID 114388
BEL-US 40-23.26
Federal
Type: BRIDGE REPAIR
Letting Date: 4/24/2025
Completion Date: 10/31/2026

Contract Awarded To: BEAVER EXCAVATING COMPANY
Award Amount: $17,016,026.49

Engineer's Estimate: $18,800,000.00

Bidder 1
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $17,016,026.49

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$82,500.00	$82,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1738 SY)**	
	Awd	$25.00	$43,450.00
Ref #3	**202E30000**	**WALK REMOVED, (31 SF)**	
	Awd	$10.00	$310.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (20 FT)**	
	Awd	$65.00	$1,300.00
Ref #5	**202E32000**	**CURB REMOVED, (76 FT)**	
	Awd	$11.00	$836.00
Ref #6	**202E32600**	**GUTTER REMOVED, (204 FT)**	
	Awd	$9.00	$1,836.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (60 FT)**	
	Awd	$55.00	$3,300.00
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (225 FT)**	
	Awd	$3.50	$787.50
Ref #9	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$250.00	$500.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$135.00	$270.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$365.00	$730.00
Ref #12	**203E10000**	**EXCAVATION, (480 CY)**	
	Awd	$40.00	$19,200.00
Ref #13	**203E20000**	**EMBANKMENT, (24 CY)**	
	Awd	$52.00	$1,248.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1981 SY)**	
	Awd	$5.50	$10,895.50
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (93.7 FT)**	
	Awd	$55.00	$5,153.50
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (1 EACH)**	
	Awd	$2,700.00	$2,700.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
Ref #18	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
Ref #19	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$550.00	$550.00
Ref #20	**608E10000**	**4" CONCRETE WALK, (35 SF)**	
	Awd	$50.00	$1,750.00
Ref #21	**622E90200**	**BARRIER, MISC.:BARRIER TRANSITION NORTH, (1 EACH)**	
	Awd	$9,500.00	$9,500.00
Ref #22	**622E90200**	**BARRIER, MISC.:BARRIER TRANSITION SOUTH, (1 EACH)**	
	Awd	$7,500.00	$7,500.00

Section 1 - ROADWAY - Totals

Awd **$198,416.50**

Ref #23	**601E21100**	**SLOPE PROTECTION, MISC.:GROUT FILLED FABRIC MAT, (109 SY)**	
	Awd	$550.00	$59,950.00
Ref #24	**601E38400**	**PAVED GUTTER, TYPE 2, (192 FT)**	
	Awd	$65.00	$12,480.00
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$125.00	$250.00
Ref #26	**659E00300**	**TOPSOIL, (69 CY)**	
	Awd	$110.00	$7,590.00
Ref #27	**659E10000**	**SEEDING AND MULCHING, (618 SY)**	
	Awd	$8.52	$5,265.36
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (31 SY)**	
	Awd	$0.80	$24.80
Ref #29	**659E15000**	**INTER-SEEDING, (31 SY)**	
	Awd	$0.80	$24.80
Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (0.09 TON)**	
	Awd	$891.33	$80.22
Ref #31	**659E31000**	**LIME, (0.13 ACRE)**	
	Awd	$155.46	$20.21
Ref #32	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
Ref #33	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
Ref #34	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #35	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #36	**832E30000**	**EROSION CONTROL, (35000 EACH)**	
	Awd	$1.00	$35,000.00

Section 2 - EROSION CONTROL - Totals

Awd **$163,188.39**

Ref #37	**605E14000**	**6" BASE PIPE UNDERDRAINS, (470 FT)**	
	Awd	$35.00	$16,450.00
Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (35 FT)**	
	Awd	$55.00	$1,925.00
Ref #39	**611E04400**	**12" CONDUIT, TYPE B, (50 FT)**	
	Awd	$144.00	$7,200.00
Ref #40	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$3,550.00	$7,100.00
Ref #41	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,045.00	$2,090.00

Ref #42	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,035.00	$1,035.00
Ref #43	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$585.00	$585.00
Ref #44	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (50 LB)**	
	Awd	$4.00	$200.00

Section 3 - DRAINAGE - Totals

Awd	**$36,585.00**

Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=3"), (587 SY)**	
	Awd	$16.00	$9,392.00
Ref #46	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=4"), (136 SY)**	
	Awd	$16.00	$2,176.00
Ref #47	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (270 FT)**	
	Awd	$3.50	$945.00
Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (246 CY)**	
	Awd	$300.00	$73,800.00
Ref #49	**304E20000**	**AGGREGATE BASE, (341 CY)**	
	Awd	$140.00	$47,740.00
Ref #50	**305E12010**	**8" CONCRETE BASE, CLASS QC 1P, (694 SY)**	
	Awd	$135.00	$93,690.00
Ref #51	**407E13900**	**TACK COAT, 702.13, (310 GAL)**	
	Awd	$4.50	$1,395.00
Ref #52	**408E10001**	**PRIME COAT, AS PER PLAN, (34 GAL)**	
	Awd	$20.00	$680.00
Ref #53	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (86 CY)**	
	Awd	$500.00	$43,000.00
Ref #54	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (197 CY)**	
	Awd	$360.00	$70,920.00
Ref #55	**609E16000**	**CURB, TYPE 2-B, (28 FT)**	
	Awd	$90.00	$2,520.00
Ref #56	**609E24500**	**CURB, TYPE 4-B, (18 FT)**	
	Awd	$98.00	$1,764.00
Ref #57	**609E26000**	**CURB, TYPE 6, (129 FT)**	
	Awd	$70.00	$9,030.00
Ref #58	**617E10100**	**COMPACTED AGGREGATE, (5 CY)**	
	Awd	$460.00	$2,300.00

Section 4 - PAVEMENT - Totals

Awd	**$359,352.00**

Ref #59	**625E25920**	**CONDUIT, MISC.: AT&T 4" CONDUIT, (3090 FT)**	
	Awd	$75.00	$231,750.00

Section 5 - OTHER UTILITIES - Totals

Awd		**$231,750.00**

Ref #60	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (39 FT)**		
	Awd	$24.00	$936.00	
Ref #61	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (13.5 FT)**		
	Awd	$25.00	$337.50	
Ref #62	**630E80100**	**SIGN, FLAT SHEET, (19.8 SF)**		
	Awd	$25.00	$495.00	
Ref #63	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**		
	Awd	$25.00	$125.00	
Ref #64	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**		
	Awd	$25.00	$75.00	
Ref #65	**646E10010**	**EDGE LINE, 6", (0.8 MILE)**		
	Awd	$11,250.00	$9,000.00	
Ref #66	**646E10110**	**LANE LINE, 6", (0.02 MILE)**		
	Awd	$9,690.00	$193.80	
Ref #67	**646E10200**	**CENTER LINE, (0.3 MILE)**		
	Awd	$16,200.00	$4,860.00	
Ref #68	**646E10400**	**STOP LINE, (21 FT)**		
	Awd	$12.00	$252.00	
Ref #69	**646E10510**	**CROSSWALK LINE, 12", (68 FT)**		
	Awd	$7.50	$510.00	
Ref #70	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (322 FT)**		
	Awd	$7.00	$2,254.00	
Ref #71	**646E20600**	**BIKE LANE SYMBOL MARKING, (5 EACH)**		
	Awd	$310.00	$1,550.00	

Section 6 - TRAFFIC CONTROL - Totals

Awd		**$20,588.30**

Ref #72	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (8 EACH)**		
	Awd	$10,000.00	$80,000.00	
Ref #73	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**		
	Awd	$2,350.00	$14,100.00	
Ref #74	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**		
	Awd	$15,000.00	$15,000.00	
Ref #75	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**		
	Awd	$400.00	$20,000.00	
Ref #76	**614E13310**	**BARRIER REFLECTOR, TYPE 1(ONE WAY), (123 EACH)**		
	Awd	$20.00	$2,460.00	
Ref #77	**614E13350**	**OBJECT MARKER, ONE WAY, (123 EACH)**		
	Awd	$22.00	$2,706.00	
Ref #78	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**		
	Awd	$1,500.00	$54,000.00	

Ref #79	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.67 MILE)**	
	Awd	$14,500.00	$9,715.00
Ref #80	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.38 MILE)**	
	Awd	$9,950.00	$13,731.00
Ref #81	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (42 FT)**	
	Awd	$12.00	$504.00
Ref #82	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$175.00	$350.00
Ref #83	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2635 FT)**	
	Awd	$25.00	$65,875.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$278,441.00**

Ref #84	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$100.00	$100.00

Section 8 - ENVIRONMENTAL/REMEDIATION - Totals

Awd	**$100.00**

Ref #85	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$4,000,000.00	$4,000,000.00
Ref #86	**202E22900**	**APPROACH SLAB REMOVED, (184 SY)**	
	Awd	$45.00	$8,280.00
Ref #87	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
Ref #88	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (323582 LB)**	
	Awd	$1.65	$533,910.30
Ref #89	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (500 LB)**	
	Awd	$80.00	$40,000.00
Ref #90	**509E27000**	**CHROMIUM STEEL REINFORCEMENT, (16475 LB)**	
	Awd	$3.35	$55,191.25
Ref #91	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (11611 FT)**	
	Awd	$2.25	$26,124.75
Ref #92	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (112 EACH)**	
	Awd	$37.00	$4,144.00
Ref #93	**511E31612**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (713 CY)**	
	Awd	$800.00	$570,400.00
Ref #94	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (44 CY)**	
	Awd	$3,025.00	$133,100.00
Ref #95	**511E41510**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (66 CY)**	
	Awd	$3,025.00	$199,650.00
Ref #96	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (23 CY)**	
	Awd	$2,955.00	$67,965.00
Ref #97	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (99 CY)**	
	Awd	$620.00	$61,380.00

Ref #98	**511E53010**	**CLASS QC1 CONCRETE, MISC.:MOMENT SLAB, (140 CY)**	
	Awd	$1,075.00	$150,500.00
Ref #99	**511E53012**	**CLASS QC2 CONCRETE, MISC.:BRIDGE DECK (PARAPET) WI, (274 CY)**	
	Awd	$2,150.00	$589,100.00
Ref #100	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (435 SY)**	
	Awd	$18.00	$7,830.00
Ref #101	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (12574 SY)**	
	Awd	$42.00	$528,108.00
Ref #102	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (793 FT)**	
	Awd	$150.00	$118,950.00
Ref #103	**515E12000**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (26 EACH)**	
	Awd	$7,500.00	$195,000.00
Ref #104	**515E12000**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (3 EACH)**	
	Awd	$7,500.00	$22,500.00
Ref #105	**515E12000**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (2 EACH)**	
	Awd	$7,500.00	$15,000.00
Ref #106	**515E12000**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (3 EACH)**	
	Awd	$7,500.00	$22,500.00
Ref #107	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (20 EACH)**	
	Awd	$7,500.00	$150,000.00
Ref #108	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (260 EACH)**	
	Awd	$7,500.00	$1,950,000.00
Ref #109	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (30 EACH)**	
	Awd	$7,500.00	$225,000.00
Ref #110	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (30 EACH)**	
	Awd	$7,500.00	$225,000.00
Ref #111	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #112	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #113	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #114	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #115	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #116	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
Ref #117	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #118	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #119	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #120	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00

Ref #121	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #122	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #123	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #124	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #125	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #126	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #127	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #128	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #129	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #130	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #131	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #132	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #133	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #134	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$15,000.00	$120,000.00
Ref #135	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (3 EACH)**	
	Awd	$15,000.00	$45,000.00
Ref #136	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #137	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
Ref #138	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$15,000.00	$120,000.00
Ref #139	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (2 EACH)**	
	Awd	$15,000.00	$30,000.00
Ref #140	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$15,000.00	$120,000.00
Ref #141	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (2 EACH)**	
	Awd	$15,000.00	$30,000.00
Ref #142	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$15,000.00	$150,000.00
Ref #143	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (467 FT)**	
	Awd	$650.00	$303,550.00

Ref #144	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (89 SF)**		
	Awd	$8.00	$712.00	
Ref #145	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (440 EACH)**		
	Awd	$75.00	$33,000.00	
Ref #146	**516E42000**	**ELASTOMERIC BEARING PAD, MISC.:16" x 18" PLAIN ELA, (39 EACH)**		
	Awd	$200.00	$7,800.00	
Ref #147	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.:2" x 6" PLAIN ELAST, (33 FT)**		
	Awd	$140.00	$4,620.00	
Ref #148	**516E46900**	**BEARING DEVICE, MISC.:ELASTOMERIC BEARING WITH LOA, (1760 EACH)**		
	Awd	$455.00	$800,800.00	
Ref #149	**518E12000**	**SCUPPERS, INCLUDING SUPPORTS, (8 EACH)**		
	Awd	$3,000.00	$24,000.00	
Ref #150	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1609 SF)**		
	Awd	$75.00	$120,675.00	
Ref #151	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURETYPE 1 REPAIR, (2658 SF)**		
	Awd	$185.00	$491,730.00	
Ref #152	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURETYPE 2 REPAIR, (565 SF)**		
	Awd	$275.00	$155,375.00	
Ref #153	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (96 SY)**		
	Awd	$630.00	$60,480.00	
Ref #154	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (115 SY)**		
	Awd	$650.00	$74,750.00	
Ref #155	**526E90010**	**TYPE A INSTALLATION, (106 FT)**		
	Awd	$200.00	$21,200.00	
Ref #156	**530E00200**	**SPECIAL - STRUCTURESARCH SPANS ERECTION ENGINEERIN, (LUMP SUM)**		
	Awd	$70,000.00	$70,000.00	
Ref #157	**530E00400**	**SPECIAL - STRUCTURESPIER FLOORBEAM SHORING, (3 EACH)**		
	Awd	$180,000.00	$540,000.00	
Ref #158	**601E27001**	**DUMPED ROCK FILL, TYPE C, AS PER PLAN, (18 CY)**		
	Awd	$230.00	$4,140.00	
Ref #159	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (304 CY)**		
	Awd	$140.00	$42,560.00	
Ref #160	**844E20000**	**GALVANIC ANODE PROTECTION, (4570 EACH)**		
	Awd	$94.00	$429,580.00	

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BEL-40-2338 - Totals

Awd **$14,139,605.30**

Ref #162	**AA2**	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (138 CY)**	
		Awd	$3,000.00	$414,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BEL-40-2338 - Totals

Awd **$414,000.00**

Ref #163	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$150,000.00	$150,000.00	

Ref #164	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
Ref #165	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$3,000.00	$54,000.00
Ref #166	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #167	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$850,000.00	$850,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$1,174,000.00**